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W81G67-2246-5833

Project:  Above West Newton Excavation and Dredging 

This project involves excavation of the 14-acre Above West Newton placement site located at UMR Mile 748.0 on the right descending bank in
 pool 5.  The site has been used historically for placement of material dredged from the main channel of the Mississippi River in pool 5.  This is
 an island site without road access.  Excavation is required to restore capacity for future placement.  Survey results indicate that
 approximately 1.3 million cubic yards is available at the site.  This project also involves dredging at the Mule Bend (UMR Mile 748.6-749.6) and
 West Newton (UMR Mile 747.2-748.2) cuts from the main navigation channel.  Based on historic data, it is anticipated that 30,000 and 20,000
 cubic yards of material will be dredged from the Mule Bend and West Newton cuts, respectively.  Dredged material from all dredgings will be
 placed in an upland placement site located 1-2 miles from the excavation sites.

This is 100% set-aside for small business.  The North American Industrial Classification System (NAICS) code: 237990 with a Small Business
 Size Standard of  $28.5 million.    The estimated order of magniturde of construction in terms of physical characteristics and estimated price is
 between $1,000,000 and $5,000,000.

X

TAMMY M MOORE 651-290-5408

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS

NEGOTIATED
09-Apr-2003

(RFP)

(IFB)

CALL:

DACW37-03-B-0006

B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS)

See Item 7

2. TYPE OF SOLICITATION

SEALED BID

3. DATE ISSUED

9. FOR INFORMATION A. NAME

SOLICITATION

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)

11. The Contractor shall begin performance within _______10 calendar days and complete it within 30 June 2004  calendar days after receiving

award, X notice to proceed. This performance period is X mandatory, negotiable. (See _________________________Section 00800

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If "YES," indicate within how many calendar days after award in Item 12B.)

X YES NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and __________0 copies to perform the work required are due at the place specified in Item 8 by __  
local time ______________09 May 2003 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time.
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee X is, is not required.

C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than _____60__ calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

SOLICITATION, OFFER, 
AND AWARD

(Construction, Alteration, or Repair)

1. SOLICITATION NO.

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO.

7. ISSUED BY CODE

CONTRACTING DIVISION
USACE - ST PAUL
190 5TH STREET E
ST PAUL MN 55101-1638

DACW37

PAGE OF PAGES

1 OF 133

CODE

(Title, identifying no., date):

.)

12B. CALENDAR DAYS

10

02:00 PM (hour)
Sealed envelopes containing offers 

5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.
Above West Newton

8. ADDRESS OFFER TO (If Other Than Item 7)

651-290-5706FAX:TEL: TEL: FAX:

DACW37-03-B-0006

 



20B. SIGNATURE

(REV. 4-85)STANDARD FORM 1442 BACK

TO SIGN

NSN 7540-01-155-3212

SOLICITATION, OFFER, AND AWARD  (Continued)
(Construction, Alteration, or Repair)

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within ________  calendar days after the date offers are due.
the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM
(4 copies unless otherwise specified) 

CODE

(Insert any number equal to or greater than

20C. OFFER DATE

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

10 U.S.C. 2304(c) 41 U.S.C. 253(c)

CODE27. PAYMENT WILL BE MADE BY:26. ADMINISTERED BY

(Include ZIP Code)14. NAME AND ADDRESS OF OFFEROR 15. TELEPHONE NO. (Include area code)

See Item 14

(Include only if different than Item 14)16. REMITTANCE ADDRESS

30B. SIGNATURE

29. AWARD (Contractor is not required to sign this document.)

document and return _______ copies to issuing office.) Contractor agrees Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
to furnish and deliver all items or perform all work, requisitions identified summates the contract, which consists of (a) the Government solicitation and
on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is
contract.  The rights and obligations of the parties to this contract shall be necessary.
governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or print)

30C. DATE

(Type or print)

TEL: EMAIL:

31B. UNITED STATES OF AMERICA 31C. AWARD DATE
BY

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE
(Contractor is required to sign this28. NEGOTIATED AGREEMENT

(Must be fully completed by offeror)OFFER 
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SECTION 00010 - Solicitation Contract Form 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0001  1 Lump Sum   
 PERFORMANCE AND PAYMENT BONDS 

FOR BASIC ITEMS 
 

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0002 MOBILIZATION 

AND 
DEMOBILIZATION 

1 Lump Sum   

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0003 SITE PREPARATION 1 Lump Sum   
   
 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0004 SITE GRADING 1 Lump Sum   
 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0005 TOPSOIL - 12 

INCHES 
170,000 Cubic 

Yard 
  

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0006 RIPRAP 2,484 Actual 

Tons 
  

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0007 ROCK VANES 203 Actual 

Tons 
  

 ___________.____ __________.____ 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0008 ROADWAY 

AGGREGATE BASE 
665 Cubic 

Yard 
  

 ___________.____ __________.____ 
    
TEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 

0009 BARGE UNLOADING 
RAMP AGGREGATE 

1,128 Cubic 
Yard 

  

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0010 12" RCP CLASS V 

CULVERT 
65 Linear 

Foot 
  

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0011 SEEDING AND 

MULCHING 
108 Acre   

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES     
0012 EXCAVATE AND 

RELOCATE 
EXISTING 

    

 DREDGE MATERIAL 
  

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0012AA FIRST 1,000,000 CY 1,000,000 Cubic 

Yard 
  

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0012AB OVER 1,000,000 CY 300,000 Cubic 

Yard 
  

 ___________.____ __________.____ 
    

 
 

TOTAL AMOUNT FOR BASIC ITEMS (CLINS 0001-0012) $______________ 
 

OPTIONAL ITEMS 
 

OPTION ONE 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0013  Performance and 

Payment Bond for 
Option Item 1 

1 Lump Sum   

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES     
0014  DREDGING - MULE 

BEND DREDGE CUT 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0014AA  FIRST 10,000 CY 10,000 Cubic 

Yard 
  

 ___________.____ __________.____ 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0014AB  OVER 10,000 CY 20,000 Cubic 

Yard 
  

 ___________.____ __________.____ 
 
 

SUBTOTAL OPTION ONE – CLINS 0013 and 0014  $______________ 
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OPTION TWO 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0015  Performance and 

Payment Bond for 
Option Item 2 

1 Lump Sum   

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES     
0016  DREDGING- WEST 

NEWTON DREDGE 
CUT 

    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0016AA  FIRST 10,000 CY 10,000 Cubic 

Yard 
  

 ___________.____ __________.____ 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0016AB  OVER 10,000 CY 10,000 Cubic 

Yard 
  

 ___________.____ __________.____ 
 
 

  

SUBTOTAL OPTION TWO – CLINS 0015 and 0016  $_____________ 
 
 

OPTION THREE 
 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0017  Performance and 

Payment Bond 
for Option Item 3 

1 Lump Sum   

 ___________.____ __________.____ 
    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0018  Topsoil - 6 inches 82,686 Cubic 

Yard 
  

 ___________.____ __________.____ 
    

                   
 SUBTOTAL FOR OPTION THREE – CLINS 0017 and 0018) $ __________________ 

 
 
 

TOTAL AMOUNT FOR ALL OPTION ITEMS (CLINS 0013 though 0018) $ ____________ 
 
 

 
TOTAL AMOUNT FOR ALL CLINS (0001-0018)  $_______________ 
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BID SCHEDULE NOTES 
 
1.  EFFECTIVE MAY 31, 1998, ALL CONTRACTORS MUST REGISTER WITH THE DEFENSE CENTRAL 
CONTRACTOR REGISTRATION (CCR) IN ORDER TO RECEIVE ANY CONTRACT AWARD. (other than 
those made via the Government credit card program).  Contractors may register on line at http://www.ccr.gov .  See 
Clause 252.204-7004 in SECTION 00100.  

 
2.  FACSIMILE OF BIDS/PROPOSALS AND FACSIMILE OF MODIFICATIONS THERETO, WILL 
NOT BE ACCEPTED. 
 
3.  All Quantities are estimated except where unit is given as "EA" (EACH) or "LS" (LUMP SUM). 
 
4.  The apparent low bidder will be requested to provide the following information as soon as possible after bid 
opening: 
 
    a.  A Financial Statement, to include a balance sheet and income statement, and 
 
    b.  A Bank Certification of Financial Capability (line of credit). 
 
This information will be treated as confidential.  The financial statements should be not over 60 days old.  If over 60 
days old, a certification should be attached stating that the financial condition of the firm is substantially the same 
or, if not the same, the changes that have taken place. 
 
5.  All extensions of the unit prices shown will be subject to verification by the Government.  In case of a 
discrepancy between the unit price and the extension, the unit price will govern.   
 
6.  The original bid/proposal and any modifications must be complete as to all the items on the schedule.  Award 
will be made to that bidder whose bid is most advantageous to the Government, based on price and the price related 
factors included in the solicitation. 
 
7.  Unbalanced Bids.  The government may reject as nonresponsive any bid that is materially unbalanced between 
contract line item numbers or sub-items on the bidding schedule.  A bid is materially unbalanced when it is based on 
prices that are significantly less than cost for some work and prices that are overstated, in relation to cost, for other 
work.  A materially unbalanced bid may be rejected if the Contracting Officer has a reasonable doubt as to whether 
the bid will result in the lowest overall cost to the government even though it may be the low evaluated bid.  
Additionally, a bid that is so unbalanced so as to be tantamount to an advance payment will be rejected as 
nonresponsive even if acceptance of the bid would result in the lowest overall cost to the government. 
 
8.  Any prospective bidder desiring an explanation or interpretation of the solicitation, drawings, specifications, etc., 
must request it in writing in accordance with SECTION 00100, Contract Clause "Explanation To Prospective 
Bidders", not later than 10 days prior to bid opening.  Questions can be faxed to the contract specialist at (651) 290-
5706.  Questions received after the deadline may not be answered prior to bid submittal. 
 
9.  Funding for this contract is contingent upon the conditions stated in SECTION 00800, Clause No. 52.232-5001, 
Continuing Contracts.   
 
10.  The addresses, phone numbers, and Internet address (if available) for references cited in these specifications are 
listed in the Corps of Engineer Guide Specification (CEGS) 01090 SOURCES FOR REFERENCE 
PUBLICATIONS.  CEGS 01090 is available on the TECHNIFO page of the Corps of Engineers Huntsville District 
Internet site at: http://w2.hnd.usace.army.mil/. 
 
11.  Any forthcoming amendments will only be available on this web site. E-mail notifications will be sent upon 
issuance of any amendments to all registered firms. E-mail message notifications may not be reliable based on 
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system constraints.  It is therefore recommended that each registered firm check this web site periodically for 
updates. A paper hard copy of each amendment will not be mailed unless specifically requested in writing. 
                              
12.  Bid Bonds  
 
a.  It is the responsibility of the bidder to include an acceptable bid guarantee with its bid. This bid note does not 
provide bidders with an all-inclusive checklist for submitting an acceptable bid bond – rather, it provides some 
“lessons learned” information as to the unacceptability of photocopied bid bonds. 
 
b.  This solicitation requires bidders to submit a bid guarantee along with their bids (see clause 52.228-1).  One 
acceptable form of bid guarantee is a bid bond.  For a bid to be responsive, the bid bond accompanying the bid must 
unequivocally bind the bonding company – if it does not, the bid must be rejected as nonresponsive.  Please note 
that a nonresponsive bid may not be corrected after bid opening to make it responsive – it must be rejected.  The 
Contracting Officer has the authority and responsibility to determine whether the bid bond and its accompanying 
documentation clearly show that the person(s) executing the bid bond on behalf of the surety have the authority to 
unequivocally bind the bonding company.  In order for a bid bond to be acceptable, it must be accompanied by a 
valid power-of-attorney issued by the surety (the bonding company, not the insurance agency writing the bond). 
 
c.  Photocopied or faxed powers-of-attorney are not acceptable.   In order for a power-of-attorney accompanying a 
bid bond to be acceptable, it must be: (i) an original power-of-attorney (containing original signatures and corporate 
seals), (ii) a copy of a power-of-attorney accompanied by an original certification  (original means original signature 
and original corporate seal) by the secretary (or other authorized officer) of the surety stating that the copied power-
of-attorney is still in full force and effect as of the date of the certification and has not been revoked, or (iii) a 
power-of-attorney with facsimile (stamped, printed or mechanically signed) signatures and facsimile corporate seals 
that:  (A)  contains language stating that the surety will be bound by facsimile seals and signatures and (B) also 
contains an ORIGINAL corporate seal at the certification block. (An original seal is (I) a raised, crimped seal, or 
(II) a paper or foil corporate seal that is manually attached to the power-of-attorney.) 
 
13.  For purposes of the clause entitled “52.219-4 -- Notice of Price Evaluation Preference for HUBZone Small 
Business Concerns (Jan 1999)”, the term “otherwise successful offer” means the lowest responsive bid from a 
responsible bidder prior to the application of any evaluation preference required by this clause. 

14. Other than permits that the Government has expressly stated the Government will obtain it is the contractor's 
responsibility to obtain, at no additional cost to the Government all other required permits.  It is also the Contractor's 
responsibility, at no additional cost to the Government to fullfil all requirements of all applicable permits, whether 
those permits are obtained by the Government or the Contractor.  See also Clause 52.236-7 PERMITS AND 
RESPONSIBILITIES and Section 01355, 3.1 PERMITS.    

15.  In accordance with the Clause 252.236-7001, the Contracting Officer will provide to the contractor, 
approximately 10 calendar day after award,  “Contract Drawings and Specifications (updated with any and all 
amendment changes)” in electronic media (CD). 
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SECTION 00100 - Bidding Schedule/Instructions to Bidders  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.204-3      TAXPAYER IDENTIFICATION (OCT 1998) 
 
(a) Definitions. 
 
“Common parent,” as used in this provision, means that corporate entity that owns or controls an affiliated group of 
corporations that files its Federal income tax returns on a consolidated basis, and of which the offeror is a member. 
 
“Taxpayer Identification Number (TIN),” as used in this provision, means the number required by the Internal 
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a 
Social Security Number or an Employer Identification Number. 
 
(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with 
debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A, 
and 6050M, and implementing regulations issued by the IRS. If the resulting contract is subject to the payment 
reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the 
offeror to furnish the information may result in a 31 percent reduction of payments otherwise due under the 
contract. 
 
(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the 
offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment 
reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to 
verify the accuracy of the offeror's TIN. 
 
(d) Taxpayer Identification Number (TIN). 
 
___  TIN:._____________________________ 
 
___  TIN has been applied for. 
 
___  TIN is not required because: 
 
___  Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively 
connected with the conduct of a trade or business in the United States and does not have an office or place of 
business or a fiscal paying agent in the United States; 
 
___  Offeror is an agency or instrumentality of a foreign government; 
 
___  Offeror is an agency or instrumentality of the Federal Government. 
 
(e) Type of organization. 
 
___  Sole proprietorship; 
 
___  Partnership; 
 
___  Corporate entity (not tax-exempt); 
 
___  Corporate entity (tax-exempt); 
 
___  Government entity (Federal, State, or local); 
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___  Foreign government; 
 
___  International organization per 26 CFR 1.6049-4; 
 
___  Other ________________________________ 
 
(f) Common parent. 
 
___  Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision. 
 
___  Name and TIN of common parent: 
 
Name __________________________________________ 
 
TIN ____________________________________________ 
 
(End of provision) 
 
 
52.204-6     DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (JUN 99)  
 
(a) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation 
“DUNS” followed by the DUNS number that identifies the offeror’s name and address exactly as stated in the offer. 
 
(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one. A 
DUNS number will be provided immediately by telephone at no charge to the offeror. For information on obtaining 
a DUNS number, the offeror, if located within the United States,  should call Dun and Bradstreet at 1-800-333-
0505. The offeror should be prepared to provide the following information:  
 
(1) Company name.  
 
(2) Company address.  
 
(3) Company telephone number.  
 
(4) Line of business.  
 
(5) Chief executive officer/key manager.  
 
(6) Date the company was started.  
 
(7) Number of people employed by the company.  
 
(8) Company affiliation.  
 
(c) Offerors located outside the United States may obtain the location and phone number of the local Dun and 
Bradstreet Information Services office from the Internet Home Page at http://www.customerservice@dnb.com.  If 
an offeror is unable to locate a local service center, it may send an e-mail to Dun and Bradstreet at 
globalinfo@mail.dnb.com. 
 
(End of provision) 
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52.209-4001 BIDDER'S QUALIFICATIONS (APR 1984)  FAR 9.105-1 
 
Before a bid is considered for award, the bidder may be requested by the Government to submit a statement 
regarding his previous experience in performing comparable work, his business and technical organization, financial 
resources, and plant available to be used in performing the work. 
 
 
 
 
52.214-3     AMENDMENTS TO INVITATIONS FOR BIDS (DEC 1989) 
 
(a) If this solicitation is amended, then all terms and conditions which are not modified remain unchanged. 
 
(b) Bidders shall acknowledge receipt of any amendment to this solicitation (1) by signing and returning the 
amendment, (2) by identifying the amendment number and date in the space provided for this purpose on the form 
for submitting a bid, (3) by letter or telegram, or (4) by facsimile, if facsimile bids are authorized in the solicitation.  
The Government must receive the acknowledgment by the time and at the place specified for receipt of bids. 
 
(End of provision) 
 
 
52.214-4     FALSE STATEMENTS IN BIDS (APR 1984) 
 
Bidders must provide full, accurate, and complete information as required by this solicitation and its attachments.  
The penalty for making false statements in bids is prescribed in 18 U.S.C. 1001. 
 
(End of provision) 
 
 
52.214-5      SUBMISSION OF BIDS (MAR 1997)  
 
(a) Bids and bid modifications shall be submitted in sealed envelopes or packages (unless submitted by electronic 
means) (1) addressed to the office specified in the solicitation, and (2) showing the time and date specified for 
receipt, the solicitation number, and the name and address of the bidder.  
 
(b) Bidders using commercial carrier services shall ensure that the bid is addressed and marked on the outermost 
envelope or wrapper as prescribed in subparagraphs (a)(1) and (2) of this provision when delivered to the office 
specified in the solicitation.  
 
(c) Telegraphic bids will not be considered unless authorized by the solicitation; however, bids may be modified or 
withdrawn by written or telegraphic notice.  
 
(d) Facsimile bids, modifications, or withdrawals, will not be considered unless authorized by the solicitation.  
 
(e) Bids submitted by electronic commerce shall be considered only if the electronic commerce method was 
specifically stipulated or permitted by the solicitation.  
 
(End of provision) 
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52.214-6     EXPLANATION TO PROSPECTIVE BIDDERS (APR 1984) 
 
Any prospective bidder desiring an explanation or interpretation of the solicitation, drawings, specifications, etc., 
must request it in writing soon enough to allow a reply to reach all prospective bidders before the submission of 
their bids.  Oral explanations or instructions given before the award of a contract will not be binding.  Any 
information given a prospective bidder concerning a solicitation will be furnished promptly to all other prospective 
bidders as an amendment to the solicitation, if that information is necessary in submitting bids or if the lack of it 
would be prejudicial to other prospective bidders. 
 
(End of provision) 
 
 
52.214-7     LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF BIDS (NOV 1999) 
 
(a) Bidders are responsible for submitting bids, and any modifications or withdrawals, so as to reach the 
Government office designated in the invitation for bids (IFB) by the time specified in the IFB. If no time is specified 
in the IFB, the time for receipt is 4:30 p.m., local time, for the designated Government office on the date that bids 
are due. 
 
(b)(1) Any bid, modification, or withdrawal received at the Government office designated in the IFB after the exact 
time specified for receipt of bids is “late” and will not be considered unless it is received before award is made, the 
Contracting Officer determines that accepting the late bid would not unduly delay the acquisition; and-- 
 
(i) If it was transmitted through an electronic commerce method authorized by the IFB, it was received at the initial 
point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date specified 
for receipt of bids; or 
 
(ii) There is acceptable evidence to establish that it was received at the Government installation designated for 
receipt of bids and was under the Government's control prior to the time set for receipt of bids. 
 
(2) However, a late modification of an otherwise successful bid that makes its terms more favorable to the 
Government, will be considered at any time it is received and may be accepted. 
 
(c) Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp 
of that installation on the bid wrapper, other documentary evidence of receipt maintained by the installation, or oral 
testimony or statements of Government personnel. 
 
(d) If an emergency or unanticipated event interrupts normal Government processes so that bids cannot be received 
at the Government office designated for receipt of bids by the exact time specified in the IFB and urgent 
Government requirements preclude amendment of the IFB, the time specified for receipt of bids will be deemed to 
be extended to the same time of day specified in the solicitation on the first work day on which normal Government 
processes resume. 
 
(e) Bids may be withdrawn by written notice received at any time before the exact time set for receipt of bids. If the 
IFB authorizes facsimile bids, bids may be withdrawn via facsimile received at any time before the exact time set 
for receipt of bids, subject to the conditions specified in the provision at 52.214-31, Facsimile Bids. A bid may be 
withdrawn in person by a bidder or its authorized representative if, before the exact time set for receipt of bids, the 
identity of the person requesting withdrawal is established and the person signs a receipt for the bid. 
 
(End of provision) 
 
52.214-18     PREPARATION OF BIDS--CONSTRUCTION (APR 1984) 
 
(a) Bids must be (1) submitted on the forms furnished by the Government or on copies of those forms, and (2) 
manually signed. The person signing a bid must initial each erasure or change appearing on any bid form. 
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(b) The bid form may require bidders to submit bid prices for one or more items on various bases, including-- 
 
(1) Lump sum bidding; 
 
(2) Alternate prices; 
 
(3) Units of construction; or 
 
(4) Any combination of subparagraphs (1) through (3) above. 
 
(c) If the solicitation requires bidding on all items, failure to do so will disqualify the bid. If bidding on all items is 
not required, bidders should insert the words "no bid" in the space provided for any item on which no price is 
submitted. 
 
(d) Alternate bids will not be considered unless this solicitation authorizes their submission. 
 
(End of provision) 
 
 
 
52.214-19     CONTRACT AWARD--SEALED BIDDING--CONSTRUCTION (AUG 1996) 
 
(a) The Government will evaluate bids in response to this solicitation without discussions and will award a contract 
to the responsible bidder whose bid, conforming to the solicitation, will be most advantageous to the Government, 
considering only price and the price-related factors specified elsewhere in the solicitation. 
 
(b) The Government may reject any or all bids, and waive informalities or minor irregularities in bids received. 
 
(c) The Government may accept any item or combination of items, unless doing so is precluded by a restrictive 
limitation in the solicitation or the bid. 
 
(d) The Government may reject a bid as nonresponsive if the prices bid are materially unbalanced between line 
items or subline items. A bid is materially unbalanced when it is based on prices significantly less than cost for 
some work and prices which are significantly overstated in relation to cost for other work, and if there is a 
reasonable doubt that the bid will result in the lowest overall cost to the Government even though it may be the low 
evaluated bid, or if it is so unbalanced as to be tantamount to allowing an advance payment. 
 
(End of provision) 
 
 
 
52.214-34     SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE (APR 1991) 
 
Offers submitted in response to this solicitation shall be in the English language.  Offers received in other than 
English shall be rejected. 
 
(End of provision) 
 
52.214-35     SUBMISSION OF OFFERS IN U.S. CURRENCY (APR 1991) 
 
Offers submitted in response to this solicitation shall be in terms of U.S. dollars.  Offers received in other than U.S. 
dollars shall be rejected. 
 
(End of provision) 
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52.214-4001 INQUIRIES - BID INFORMATION 
 
(a)  Inquiries: 
 
Any questions regarding this solicitation should be directed to Tammy Moore, Contract Specialist, at telephone 
number (651) 290-5408 collect calls not accepted).  It is requested that all technical questions on the plans and 
specifications be submitted to the Contract Specialist by facsimile transmission to (651) 290-5706. 
 
The Planholder’s List and bid results can be found on the St. Paul District web site at 
http://www.mvp.usace.army.mil (click on “Contracting/Bidders Info”, then “Electronic Bid Solicitations”).    
 
(b)  Bid Depository/Bid Opening Information: 
 
Bids must be deposited prior to the date and time set for opening of bids.  The bid depository is located in the 
Contracting Division, 6th Floor, of the St. Paul District, Corps of Engineers Centre, 190 Fifth Street East, St. Paul, 
Minnesota  55101-1638.  A public bid opening will be held at the same location. 
 
 
 
52.214-4002 ALL OR NONE QUALIFICATIONS  (APR 1984)  FAR 14.404-5 
 
A bidder/offeror must quote on all items in this solicitation to be eligible for award.  The Government will award on 
a “All or None” basis.  Evaluation of bids/offers will be based, among other factors, upon the total price quoted for 
all items. 
 
 
52.216-1     TYPE OF CONTRACT (APR 1984) 
 
The Government contemplates award of a Firm-Fixed Price contract resulting from this solicitation. 
 
(End of clause) 
 
 
 
52.217-5     EVALUATION OF OPTIONS (JUL 1990) 
 
(a) Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's best interests, the 
Government will evaluate offers for award purposes by adding the total price for all options to the total price for the 
basic requirement. Evaluation of options will not obligate the Government to exercise the option(s). 
  
(b) The Government may reject an offer as nonresponsive if it is materially unbalanced as to prices for the  basic 
requirement and the option quantities.  An offer is unbalanced when it is based on prices significantly less than cost 
for some work and prices which are significantly overstated for other work. 
 
(End of provision) 
 
 
52.225-10     NOTICE OF BUY AMERICAN ACT REQUIREMENT--CONSTRUCTION MATERIALS 
(MAY 2002) 
 
(a) Definitions. Construction material, domestic construction material, and foreign construction material, as used in 
this provision, are defined in the clause of this solicitation entitled “Buy American Act --Construction Materials” 
(Federal Acquisition Regulation (FAR) clause 52.225-9). 
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(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the 
inapplicability of the Buy American Act should submit the request to the Contracting Officer in time to allow a 
determination before submission of offers. The offeror shall include the information and applicable supporting data 
required by paragraphs (c) and (d) of the clause at FAR 52.225-9 in the request. If an offeror has not requested a 
determination regarding the inapplicability of the Buy American Act before submitting its offer, or has not received 
a response to a previous request, the offeror shall include the information and supporting data in the offer. 
 
(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the requirements of the 
Buy American Act, based on claimed unreasonable cost of domestic construction material, by adding to the offered 
price the appropriate percentage of the cost of such foreign construction material, as specified in paragraph (b)(3)(i) 
of the clause at FAR 52.225-9. 
 
(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction material 
based on unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to 
the offeror that did not request an exception based on unreasonable cost. 
 
(d) Alternate offers.  
 
(1) When an offer includes foreign construction material not listed by the Government in this solicitation in 
paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may submit an alternate offer based on use of 
equivalent domestic construction material. 
 
(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, 
and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of the clause at FAR 
52.225-9 for the offer that is based on the use of any foreign construction material for which the Government has 
not yet determined an exception applies. 
 
(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of the 
clause at FAR 52.225-9 does not apply, the Government will evaluate only those offers based on use of the 
equivalent domestic construction material, and the offeror shall be required to furnish such domestic construction 
material. An offer based on use of the foreign construction material for which an exception was requested-- 
 
(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or 
 
(ii) May be accepted if revised during negotiations. 
 
(End of provision) 
 
 
52.233-2     SERVICE OF PROTEST (AUG 1996) 
  
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an 
agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on the  
Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from  
 
U.S. Army Corps of Engineers 
St. Paul District 
F.J. Mitchell, Contracting Officer 
190 Fifth Street East 
St. Paul, MN  55101-1638 
 
(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with 
the GAO.  
 
(End of provision)  
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52.236-27     SITE VISIT (CONSTRUCTION) (FEB 1995) 
 
(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting 
the Work, will be included in any contract awarded as a result of this solicitation.  Accordingly, offerors or quoters 
are urged and expected to inspect the site where the work will be performed. 
 
(b) Site visits may be arranged during normal duty hours by contacting: 
 Name:     Steve Tapp 
 Address:  431 North Shore Drive, Fountain City, Wisconsin  54629 
 Telephone:  608-687-3112 
 
(End of provision) 
 
 
52.236-4002 WORK PERFORMED BY THE CONTRACTOR 
 
The successful bidder must furnish the Contracting Officer within 10 days after the award, the items of work which 
he will perform with his own forces, the percentage of the total work this represents, and the estimated cost thereof.  
(See SECTION 00700, clause entitled (“Limitations on Subcontracting"). 

 
 
52.236-4005 UNAVAILABILITY OF UTILITY SERVICES 
 
The responsibility shall be upon the Contractor to provide and maintain at its expense, adequate utilities for its use 
for construction and domestic consumption, and to install and maintain necessary connections and lines for same, 
but only at such locations and in such manner as may be approved by the Contracting Officer.  Before final 
acceptance, temporary connections and lines installed by the Contractor shall be removed in a manner satisfactory to 
the Contracting Officer. 
 
 
52.252-1     SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998) 
 
This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if 
they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is 
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its 
quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by 
paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a 
solicitation provision may be accessed electronically at this/these address(es): 
 
www.arnet.gov/far 
  
 
(End of provision) 
 
 
52.252-5     AUTHORIZED DEVIATIONS IN PROVISIONS (APR 1984) 
 
(a) The use in this solicitation of any Federal Acquisition Regulation (48 CFR Chapter 1) provision with an 
authorized deviation is indicated by the addition of"(DEVIATION)" after the date of the provision. 
 
(b)  The use in this solicitation of any DFARS (48 CFR Chapter 1) provision with an authorized deviation is 
indicated by the addition of "(DEVIATION)" after the name of the regulation. 
 
(End of provision) 
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SECTION 00600 - Representations & Certifications  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.203-2     CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985) 

 
(a) The offeror certifies that -- 
 
(c)  The prices in this offer have been arrived at independently, without, for the purpose of restricting competition, 

any consultation, communication, or agreement with any other offeror or competitor relating to – 
 
(i)  Those prices,  
 
(1)  The intention to submit an offer, or  
 
(iii) The methods of factors used to calculate the prices offered: 
 
(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, 
to any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in 
the case of a negotiated solicitation) unless otherwise required by law; and 
 
(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit 
an offer for the purpose of restricting competition. 
 
(b) Each signature on the offer is considered to be a certification by the signatory that the signatory -- 
 
(1) Is the person in the offeror's organization responsible for determining the prices offered in this bid or proposal, 
and that the signatory has not participated and will not participate in any action contrary to subparagraphs (a)(1) 
through (a)(3) of this provision; or 
 
(2) (i) Has been authorized, in writing, to act as agent for the following principals in certifying that those principals 
have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3) of this 
provison   ______________________________________________________ (insert full name of person(s) in the 
offeror's organization responsible for determining the prices offered in this bid or proposal, and the title of his or her 
position in the offeror's organization); 
 
(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not 
participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and 
 
(iii) As an agent, has not personally participated, and will not participate, in any action contrary to subparagraphs 
(a)(1) through (a)(3) of this provision. 
 
(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror must furnish with its offer a 
signed statement setting forth in detail the circumstances of the disclosure. 
 
(End of clause) 
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52.203-11     CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE 
CERTAIN FEDERAL TRANSACTIONS (APR 1991) 

 
(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on Payments to Influence 
Certain Federal Transactions, included in this solicitation, are hereby incorporated by reference in paragraph (b) of 
this Certification. 
 
(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowledge and belief that on or after 
December 23, 1989,-- 
 
(1) No Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to 
influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress on his or her behalf in connection with the awarding of any Federal contract, 
the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment or modification of any Federal contract, grant, loan, or 
cooperative agreement; 
 
(2) If any funds other than Federal appropriated funds (including profit or fee received under a covered Federal 
transaction) have been paid, or will be paid to any person for influencing or attempting to influence an officer or 
employee of any agency, a Member of Congress, an officer or employee of Congress or an employee of a Member 
of Congress on his or her behalf in connection with this solicitation, the offeror shall complete and submit, with its 
offer, OMB standard form LLL, Disclosure of Lobbying Activities, to the Contracting Officer; and 
 
(3) He or she will include the language of this certification in all subcontract awards at any tier and require that all 
recipients of subcontract awards in excess of $100,000 shall certify and disclose accordingly. 
 
(d)  Submission of this certification and disclosure is a prerequisite for making or entering into this contract 
imposed by section 1352, title 31, United States Code.  Any person who makes an expenditure prohibited under this 
provision, shall be subject to a civil penalty of not less than $10,000, and not more than $100,000, for each such 
failure. 
 
(End of provision) 
 
 
52.209-5     CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, 
AND OTHER RESPONSIBILITY MATTERS (DEC 2001) 
 
(a)(1) The Offeror certifies, to the best of its knowledge and belief, that--  
 
(i) The Offeror and/or any of its Principals--  
 
(A) Are (  ) are not (  ) presently debarred, suspended, proposed for debarment, or declared ineligible for the award 
of contracts by any Federal agency;  
 
(B) Have (  ) have not (  ), within a three-year period preceding this offer, been convicted of or had a civil judgment 
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to 
obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust 
statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements, tax evasion, or receiving stolen property; and  
 
(C) Are (  ) are not (  ) presently indicted for, or otherwise criminally or civilly charged by a governmental entity 
with, commission of any of the offenses enumerated in subdivision (a)(1)(i)(B) of this provision.  
 
(ii) The Offeror has (  ) has not (  ), within a three-year period preceding this offer, had one or more contracts 
terminated for default by any Federal agency. 
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(2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons 
having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant 
manager; head of a subsidiary, division, or business segment, and similar positions).  
 
THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY OF THE 
UNITED STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT CERTIFICATION 
MAY RENDER THE MAKER SUBJECT TO PROSECUTION UNDER SECTION 1001, TITLE 18, UNITED 
STATES CODE. 
 
(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract 
award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of 
changed circumstances.  
 
(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in 
withholding of an award under this solicitation. However, the certification will be considered in connection with a 
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such 
additional information as requested by the Contracting Officer may render the Offeror nonresponsible.  
 
(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information 
of an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course 
of business dealings.  
 
(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was 
placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification, 
in addition to other remedies available to the Government, the Contracting Officer may terminate the contract 
resulting from this solicitation for default. 
 
(End of provision) 
 
 
 
 
52.219-1      SMALL BUSINESS PROGRAM REPRESENTATIONS (APR 2002) - ALTERNATE I (APR 
2002) 
 
(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 237990.  
 
(2) The small business size standard is $28.5 million. 
 
(3) The small business size standard for a concern which submits an offer in its own name, other than on a 
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 
employees.  
 
(b) Representations. (1) The offeror represents as part of its offer that it (  ) is, (  ) is not a small business concern.  
 
(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this 
provision.) The offeror represents, for general statistical purposes, that it (  ) is, (  ) is not a small disadvantaged 
business concern as defined in 13 CFR 124.1002.  
 
(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this 
provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a women-owned small business concern.  
 
(4) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this 
provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a veteran-owned small business concern. 
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(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of 
this provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a service-disabled veteran-owned 
small business concern. 
 
(6) [Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.] 
The offeror represents, as part of its offer, that-- 
 
(i) It (  ) is, (  ) is not a HUBZone small business concern listed, on the date of this representation, on the List of 
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material 
change in ownership and control, principal office, or HUBZone employee percentage has occurred since it was 
certified by the Small Business Administration in accordance with 13 CFR part 126; and 
 
(ii) It (  ) is, (  ) is not a joint venture that complies with the requirements of 13 CFR part 126, and the representation 
in paragraph (b)(6)(i) of this provision is accurate for the HUBZone small business concern or concerns that are 
participating in the joint venture. (The offeror shall enter the name or names of the HUBZone small business 
concern or concerns that are participating in the joint venture:____________.) Each HUBZone small business 
concern participating in the joint venture shall submit a separate signed copy of the HUBZone representation. 
 
(7) (Complete if offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.) The offeror shall 
check the category in which its ownership falls:   
 
____ Black American. 
 
____ Hispanic American. 
 
____ Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians). 
 
____ Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore, Brunei, 
Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietnam, Korea, The Philippines, U.S. Trust Territory of the 
Pacific Islands (Republic of Palau), Republic of the Marshall Islands, Federated States of Micronesia, the 
Commonwealth of the Northern Mariana Islands, Guam, Samoa, Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu, 
or Nauru). 
 
____ Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh, Sri 
Lanka, Bhutan, the Maldives Islands, or Nepal). 
 
____ Individual/concern, other than one of the preceding. 
 
(c) Definitions.  As used in this provision-- 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16). 
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"Small business concern," means a concern, including its affiliates, that is independently owned and operated, not 
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business 
under the criteria in 13 CFR Part 121 and the size standard in paragraph (a) of this provision. 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the 
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more 
veterans; and 
 
(2) The management and daily business operations of which are controlled by one or more veterans. 
 
"Women-owned small business concern," means a small business concern -- 
 
(1) That is at least 51 percent owned by one or more women or, in the case of any publicly owned business, at least 
51 percent of the stock of which is owned by one or more women; or 
 
(2) Whose management and daily business operations are controlled by one or more women. 
 
(d) Notice.  
 
(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the 
clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end items to be 
furnished.  
 
(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small,  small 
disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the 
preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other 
provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall-- 
 
(i) Be punished by imposition of fine, imprisonment, or both;  
 
(ii) Be subject to administrative remedies, including suspension and debarment; and  
 
(iii) Be ineligible for participation in programs conducted under the authority of the Act.  
 
(End of provision)  
 
 
 
52.219-2       EQUAL LOW BIDS.  (OCT 1995) 
 
(a) This provision applies to small business concerns only. 
 
(b) The bidder's status as a labor surplus area (LSA) concern may affect entitlement to award in case of tie bids.  If 
the bidder wishes to be considered for this priority, the bidder must identify, in the following space, the LSA in 
which the costs to be incurred on account of manufacturing or production (by the bidder or the first-tier 
subcontractors) amount to more than 50 percent of the contract price. 
 
_______________________________________________________________________________________ 
_______________________________________________________________________________________ 
 
(c) Failure to identify the labor surplus area as specified in paragraph (b) of this provision will preclude the bidder 
from receiving priority consideration.  If the bidder is awarded a contract as a result of receiving priority 
consideration under this provision and would not have otherwise received award, the bidder shall perform the 
contract or cause the contract to be performed in accordance with the obligations of an LSA concern. 
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52.219-19      SMALL BUSINESS CONCERN REPRESENTATION FOR THE SMALL BUSINESS 
COMPETITIVENESS DEMONSTRATION PROGRAM (OCT 2000) 
 
(a) Definition. 
 
"Emerging small business" as used in this solicitation, means a small business concern whose size is no greater than 
50 percent of the numerical size standard applicable to the North American Industry Classification System (NAICS) 
code assigned to a contracting opportunity. 
 
(b) [Complete only if the Offeror has represented itself under the provision at 52.219-1 as a small business concern 
under the size standards of this solicitation.]    The Offeror [   ] is, [   ] is not an emerging small business. 
 
(c) (Complete only if the Offeror is a small business or an emerging small business, indicating its size range.) 
 
Offeror's number of employees for the past 12 months (check this column if size standard stated in solicitation is 
expressed in terms of number of employees) or Offeror's average annual gross revenue for the last 3 fiscal years 
(check this column if size standard stated in solicitation is expressed in terms of annual receipts). (Check one of the 
following.) 
 
No. of Employees   Avg. Annual Gross Revenues 
 
____ 50 or fewer   ____ $1 million or less 
 
____ 51 - 100        ____ $1,000,001 - $2 million 
 
____ 101 - 250      ____ $2,000,001 - $3.5 million 
 
____ 251 - 500      ____ $3,500,001 - $5 million 
 
____ 501 - 750      ____ $5,000,001 - $10 million 
 
____ 751 - 1,000   ____ $10,000,001 - $17 million 
 
____ Over 1,000    ____ Over $17 million 
 
(End of provision) 
 
52.222-22      PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999) 
 
The offeror represents that -- 
 
(a) (  ) It has, (  ) has not participated in a previous contract or subcontract subject to the Equal Opportunity clause 
of this solicitation; 
 
(b) (  ) It has, (  ) has not, filed all required compliance reports; and 
 
(c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will 
be obtained before subcontract awards. 
 
(End of provision) 
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52.222-38     COMPLIANCE WITH VETERANS' EMPLOYMENT REPORTING REQUIREMENTS (DEC 
2001) 
 
By submission of its offer, the offeror represents that, if it is subject to the reporting requirements of 38 U.S.C. 
4212(d) (i.e., if it has any contract containing Federal Acquisition Regulation clause 52.222-37, Employment 
Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans), it has submitted 
the most recent VETS-100 Report required by that clause. 
 
(End of provision) 
 
 
 
 
52.223-13      CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (OCT 2000)  
 
(a) Submission of this certification is a prerequisite for making or entering into this contract imposed by Executive 
Order 12969, August 8, 1995.  
 
(b) By signing this offer, the offeror certifies that--  
 
(1) As the owner or operator of facilities that will be used in the performance of this contract that are subject to the 
filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-
Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) 
(42 U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of the contract the Toxic 
Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of 
PPA; or  
 
(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R 
filing and reporting requirements because each such facility is exempt for at least one of the following reasons: 
(Check each block that is applicable.)  
 
(  ) (i) The facility does not manufacture, process or otherwise use any toxic chemicals listed under section 313(c) of 
EPCRA, 42 U.S.C. 11023(c);  
 
(  ) (ii) The facility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of EPCRA 
42 U.S.C. 11023(b)(1)(A);  
 
(  ) (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of 
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate 
certification form has been filed with EPA);  
 
(  ) (iv) The facility does not fall within Standard Industrial Classification Code (SIC) major groups 20 through 39 
or their corresponding North American Industry Classification System (NAICS) sectors 31 through 33; or  
 
(  ) (v) The facility is not located within any State of the United States, the District of Columbia, the Commonwealth 
of Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana Islands, or any 
other territory or possession over which the United States has jurisdiction.  
 
(End of clause) 
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252.209-7001    DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A  
TERRORIST COUNTRY (MAR 1998) 
 
(a) "Definitions." 
 
As used in this provision -- 
 
(a) "Government of a terrorist country" includes the state and the government of a terrorist country, as well as any 
political subdivision, agency, or instrumentality thereof. 
 
(2) "Terrorist country" means a country determined by the Secretary of State, under section 6(j)(1)(A) of the Export 
Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be a country the government of which has repeatedly 
provided support for such acts of international terrorism.  As of the date of this provision, terrorist countries include:  
Cuba, Iran, Iraq, Libya, North Korea, Sudan, and Syria. 
 
(3) "Significant interest" means -- 
 
(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's securities.  Beneficial 
interest includes holding 5 percent or more of any class of the firm's securities in "nominee shares," "street names," 
or some other method of holding securities that does not disclose the beneficial owner; 
 
(ii) Holding a management position in the firm, such as a director or officer; 
 
(iii) Ability to control or influence the election, appointment, or tenure of directors or officers in the firm; 
 
(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings, real estate, or other 
tangible assets of the firm; or 
 
(v) Holding 50 percent or more of the indebtness of a firm. 
 
(b) "Prohibition on award." 
 
In accordance with 10 U.S.C. 2327, no contract may be awarded to a firm or a subsidiary of a firm if the 
government of a terrorist country has a significant interest in the firm or subsidiary or, in the case of a subsidiary, 
the firm that owns the subsidiary, unless a waiver is granted by the Secretary of Defense. 
 
(c) "Disclosure." 
 
If the government of a terrorist country has a significant interest in the Offeror or a subsidiary of the Offeror, the 
Offeror shall disclosure such interest in an attachment to its offer.  If the Offeror is a subsidiary, it shall also disclose 
any significant interest the government of a terrorist country has in any firm that owns or controls the subsidiary.  
The disclosure shall include -- 
 
(1) Identification of each government holding a significant interest; and 
 
(2) A description of the significant interest held by each government. 
 
(End of provision) 
 
 
252.247-7022     REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992) 
  
(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether 
transportation of supplies by sea is anticipated under the resultant contract. The term supplies is defined in the 
Transportation of Supplies by Sea clause of this solicitation. 
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(b) Representation. The Offeror represents that it: 
  
____ (1) Does anticipate that supplies will be transported by sea in the performance of any contract or subcontract 
resulting from this solicitation.  
  
____ (2) Does not anticipate that supplies will be transported by sea in the performance of any contract or 
subcontract resulting from this solicitation. 
  
(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If the 
Offeror represents that it will not use ocean transportation, the resulting contract will also include the Defense FAR 
Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea. 
 
(End of provision) 



DACW37-03-B-0006 
 

Page 29 of 133 
 

 

SECTION 00700 - Contract Clauses  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.202-1     DEFINITIONS (MAY 2001) --ALTERNATE I (MAR 2001) 
 
(a) Agency head or head of the agency means the Secretary (Attorney General, Administrator, Governor, 
Chairperson, or other chief official, as appropriate) of the agency, unless otherwise indicated, including any deputy 
or assistant chief official of the executive agency. 
 
(b) Commercial component means any component that is a commercial item. 
 
 (c) Component means any item supplied to the Government as part of an end item or of another component, except 
that for use in 52.225-9, and 52.225-11 see the definitions in 52.225-9(a) and 52.225-11(a). 
 
(d) Contracting Officer means a person with the authority to enter into, administer, and/or terminate contracts and 
make related determinations and findings. The term includes certain authorized representatives of the Contracting 
Officer acting within the limits of their authority as delegated by the Contracting Officer. 
 
(e) Nondevelopmental item means-- 
 
(1) Any previously developed item of supply used exclusively for governmental purposes by a Federal agency, a 
State or local government, or a foreign government with which the United States has a mutual defense cooperation 
agreement; 
 
(2) Any item described in paragraph (f)(1) of this definition that requires only minor modification or modifications 
of a type customarily available in the commercial marketplace in order to meet the requirements of the procuring 
department or agency; or 
 
(3) Any item of supply being produced that does not meet the requirements of paragraph (f)(1) or (f)(2) solely 
because the item is not yet in use. 
 
(f) "Contracting Officer" means a person with the authority to enter into, administer, and/or terminate contracts and 
make related determinations and findings.  The term includes certain authorized representatives of the Contracting 
Officer acting within the limits of their authority as delegated by the Contracting Officer. 
 
 (g) Except as otherwise provided in this contract, the term "subcontracts" includes, but is not limited to, purchase 
orders and changes and modifications to purchase orders under this contract. 
 
(End of clause) 
 
 
52.202-4001 DEFINITIONS  (MAY 1995)  EFARS Part 2.101 
 
"Chief of Contracting Office" means the Chief of the Contracting Division at a District, or the Director of 
Contracting at a Division, Center, Laboratory, or other support activity. 
 
"Command" means each USACE Division, each USACE District, The U.S. Army Engineering and Support Center 
(HNC), Transatlantic Programs Center (TAC), Transatlantic Programs Center (Europe) (TAE),  Topographic 
Engineer Center (TEC), Cold Regions Research and Engineering Laboratory (CRREL), Construction Engineering 
Research Laboratory (CERL), Humphreys Engineering Center Support Activity (HECSA), and Waterways 
experiment Station (WES). 
 
"Commander" means the commanding officer of each USACE district and each USACE division, and the director 
or commander of HNC, TAC, TAE, ETL, CRREL, CERL, HECSA and WES. 
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"Head of Contracting Activity (HCA)" for USACE means the Chief of Engineers. 
 
Centers.  For determining contracting authority levels for this regulation, Centers (HNC, and TAC) will equate to a 
Division.  As a subordinate unit to TAC, TAE’s contracting authority will therefore equate to that of a district.   
 
Level higher than the contracting officer.  When a District or TAE chief of contracting is the contracting officer, a 
"level higher than the contracting officer" means the Division or Center Director of Contracting.  When an 
operating Division, Center or Laboratory Director/Chief of Contracting is the contracting officer a "level higher 
than the contracting officer" means the PARC. 
 
Local Cooperation Agreements (LCAs).  See Project Cooperation Agreements. 
 
Project Cooperation Agreements.  Formerly referred to as Local Cooperation Agreements, these are agreements 
under 31 U.S.C. 6305 and 42 U.S.C. 1962d-5b.  They are not contracts as defined by the FAR. 
 
“USACE and HQUSACE" means the United States Army Corps of Engineers and its headquarters, respectively. 
 
 
 
 
52.203-3     GRATUITIES (APR 1984) 
 
(a) The right of the Contractor to proceed may be terminated by written notice if, after notice and hearing, the 
agency head or a designee determines that the Contractor, its agent, or another representative--  
 
(1) Offered or gave a gratuity (e.g., an entertainment or gift) to an officer, official, or employee of the Government; 
and  
 
(2) Intended, by the gratuity, to obtain a contract or favorable treatment under a contract.  
 
(b) The facts supporting this determination may be reviewed by any court having lawful jurisdiction.  
 
(c) If this contract is terminated under paragraph (a) of this clause, the Government is entitled--  
 
(1) To pursue the same remedies as in a breach of the contract; and  
 
(2) In addition to any other damages provided by law, to exemplary damages of not less than 3 nor more than 10 
times the cost incurred by the Contractor in giving gratuities to the person concerned, as determined by the agency 
head or a designee. (This subparagraph (c)(2) is applicable only if this contract uses money appropriated to the 
Department of Defense.)  
 
(d) The rights and remedies of the Government provided in this clause shall not be exclusive and are in addition to 
any other rights and remedies provided by law or under this contract.  
 
(End of clause) 
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52.203-5     COVENANT AGAINST CONTINGENT FEES (APR 1984) 
 
(a) The Contractor warrants that no person or agency has been employed or retained to solicit or obtain this contract 
upon an agreement or understanding for a contingent fee, except a bona fide employee or agency. For breach or 
violation of this warranty, the Government shall have the right to annul this contract without liability or, in its 
discretion, to deduct from the contract price or consideration, or otherwise recover, the full amount of the contingent 
fee.  
 
(b) "Bona fide agency," as used in this clause, means an established commercial or selling agency, maintained by a 
contractor for the purpose of securing business, that neither exerts nor proposes to exert improper influence to 
solicit or obtain Government contracts nor holds itself out as being able to obtain any Government contract or 
contracts through improper influence.  
 
"Bona fide employee," as used in this clause, means a person, employed by a contractor and subject to the 
contractor's supervision and control as to time, place, and manner of performance, who neither exerts nor proposes 
to exert improper influence to solicit or obtain Government contracts nor holds out as being able to obtain any 
Government contract or contracts through improper influence.  
 
"Contingent fee," as used in this clause, means any commission, percentage, brokerage, or other fee that is 
contingent upon the success that a person or concern has in securing a Government contract.  
 
"Improper influence," as used in this clause, means any influence that induces or tends to induce a Government 
employee or officer to give consideration or to act regarding a Government contract on any basis other than the 
merits of the matter. 
 
(End of clause) 
 
 
52.203-7      ANTI-KICKBACK PROCEDURES.  (JUL 1995) 
 
(a) Definitions. 
 
"Kickback," as used in this clause, means any money, fee, commission, credit, gift, gratuity, thing of value, or 
compensation of any kind which is provided, directly or indirectly, to any prime Contractor, prime Contractor 
employee,  subcontractor, or subcontractor employee for the purpose of improperly obtaining or rewarding 
favorable treatment in connection with a prime contract or in connection with a subcontract relating to a prime 
contract. 
 
"Person," as used in this clause, means a corporation, partnership, business association of any kind, trust, joint-stock 
company, or individual. 
 
"Prime contract," as used in this clause, means a contract or contractual action entered into by the United States for 
the purpose of obtaining supplies, materials, equipment, or services of any kind. 
 
"Prime Contractor," as used in this clause, means a person who has entered into a prime contract with the United 
States. 
 
"Prime Contractor employee," as used in this clause, means any officer, partner, employee, or agent of a prime 
Contractor. 
 
"Subcontract," as used in this clause, means a contract or contractual action entered into by a prime Contractor or 
subcontractor for the purpose of obtaining supplies, materials, equipment, or services of any kind under a prime 
contract. 
 
"Subcontractor," as used in this clause, (1) means any person, other than the prime Contractor, who offers to furnish 
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or furnishes any supplies, materials, equipment, or services of any kind under a prime contract or a subcontract 
entered into in connection with such prime contract, and (2) includes any person who offers to furnish or furnishes 
general supplies to the prime Contractor or a higher tier subcontractor. 
 
"Subcontractor employee," as used in this clause, means any officer, partner, employee, or agent of a subcontractor. 
 
(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from - 
 
(1) Providing or attempting to provide or offering to provide any kickback; 
 
(2) Soliciting, accepting, or attempting to accept any kickback; or 
 
(3) Including, directly or indirectly, the amount of any kickback in the contract price charged by a prime Contractor 
to the United States or in the contract price charged by a subcontractor to a prime Contractor or higher tier 
subcontractor. 
 
(c)(1) The Contractor shall have in place and follow reasonable procedures designed to prevent and detect possible 
violations described in paragraph (b) of this clause in its own operations and direct business relationships. 
 
(2) When the Contractor has reasonable grounds to believe that a  violation described in paragraph (b) of this clause 
may have occurred, the Contractor shall promptly report in writing the possible violation. Such reports shall be 
made to the inspector general of the contracting agency, the head of the contracting agency if the agency does not 
have an inspector general, or the Department of Justice. 
 
(3) The Contractor shall cooperate fully with any Federal agency investigating a possible violation described in 
paragraph (b) of this clause. 
 
(4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed by the United States 
under the prime contract and/or (ii) direct that the Prime Contractor withhold, from sums owed a subcontractor 
under the prime contract, the amount of any kickback.  The Contracting Officer may order the monies withheld 
under subdivision (c)(4)(ii) of this clause be paid over to the Government unless the Government has already offset 
those monies under subdivision (c)(4)(i) of this clause.  In either case, the Prime Contractor shall notify the 
Contracting Officer when the monies are withheld. 
 
(5) The Contractor agrees to incorporate the substance of this clause, including this subparagraph (c)(5) but 
excepting subparagraph (c)(1), in all subcontracts under this contract which exceed $100,000. 
 
 
 
52.203-8     CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR 
IMPROPER ACTIVITY (JAN 1997) 
 
(a) If the Government receives information that a contractor or a person has engaged in conduct constituting a 
violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal Procurement Policy Act (41 U.S.C. 
423) (the Act), as amended by section 4304 of the 1996 National Defense Authorization Act for Fiscal Year 1996 
(Pub. L. 104-106), the Government may--     
 
(1) Cancel the solicitation, if the contract has not yet been awarded or issued; or     
 
(2) Rescind the contract with respect to which--     
 
(i) The Contractor or someone acting for the Contractor has been convicted for an offense where the conduct 
constitutes a violation of subsection 27(a) or (b) of the Act for the purpose of either--     
 
(A) Exchanging the information covered by such subsections for anything of value; or     
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(B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency procurement contract; or     
 
(ii) The head of the contracting activity has determined, based upon a preponderance of the evidence, that the 
Contractor or someone acting for the Contractor has engaged in conduct constituting an offense punishable under 
subsections 27(e)(1) of the Act.     
 
(b) If the Government rescinds the contract under paragraph (a) of this clause, the Government is entitled to recover, 
in addition to any penalty prescribed by law, the amount expended under the contract.     
 
(c) The rights and remedies of the Government specified herein are not exclusive, and are in addition to any other 
rights and remedies provided by law, regulation, or under this contract. 
 
(End of clause) 
 
 
52.203-10     PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997) 
 
(a) The Government, at its election, may reduce the price of a fixed-price type contract and the total cost and fee 
under a cost-type contract by the amount of profit or fee determined as set forth in paragraph (b) of this clause if the 
head of the contracting activity or designee determines that there was a violation of subsection 27 (a), (b), or (c) of 
the Office of Federal Procurement Policy Act, as amended (41 U.S.C. 423), as implemented in section 3.104 of the 
Federal Acquisition Regulation. 
 
(b) The price or fee reduction referred to in paragraph (a) of this clause shall be-- 
 
(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of award; 
 
(2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of award, 
notwithstanding any minimum fee or "fee floor" specified in the contract; 
 
(3) For cost-plus-award-fee contracts-- 
 
(i) The base fee established in the contract at the time of contract award; 
 
(ii) If no base fee is specified in the contract, 30 percent of the amount of each award fee otherwise payable to the 
Contractor for each award fee evaluation period or at each award fee determination point. 
 
(4) For fixed-price-incentive contracts, the Government may-- 
 
(i) Reduce the contract target price and contract target profit both by an amount equal to the initial target profit 
specified in the contract at the time of contract award; or 
 
(ii) If an immediate adjustment to the contract target price and contract target profit would have a significant 
adverse impact on the incentive price revision relationship under the contract, or adversely affect the contract 
financing provisions, the Contracting Officer may defer such adjustment until establishment of the total final price 
of the contract. The total final price established in accordance with the incentive price revision provisions of the 
contract shall be reduced by an amount equal to the initial target profit specified in the contract at the time of 
contract award and such reduced price shall be the total final contract price. 
 
(5) For firm-fixed-price contracts, by 10 percent of the initial contract price or a profit amount determined by the 
Contracting Officer from records or documents in existence prior to the date of the contract award. 
 
(c) The Government may, at its election, reduce a prime contractor's price or fee in accordance with the procedures 
of paragraph (b) of this clause for violations of the Act by its subcontractors by an amount not to exceed the amount 
of profit or fee reflected in the subcontract at the time the subcontract was first definitively priced. 
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(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may terminate this contract 
for default. The rights and remedies of the Government specified herein are not exclusive, and are in addition to any 
other rights and remedies provided by law or under this contract. 
 
(End of clause) 
 
 
52.203-12      LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS 
(JUN 1997)  
 
(a) Definitions.  
 
"Agency," as used in this clause, means executive agency as defined in 2.101.  
 
"Covered Federal action," as used in this clause, means any of the following Federal actions:  
 
(1) The awarding of any Federal contract.  
 
(2) The making of any Federal grant.  
 
(3) The making of any Federal loan.  
 
(4) The entering into of any cooperative agreement.  
 
(5) The extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or 
cooperative agreement.  
 
"Indian tribe" and "tribal organization," as used in this clause, have the meaning provided in section 4 of the Indian 
Self-Determination and Education Assistance Act (25 U.S.C. 450B) and include Alaskan Natives.  
 
"Influencing or attempting to influence," as used in this clause, means making, with the intent to influence, any 
communication to or appearance before an officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with any covered Federal action.  
 
"Local government," as used in this clause, means a unit of government in a State and, if chartered, established, or 
otherwise recognized by a State for the performance of a governmental duty, including a local public authority, a 
special district, an intrastate district, a council of governments, a sponsor group representative organization, and any 
other instrumentality of a local government.  
 
"Officer or employee of an agency," as used in this clause, includes the following individuals who are employed by 
an agency:  
 
(1) An individual who is appointed to a position in the Government under Title 5, United States Code, including a 
position under a temporary appointment.  
 
(2) A member of the uniformed services, as defined in subsection 101(3),Title 37, United States Code.  
 
(3) A special Government employee, as defined in section 202, Title 18, United States Code.  
 
(4) An individual who is a member of a Federal advisory committee, as defined by the Federal Advisory Committee 
Act, Title 5, United States Code, appendix 2.  
 
"Person," as used in this clause, means an individual, corporation, company, association, authority, firm, 
partnership, society, State, and local government, regardless of whether such entity is operated for profit, or not for 
profit. This term excludes an Indian tribe, tribal organization, or any other Indian organization with respect to 
expenditures specifically permitted by other Federal law.  
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"Reasonable compensation," as used in this clause, means, with respect to a regularly employed officer or employee 
of any person, compensation that is consistent with the normal compensation for such officer or employee for work 
that is not furnished to, not funded by, or not furnished in cooperation with the Federal Government.  
 
"Reasonable payment," as used in this clause, means, with respect to professional and other technical services, a 
payment in an amount that is consistent with the amount normally paid for such services in the private sector.  
 
"Recipient," as used in this clause, includes the Contractor and all subcontractors. This term excludes an Indian 
tribe, tribal organization, or any other Indian organization with respect to expenditures specifically permitted by 
other Federal law.  
 
"Regularly employed," as used in this clause, means, with respect to an officer or employee of a person requesting 
or receiving a Federal contract, an officer or employee who is employed by such person for at least 130 working 
days within 1 year immediately preceding the date of the submission that initiates agency consideration of such 
person for receipt of such contract. An officer or employee who is employed by such person for less than 130 
working days within 1 year immediately preceding the date of the submission that initiates agency consideration of 
such person shall be considered to be regularly employed as soon as he or she is employed by such person for 130 
working days.  
 
"State," as used in this clause, means a State of the United States, the District of Columbia, the Commonwealth of 
Puerto Rico, a territory or possession of the United States, an agency or instrumentality of a State, and multi-State, 
regional, or interstate entity having governmental duties and powers.  
 
(b) Prohibitions.  
 
(1) Section 1352 of Title 31, United States Code, among other things, prohibits a recipient of a Federal contract, 
grant, loan, or cooperative agreement from using appropriated funds to pay any person for influencing or attempting 
to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or 
an employee of a Member of Congress in connection with any of the following covered Federal actions: the 
awarding of any Federal contract; the making of any Federal grant; the making of any Federal loan; the entering into 
of any cooperative agreement; or the modification of any Federal contract, grant, loan, or cooperative agreement.  
 
(2) The Act also requires Contractors to furnish a disclosure if any funds other than Federal appropriated funds 
(including profit or fee received under a covered Federal transaction) have been paid, or will be paid, to any person 
for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer 
or employee of Congress, or an employee of a Member of Congress in connection with a Federal contract, grant, 
loan, or cooperative agreement.  
 
(3) The prohibitions of the Act do not apply under the following conditions:  
 
(i) Agency and legislative liaison by own employees.  
 
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the 
case of a payment of reasonable compensation made to an officer or employee of a person requesting or receiving a 
covered Federal action if the payment is for agency and legislative liaison activities not directly related to a covered 
Federal action.  
 
(B) For purposes of subdivision (b)(3)(i)(A) of this clause, providing any information specifically requested by an 
agency or Congress is permitted at any time.  
 
(C) The following agency and legislative liaison activities are permitted at any time where they are not related to a 
specific solicitation for any covered Federal action:  
 
(1) Discussing with an agency the qualities and characteristics (including individual demonstrations) of the person's 
products or services, conditions or terms of sale, and service capabilities.  
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(2) Technical discussions and other activities regarding the application or adaptation of the person's products or 
services for an agency's use.  
 
(D) The following agency and legislative liaison activities are permitted where they are prior to formal solicitation 
of any covered Federal action--  
 
(1) Providing any information not specifically requested but necessary for an agency to make an informed decision 
about initiation of a covered Federal action;  
 
(2) Technical discussions regarding the preparation of an unsolicited proposal prior to its official submission; and  
 
(3) Capability presentations by persons seeking awards from an agency pursuant to the provisions of the Small 
Business Act, as amended by Pub. L. 95-507, and subsequent amendments.  
 
(E) Only those services expressly authorized by subdivision (b)(3)(i)(A) of this clause are permitted under this 
clause.  
 
(ii) Professional and technical services.  
 
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the 
case of--  
 
(1) A payment of reasonable compensation made to an officer or employee of a person requesting or receiving a 
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal 
action, if payment is for professional or technical services rendered directly in the preparation, submission, or 
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or 
pursuant to law as a condition for receiving that Federal action.  
 
(2) Any reasonable payment to a person, other than an officer or employee of a person requesting or receiving a 
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal 
action if the payment is for professional or technical services rendered directly in the preparation, submission, or 
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or 
pursuant to law as a condition for receiving that Federal action. Persons other than officers or employees of a person 
requesting or receiving a covered Federal action include consultants and trade associations.  
 
(B) For purposes of subdivision (b)(3)(ii)(A) of this clause, "professional and technical services" shall be limited to 
advice and analysis directly applying any professional or technical discipline. For example, drafting of a legal 
document accompanying a bid or proposal by a lawyer is allowable. Similarly, technical advice provided by an 
engineer on the performance or operational capability of a piece of equipment rendered directly in the negotiation of 
a contract is allowable. However, communications with the intent to influence made by a professional (such as a 
licensed lawyer) or a technical person (such as a licensed accountant) are not allowable under this section unless 
they provide advice and analysis directly applying their professional or technical expertise and unless the advice or 
analysis is rendered directly and solely in the preparation, submission or negotiation of a covered Federal action. 
Thus, for example, communications with the intent to influence made by a lawyer that do not provide legal advice 
or analysis directly and solely related to the legal aspects of his or her client's proposal, but generally advocate one 
proposal over another are not allowable under this section because the lawyer is not providing professional legal 
services. Similarly, communications with the intent to influence made by an engineer providing an engineering 
analysis prior to the preparation or submission of a bid or proposal are not allowable under this section since the 
engineer is providing technical services but not directly in the preparation, submission or negotiation of a covered 
Federal action.  
 
(C) Requirements imposed by or pursuant to law as a condition for receiving a covered Federal award include those 
required by law or regulation and any other requirements in the actual award documents.  
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(D) Only those services expressly authorized by subdivisions (b)(3)(ii)(A)(1) and (2) of this clause are permitted 
under this clause.  
 
(E) The reporting requirements of FAR 3.803(a) shall not apply with respect to payments of reasonable 
compensation made to regularly employed officers or employees of a person. 
 
(c) Disclosure.  
 
(1) The Contractor who requests or receives from an agency a Federal contract shall file with that agency a 
disclosure form, OMB standard form LLL, Disclosure of Lobbying Activities, if such person has made or has 
agreed to make any payment using nonappropriated funds (to include profits from any covered Federal action), 
which would be prohibited under subparagraph (b)(1) of this clause, if paid for with appropriated funds.  
 
(2) The Contractor shall file a disclosure form at the end of each calendar quarter in which there occurs any event 
that materially affects the accuracy of the information contained in any disclosure form previously filed by such 
person under subparagraph (c)(1) of this clause. An event that materially affects the accuracy of the information 
reported includes--  
 
(i) A cumulative increase of $25,000 or more in the amount paid or expected to be paid for influencing or 
attempting to influence a covered Federal action; or  
 
(ii) A change in the person(s) or individual(s) influencing or attempting to influence a covered Federal action; or  
 
(iii) A change in the officer(s), employee(s), or Member(s) contacted to influence or attempt to influence a covered 
Federal action.  
 
(3) The Contractor shall require the submittal of a certification, and if required, a disclosure form by any person 
who requests or receives any subcontract exceeding $100,000 under the Federal contract.  
 
(4) All subcontractor disclosure forms (but not certifications) shall be forwarded from tier to tier until received by 
the prime Contractor. The prime Contractor shall submit all disclosures to the Contracting Officer at the end of the 
calendar quarter in which the disclosure form is submitted by the subcontractor. Each subcontractor certification 
shall be retained in the subcontract file of the awarding Contractor.  
 
(d) Agreement. The Contractor agrees not to make any payment prohibited by this clause.  
 
(e) Penalties.  
 
(1) Any person who makes an expenditure prohibited under paragraph (a) of this clause or who fails to file or 
amend the disclosure form to be filed or amended by paragraph (b) of this clause shall be subject to civil penalties 
as provided for by 31 U.S.C. 1352. An imposition of a civil penalty does not prevent the Government from seeking 
any other remedy that may be applicable.  
 
(2) Contractors may rely without liability on the representation made by their subcontractors in the certification and 
disclosure form.  
 
(f) Cost allowability. Nothing in this clause makes allowable or reasonable any costs which would otherwise be 
unallowable or unreasonable. Conversely, costs made specifically unallowable by the requirements in this clause 
will not be made allowable under any other provision.  
 
(End of clause) 
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52.204-4       PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER (AUG 2000) 
 
(a) Definitions. As used in this clause-- 
 
“Postconsumer material” means a material or finished product that has served its intended use and has been 
discarded for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a part of 
the broader category of “recovered material.” For paper and paper products, postconsumer material means 
“postconsumer fiber” defined by the U.S. Environmental Protection Agency (EPA) as-- 
 
(1) Paper, paperboard, and fibrous materials from retail stores, office buildings, homes, and so forth, after they have 
passed through their end-usage as a consumer item, including: used corrugated boxes; old newspapers; old 
magazines; mixed waste paper; tabulating cards; and used cordage; or 
 
(2) All paper, paperboard, and fibrous materials that enter and are collected from municipal solid waste; but not 
 
(3) Fiber derived from printers' over-runs, converters' scrap, and over-issue publications. 
 
“Printed or copied double-sided” means printing or reproducing a document so that information is on both sides of a 
sheet of paper. 
 
“Recovered material,” for paper and paper products, is defined by EPA in its Comprehensive Procurement 
Guideline as “recovered fiber” and means the following materials: 
 
(1) Postconsumer fiber; and 
 
(2) Manufacturing wastes such as-- 
 
(i) Dry paper and paperboard waste generated after completion of the papermaking process (that is, those 
manufacturing operations up to and including the cutting and trimming of the paper machine reel into smaller rolls 
or rough sheets) including: envelope cuttings, bindery trimmings, and other paper and paperboard waste resulting 
from printing, cutting, forming, and other converting operations; bag, box, and carton manufacturing wastes; and 
butt rolls, mill wrappers, and rejected unused stock; and 
 
(ii) Repulped finished paper and paperboard from obsolete inventories of paper and paperboard manufacturers, 
merchants, wholesalers, dealers, printers, converters, or others. 
 
(b) In accordance with Section 101 of Executive Order 13101 of September 14, 1998, Greening the Government 
through Waste Prevention, Recycling, and Federal Acquisition, the Contractor is encouraged to submit paper 
documents, such as offers, letters, or reports, that are printed or copied double-sided on recycled paper that meet 
minimum content standards specified in Section 505 of Executive Order 13101, when not using electronic 
commerce methods to submit information or data to the Government. 
 
(c) If the Contractor cannot purchase high-speed copier paper, offset paper, forms bond, computer printout paper, 
carbonless paper, file folders, white wove envelopes, writing and office paper, book paper, cotton fiber paper, and 
cover stock meeting the 30 percent postconsumer material standard for use in submitting paper documents to the 
Government, it should use paper containing no less than 20 percent postconsumer material. This lesser standard 
should be used only when paper meeting the 30 percent postconsumer material standard is not obtainable at a 
reasonable price or does not meet reasonable performance standards. 
 
(End of clause) 
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52.209-6      PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH 
CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT (JUL 1995) 
 
(a) The Government suspends or debars Contractors to protect the Government's interests.  The Contractor shall not 
enter into any subcontract in excess of the $25,000 with a Contractor that is debarred, suspended, or proposed for 
debarment unless there is a  compelling reason to do so. 
 
(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will exceed $25,000, to 
disclose to the Contractor, in writing, whether as of the time of award of the subcontract, the subcontractor, or its 
principles, is or is not debarred, suspended, or proposed for debarment by the Federal Government. 
 
(c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before 
entering into a subcontract with a party that is debarred, suspended, or proposed for debarment (see FAR 9.404 for 
information on the List of Parties Excluded from Federal Procurement and Nonprocurement Programs).  The notice 
must include the following: 
 
(1) The name of the subcontractor. 
 
(2) The Contractor's knowledge of the reasons for the subcontractor being on the List of Parties Excluded from 
Federal Procurement and Nonprocurement Programs. 
 
(3) The compelling reason(s) for doing business with the subcontractor notwithstanding its inclusion on the List of 
Parties Excluded from Federal Procurement and Nonprocurement Programs. 
 
(4) The systems and procedures the Contractor has established to ensure that it is fully protecting the Government's 
interests when dealing with such subcontractor in view of the specific basis for the party's debarment, suspension, or 
proposed debarment. 
 
(End of clause) 
 
 
 
52.211-18      VARIATION IN ESTIMATED QUANTITY (APR 1984) 
 
If the quantity of a unit-priced item in this contract is an estimated quantity and the actual quantity of the unit-priced 
item varies more than 15 percent above or below the estimated quantity, an equitable adjustment in the contract 
price shall be made upon demand of either party. The equitable adjustment shall be based upon any increase or 
decrease in costs due solely to the variation above 115 percent or below 85 percent of the estimated quantity. If the 
quantity variation is such as to cause an increase in the time necessary for completion, the Contractor may request, 
in writing, an extension of time, to be received by the Contracting Officer within 10 days from the beginning of the 
delay, or within such further period as may be granted by the Contracting Officer before the date of final settlement 
of the contract. Upon the receipt of a written request for an extension, the Contracting Officer shall ascertain the 
facts and make an adjustment for extending the completion date as, in the judgement of the Contracting Officer, is 
justified.  
 
 
52.214-26      AUDIT AND RECORDS--SEALED BIDDING.  (OCT 1997) 
 
(a) As used in this clause, records includes books, documents, accounting procedures and practices, and other data, 
regardless of type and regardless of whether such items are in written form, in  the form of computer data, or in any 
other form. 
 
(b) Cost or pricing data. If the Contractor has been required to submit cost or pricing data in connection with the 
pricing of any  modification to this contract, the Contracting Officer, or an authorized representative of the 
Contracting Officer, in order to  evaluate the accuracy, completeness, and currency of the cost or pricing data, shall 
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have the right to examine and audit all of the  Contractor's records, including computations and projections, related 
to-- 
 
(1) The proposal for the modification; 
 
(2) The discussions conducted on the proposal(s), including those related to negotiating; 
  
(3) Pricing of the modification; or 
 
(4) Performance of the modification. 
 
(c) Comptroller General. In the case of pricing any modification, the Comptroller General of the United States, or an 
authorized representative, shall have the same rights as specified in paragraph (b) of this clause. 
 
(d) Availability. The Contractor shall make available at its office at all reasonable times the materials described in 
reproduction, until 3 years after final payment under this contract, or for any other period specified in Subpart 4.7 of 
the Federal Acquisition Regulation (FAR). FAR Subpart 4.7, Contractor Records Retention, in effect on the data of 
this contract, is incorporated by reference in its entirety and made a part of this contract. 
 
(1) If this contract is completely or partially terminated, the records relating to the work terminated shall be made 
available for  3 years after any resulting final termination settlement. 
 
(2) Records pertaining to appeals under the Disputes clause or to litigation or the settlement of claims arising under 
or relating to the performance of this contract shall be made available until disposition of such appeals, litigation, or 
claims. 
 
(e) The Contractor shall insert a clause containing all the provisions of this clause, including this paragraph (e), in 
all subcontracts expected to exceed the threshold in FAR 15.403-4(a)(1)  for submission of cost or pricing data. 
 
(End of clause) 
 
 
 
52.214-27     PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA - MODIFICATIONS - 
SEALED BIDDING.  (OCT 1997) 
 
(a) This clause shall become operative only for any modification to this contract involving aggregate increases 
and/or decreases in costs, plus applicable profits, expected to exceed the threshold for the submission of cost or 
pricing data at FAR 15.403-4(a)(1), except that this clause does not apply to a modification if an exception under 
FAR 15.403-1(b) applies. 
 
(1) Based on adequate price competition; 
 
(2) Based on established catalog or market prices of commercial items sold in substantial quantities to the general 
public; or 
 
(3) Set by law or regulation. 
 
(b) If any price, including profit, negotiated in connection with any modification under this clause, was increased by 
any significant amount because 
 
(1) the Contractor or a subcontractor furnished cost or pricing data that were not complete, accurate, and current as 
certified  in its Certificate of Current Cost or Pricing Data; 
 
(2) a subcontractor or prospective subcontractor furnished the Contractor cost or pricing data that were not 
complete, accurate, and current as certified in the Contractor's Certificate of Current Cost or Pricing Data; or 
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(3) any of these parties furnished data of any description that were not accurate, the price shall be reduced 
accordingly and the contract shall be modified to reflect the reduction.  This right to a price reduction is limited to 
that resulting from defects in data relating to modifications for which this clause becomes operative under paragraph 
(a) above. 
 
(c) Any reduction in the contract price under paragraph (b) above due to defective data from a prospective 
subcontractor that was not subsequently awarded the subcontract shall be limited to the amount, plus applicable 
overhead and profit markup, by which: 
 
(1) the actual subcontract; or 
 
(2) the actual cost to the Contractor, if there was no subcontract, was less than the prospective subcontract cost 
estimate submitted by the Contractor; provided, that the actual subcontract price was not itself affected by defective 
cost or pricing data. 
 
(d) If the Contracting Officer determines under paragraph (b) of this clause that a price or cost reduction should be 
made: 
 
(1) the Contractor agrees not to raise the following matters as a defense: 
 
(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior bargaining position 
and thus the price of the contract would not have been modified even if accurate, complete, and current cost or 
pricing data had been submitted; 
 
(ii) The Contracting Officer should have known that the cost or pricing data in issue were defective even though the 
Contractor or subcontractor took no affirmative action to bring the character of the data to the attention of the 
Contracting Officer; 
 
(iii) The contract was based on an agreement about the total cost of the contract and there was no agreement about 
the cost of each item procured under the contract; or 
 
(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data. 
 
(2) Except as prohibited by subdivision (d)(2)(ii) of this clause: 
 
(i) an offset in an amount determined appropriate by the  Contracting Officer based upon the facts shall be allowed 
against the amount of a contract price reduction if: 
 
(A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor's knowledge and belief, the 
Contractor is entitled to the offset in the amount requested; and 
 
(B) The Contractor proves that the cost or pricing data were available before the date of agreement on the price of 
the contract (or price of the modification) and that the data were not submitted before such date. 
 
(ii) An offset shall not be allowed if: 
 
(A) The understated data was known by the Contractor to be understated when the Certificate of Current Cost or 
Pricing Data was signed; or (B) The Government proves that the facts demonstrate that the contract price would not 
have increased in the amount to be offset even if the available data had been submitted before the date of agreement 
on price. 
 
(e) If any reduction in the contract price under this clause reduces the price of items for which payment was made 
prior to the date of the modification reflecting the price reduction, the Contractor shall be liable to and shall pay the 
United States at the time such overpayment is repaid: 
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(1) Simple interest on the amount of such overpayment to be computed from the date(s) of overpayment to the 
Contractor to the date the Government is repaid by the Contractor at the applicable underpayment rate effective for 
each quarter prescribed by the Secretary of the Treasury under 26 U.S.C. 6621(a)(2); and 
 
(2) A penalty equal to the amount of the overpayment, if the Contractor or subcontractor knowingly submitted cost 
or pricing data which were incomplete, inaccurate, or noncurrent. 
(End of clause) 
 
 
52.214-28      SUBCONTRACTOR COST OR PRICING DATA - MODIFICATIONS - SEALED BIDDING. 
(OCT 1997) 
 
(a) The requirements of paragraphs (b) and (c) of this clause shall: 
 
(1) become operative only for any modification to this contract involving aggregate increases and/or decreases in 
costs, plus applicable profits, expected to exceed the threshold for submission of cost or pricing data at (FAR) 48 
CFR 15.403-4(a)(1); and 
 
(2) be limited to such modifications. 
 
(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or pricing data at FAR 
15.403-4(a)(1), on the date of agreement on price or the date of award, whichever is later; or before pricing any 
subcontract modifications involving aggregate increases and/or decreases in  costs, plus applicable profits, expected 
to exceed the threshold for submission of cost or pricing data at FAR 15.403-4(a)(1), the Contractor shall require 
the subcontractor to submit cost or pricing data (actually or by specific identification in writing), unless an 
exception under FAR 15.403-1(b) applies. 
 
(1) Based on adequate price competition; 
 
(2) Based on established catalog or market prices of commercial items sold in substantial quantities to the general 
public; or 
 
(3) Set by law or regulation. 
 
(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed in subsection 
15.406-2 of the Federal Acquisition Regulation that, to the best of its knowledge and belief, the data submitted 
under paragraph (b) above were accurate, complete, and current as of the date of agreement on the negotiated price 
of the subcontract or subcontract modification. 
 
(d) The Contractor shall insert the substance of this clause, including this paragraph (d), in each subcontract that, 
when entered into, exceeds the threshold for submission of cost or pricing data at FAR 15.403-4(a)(1). 
 
(End of clause) 
 
 
 
52.219-6     NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE (JUL 1996) 
 
(a) Definition. 
 
"Small business concern," as used in this clause, means a concern, including its affiliates, that is independently 
owned and operated, not dominant in the field of operation in which it is bidding on Government contracts, and 
qualified as a small business under the size standards in this solicitation. 
 
(b) General. (1) Offers are solicited only from small business concerns. Offers received from concerns that are not 
small business concerns shall be considered nonresponsive and will be rejected. 
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(2) Any award resulting from this solicitation will be made to a small business concern. 
 
(c) Agreement. A small business concern submitting an offer in its own name agrees to furnish, in performing the 
contract, only end items manufactured or produced by small business concerns in the United States.  The term 
“United States” includes its territories and possessions, the Commonwealth of Puerto Rico, the Trust Territory of 
the Pacific Islands, and the District of Columbia.  If this procurement is processed under simplified acquisition 
procedures and the total amount of this contract does not exceed $25,000, a small business concern may furnish the 
product of any domestic firm.  This paragraph does not apply in connection with construction or service contracts. 
 
(End of clause) 
 
 
52.219-8      UTILIZATION OF SMALL BUSINESS CONCERNS (OCT 2000)  
 
(a) It is the policy of the United States that small business concerns, veteran-owned small business concerns, 
service-disabled veteran-owned small business concerns, HUBZone small business concerns, small disadvantaged 
business concerns, and women-owned small business concerns shall have the maximum practicable opportunity to 
participate in performing contracts let by any Federal agency, including contracts and subcontracts for subsystems, 
assemblies, components, and related services for major systems. It is further the policy of the United States that its 
prime contractors establish procedures to ensure the timely payment of amounts due pursuant to the terms of their 
subcontracts with small business concerns, veteran-owned small business concerns, service-disabled veteran-owned 
small business concerns, HUBZone small business concerns, small disadvantaged business concerns, and women-
owned small business concerns. 
 
(b) The Contractor hereby agrees to carry out this policy in the awarding of subcontracts to the fullest extent 
consistent with efficient contract performance. The Contractor further agrees to cooperate in any studies or surveys 
as may be conducted by the United States Small Business Administration or the awarding agency of the United 
States as may be necessary to determine the extent of the Contractor's compliance with this clause. 
 
Definitions. As used in this contract-- 
 
HUBZone small business concern means a small business concern that appears on the List of Qualified HUBZone 
Small Business Concerns maintained by the Small Business Administration. 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16). 
 
Small business concern means a small business as defined pursuant to Section 3 of the Small Business Act and 
relevant regulations promulgated pursuant thereto. 
 
Small disadvantaged business concern means a small business concern that represents, as part of its offer that-- 
 
(1) It has received certification as a small disadvantaged business concern consistent with 13 CFR part 124, subpart 
B; 
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(2) No material change in disadvantaged ownership and control has occurred since its certification; 
 
(3) Where the concern is owned by one or more individuals, the net worth of each individual upon whom the 
certification is based does not exceed $750,000 after taking into account the applicable exclusions set forth at 13 
CFR 124.104(c)(2); and 
 
(4) It is identified, on the date of its representation, as a certified small disadvantaged business in the database 
maintained by the Small Business Administration (PRO-Net). 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the 
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more 
veterans; and 
 
(2) The management and daily business operations of which are controlled by one or more veterans. 
 
Women-owned small business concern means a small business concern-- 
 
(1) That is at least 51 percent owned by one or more women, or, in the case of any publicly owned business, at least 
51 percent of the stock of which is owned by one or more women; and 
 
(2) Whose management and daily business operations are controlled by one or more women. 
 
(d) Contractors acting in good faith may rely on written representations by their subcontractors regarding their 
status as a small business concern, a veteran-owned small business concern, a service-disabled veteran-owned small 
business concern, a HUBZone small business concern, a small disadvantaged business concern, or a women-owned 
small business concern. 
 
(End of clause) 
 
 
52.219-14     LIMITATIONS ON SUBCONTRACTING (DEC 1996) 
 
(a) This clause does not apply to the unrestricted portion of a partial set-aside. 
 
(b) By submission of an offer and execution of a contract, the Offeror/Contractor agrees that in performance of the 
contract in the case of a contract for-- 
 
(1) Services (except construction). At least 50 percent of the cost of contract performance incurred for personnel 
shall be expended for employees of the concern. 
 
(2) Supplies (other than procurement from a nonmanufacturer of such supplies). The concern shall perform work for 
at least 50 percent of the cost of manufacturing the supplies, not including the cost of materials. 
 
(3) General construction. The concern will perform at least 15 percent of the cost of the contract, not including the 
cost of materials, with its own employees. 
 
(4) Construction by special trade contractors. The concern will perform at least 25 percent of the cost of the 
contract, not including the cost of materials, with its own employees. 
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52.222-1     NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997) 
 
If the Contractor has knowledge that any actual or potential labor dispute is delaying or threatens to delay the timely 
performance of this contract, the Contractor shall immediately give notice, including all relevant information, to the 
Contracting Officer. 
(End of clause) 
 
52.222-3     CONVICT LABOR (AUG 1996) 
 
The Contractor agrees not to employ in the performance of this contract any person undergoing a sentence of 
imprisonment which has been imposed by any court of a State, the District of Columbia, the Commonwealth of 
Puerto Rico, the Virgin Islands, Guam, American Samoa, the Commonwealth of the Northern Mariana Islands, or 
the Trust Territory of the Pacific Islands.  This limitation, however, shall not prohibit the employment by the 
Contractor in the performance of this contract of persons on parole or probation to work at paid employment during 
the term of their sentence or persons who have been pardoned or who have served their terms.  Nor shall it prohibit 
the employment by the Contractor in the performance of this contract of persons confined for violation of the laws 
of any of the States, the District of Columbia, the Commonwealth of Puerto Rico, the Virgin Islands, Guam, 
American Samoa, the Commonwealth of the Northern Mariana Islands, or the Trust Territory of the Pacific Islands 
who are authorized to work at paid employment in the community under the laws of such jurisdiction, if-- 
 
(a)(1) The worker is paid or is in an approved work training program on a voluntary basis; 
 
(2) Representatives of local union central bodies or similar labor union organizations have been consulted; 
 
(3) Such paid employment will not result in the displacement of employed workers, or be applied in skills, crafts, or 
trades in which there is a surplus of available gainful labor in the locality, or impair existing contracts for services; 
and  
 
(4) The rates of pay and other conditions of employment will not be less than those paid or provided for work of a 
similar nature in the locality in which the work is being performed; and 
 
(b) The Attorney General of the United States has certified that the work-release laws or regulations of the 
jurisdiction involved are in conformity with the requirements of Executive Order 11755, as amended by Executive 
Orders 12608 and 12943. 
 
(End of clause) 
 
 
52.222-4      CONTRACT WORK HOURS AND SAFETY STANDARDS ACT - OVERTIME 
COMPENSATION.  (SEP 2000) 
 
(a) Overtime requirements. No Contractor or subcontractor employing laborers or mechanics (see Federal 
Acquisition Regulation 22.300) shall require or permit them to work over 40 hours in any workweek unless they are 
paid at least 1 and 1/2 times the basic rate of pay for each hour worked over 40 hours. 
 
(b) Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and subcontractor are 
liable for unpaid wages if they violate the terms in paragraph (a) of this clause. In addition, the Contractor and 
subcontractor are liable for liquidated damages payable to the Government. The Contracting Officer will assess 
liquidated damages at the rate of $10 per affected employee for each calendar day on which the employer required 
or permitted the employee to work in excess of the standard workweek of 40 hours without paying overtime wages 
required by the Contract Work Hours and Safety Standards Act. 
 
(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer will withhold from payments 
due under the contract sufficient funds required to satisfy any Contractor or subcontractor liabilities for unpaid 
wages and liquidated damages. If amounts withheld under the contract are insufficient to satisfy Contractor or 
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subcontractor liabilities, the Contracting Officer will withhold payments from other Federal or Federally assisted 
contracts held by the same Contractor that are subject to the Contract Work Hours and Safety Standards Act. 
 
(d) Payrolls and basic records.  
 
(1) The Contractor and its subcontractors shall maintain payrolls and basic payroll records for all laborers and 
mechanics working on the contract during the contract and shall make them available to the Government until 3 
years after contract completion. The records shall contain the name and address of each employee, social security 
number, labor classifications, hourly rates of wages paid, daily and weekly number of hours worked, deductions 
made, and actual wages paid. The records need not duplicate those required for construction work by Department of 
Labor regulations at 29 CFR 5.5(a)(3) implementing the Davis-Bacon Act. 
 
(2) The Contractor and its subcontractors shall allow authorized representatives of the Contracting Officer or the 
Department of Labor to inspect, copy, or transcribe records maintained under paragraph (d)(1) of this clause. The 
Contractor or subcontractor also shall allow authorized representatives of the Contracting Officer or Department of 
Labor to interview employees in the workplace during working hours. 
 
(e) Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through (d) of this clause in 
subcontracts exceeding $100,000 and require subcontractors to include these provisions in any lower tier 
subcontracts. The Contractor shall be responsible for compliance by any subcontractor or lower-tier subcontractor 
with the provisions set forth in paragraphs (a) through (d) of this clause. 
 
(End of clause) 
 
52.222-6      DAVIS-BACON ACT  (FEB 1995) 
 
(a) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and not 
less often than once a week, and without subsequent deduction or rebate on any account (except such payroll 
deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR Part 
3), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment 
computed at rates not less than those contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist 
between the Contractor and such laborers and mechanics.  Contributions made or costs reasonably anticipated for 
bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject to the provisions of paragraph (d) of this clause; also, 
regular contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under 
plans, funds, or programs which cover the particular weekly period, are deemed to be constructively made or 
incurred during such period. Such laborers and mechanics shall be paid not less than the appropriate wage rate and 
fringe benefits in the wage determination for the classification of work actually performed, without regard to skill, 
except as provided in the clause entitled Apprentices and Trainees.  Laborers or mechanics performing work in 
more than one classification may be compensated at the rate specified for each classification for the time actually 
worked therein; provided, That the employer's payroll records accurately set forth the time spent in each 
classification in which work is performed.  The wage determination (including any additional classifications and 
wage rates conformed under paragraph (b) of this clause) and the Davis-Bacon poster (WH-1321) shall be posted at 
all times by the Contractor and its subcontractors at the site of the work in a prominent and accessible place where it 
can be easily seen by the workers. 
 
(b)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage 
determination and which is to be employed under the contract shall be classified in conformance with the wage 
determination.  The Contracting Officer shall approve an additional classification and wage rate and fringe benefits 
therefor only when all the following criteria have been met: 
 
(i) The work to be performed by the classification requested is not performed by a classification in the wage 
determination. 
 
(ii) The classification is utilized in the area by the construction industry. 
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(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage 
rates contained in the wage determination. 
 
(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their 
representatives, and the Contracting Officer agree on the classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), a report of the action taken shall be sent by the Contracting 
Officer to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S.  
Department of Labor, Washington, DC 20210.  The Administrator or an authorized representative will approve, 
modify, or disapprove every additional classification action within 30 days of receipt and so advise the Contracting 
Officer or will notify the Contracting Officer within the 30-day period that additional time is necessary. 
 
(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or their 
representatives, and the Contracting Officer do not agree on the proposed classification and wage rate (including the 
amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer the questions, 
including the views of all interested parties and the recommendation of the Contracting Officer, to the Administrator 
of the Wage and Hour Division for determination.  The Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer 
within the 30-day period that additional time is necessary. 
 
(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to subparagraphs (b)(2) and 
(b)(3) of this clause shall be paid to all workers performing work in the classification under this contract from the 
first day on which work is performed in the classification. 
 
(c) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a 
fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the 
wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof. 
 
(e)  If the Contractor does not make payments to a trustee or other third person, the Contractor may consider as part 
of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide 
fringe benefits under a plan or program; provided, That the Secretary of Labor has found, upon the written request 
of the Contractor, that the applicable standards of the Davis-Bacon Act have been met.  The Secretary of Labor may 
require the Contractor to set aside in a separate account assets for the meeting of obligations under the plan or 
program. 
 
(End of clause) 
 
 
 
52.222-7    WITHHOLDING OF FUNDS  (FEB 1988) 
 
The Contracting Officer shall, upon his or her own action or upon written request of an authorized representative of 
the Department of Labor, withhold or cause to be withheld from the Contractor under this contract or any other 
Federal contract with the same Prime Contractor, or any other Federally assisted contract subject to Davis-Bacon 
prevailing wage requirements, which is held by the same Prime Contractor, so much of the accrued payments or 
advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and 
helpers, employed by the Contractor or any subcontractor the full amount of wages required by the contract.  In the 
event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or working 
on the site of the work, all or part of the wages required by the contract, the Contracting Officer may, after written 
notice to the Contractor, take such action as may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds until such violations have ceased.  
 
(End of clause) 
 
 



DACW37-03-B-0006 
 

Page 48 of 133 
 

 

 
52.222-8      PAYROLLS AND BASIC RECORDS  (FEB 1988) 
 
(a)  Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of the work 
and preserved for a period of 3 years thereafter for all laborers and mechanics working at the site of the work.  Such 
records shall contain the name, address, and social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and 
weekly number of hours worked, deductions made, and actual wages paid.  Whenever the Secretary of Labor has 
found, under paragraph (d) of the clause entitled Davis-Bacon Act, that the wages of any laborer or mechanic 
include the amount of any costs reasonably anticipated in providing benefits under a plan or program described in 
section 1(b)(2)(B) of the Davis-Bacon Act, the Contractor shall maintain records which show that the commitment 
to provide such benefits is enforceable, that the plan or program is financially responsible, and that the plan or 
program has been communicated in writing to the laborers or mechanics affected, and records which show the costs 
anticipated or the actual cost incurred in providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the registration of apprenticeship programs and 
certification of trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates 
prescribed in the applicable programs. 
 
 
(b)(1)  The Contractor shall submit weekly for each week in which any contract work is performed a copy of all 
payrolls to the Contracting Officer.  The payrolls submitted shall set out accurately and completely all of the 
information required to be maintained under paragraph (a) of this clause.  This information may be submitted in any 
form desired.  Optional Form WH-347 (Federal Stock Number 029-005-00014-1) is available for this purpose and 
may be purchased from the Superintendent of Documents, U.S. Government Printing Office, Washington, DC 
20402.  The Prime Contractor is responsible for the submission of copies of payrolls by all subcontractors. 
 
(2)  Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the Contractor or 
subcontractor or his or her agent who pays or supervises the payment of the persons employed under the contract 
and shall certify-- 
 
(i)  That the payroll for the payroll period contains the information required to be maintained under paragraph (a) of 
this clause and that such information is correct and complete; 
 
(ii)  That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during 
the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that 
no deductions have been made either directly or indirectly from the full wages earned, other than permissible 
deductions as set forth in the Regulations, 29 CFR Part 3; and 
 
(iii)  That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash 
equivalents for the classification of work performed, as specified in the applicable wage determination incorporated 
into the contract. 
 
(3)  The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-
347 shall satisfy the requirement for submission of the "Statement of Compliance" required by subparagraph (b)(2) 
of this clause. 
 
(4)  The falsification of any of the certifications in this clause may subject the Contractor or subcontractor to civil or 
criminal prosecution under Section 1001 of Title 18 and Section 3729 of Title 31 of the United States Code. 
 
(c)  The Contractor or subcontractor shall make the records required under paragraph (a) of this clause available for 
inspection, copying, or transcription by the Contracting Officer or authorized representatives of the Contracting 
Officer or the Department of Labor.  The Contractor or subcontractor shall permit the Contracting Officer or 
representatives of the Contracting Officer or the Department of Labor to interview employees during working hours 
on the job.  If the Contractor or subcontractor fails to submit required records or to make them available, the 
Contracting Officer may, after written notice to the Contractor, take such action as may be necessary to cause the 
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suspension of any further payment.  Furthermore, failure to submit the required records upon request or to make 
such records available may be grounds for debarment action pursuant to 29 CFR 5.12. 
 
(End of clause) 
 
 
 
52.222-9     APPRENTICES AND TRAINEES  (FEB 1988) 
 
(a)  Apprentices.  Apprentices will be permitted to work at less than the predetermined rate for the work they 
performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program 
registered with the U.S. Department of Labor, Employment and Training Administration, Bureau of Apprenticeship 
and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a person is employed in his or 
her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is not 
individually registered in the program, but who has been certified by the Bureau of Apprenticeship and Training or 
a State Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an apprentice. 
The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than 
the ratio permitted to the Contractor as to the entire work force under the registered program.  Any worker listed on 
a payroll at an apprentice wage rate, who is not registered or   otherwise employed as stated in this paragraph, shall 
be paid not less than the applicable wage determination for the classification of work actually performed.  In 
addition, any apprentice performing work on the job site in excess of the ratio permitted under the registered 
program shall be paid not less than the applicable wage rate on the wage determination for the work actually 
performed.  Where a contractor is performing construction on a project in a locality other than that in which its 
program is registered, the ratios and wage rates (expressed in percentages of the journeyman's hourly rate) specified 
in the Contractor's or subcontractor's registered program shall be observed.  Every apprentice must be paid at not 
less than the rate specified in the registered program for the apprentice's level of progress, expressed as a percentage 
of the journeyman hourly rate specified in the applicable wage determination.  Apprentices shall be paid fringe 
benefits in accordance with the provisions of the apprenticeship program.  If the apprenticeship program does not 
specify fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination 
for the applicable classification.  If the Administrator determines that a different practice prevails for the applicable 
apprentice classification, fringes shall be paid in accordance with that determination.  In the event the Bureau of 
Apprenticeship and Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws approval of 
an apprenticeship program, the Contractor will no longer be permitted to utilize apprentices at less than the 
applicable predetermined rate for the work performed until an acceptable program is approved. 
 
(b)  Trainees.  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless they are employed pursuant to and individually registered in a 
program which has received prior approval, evidenced by formal certification by the U.S. Department of Labor, 
Employment and Training Administration. The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training Administration.  Every trainee must be 
paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid 
fringe benefits in accordance with the provisions of the trainee program.  If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe benefits listed in the wage determination unless the 
Administrator of the Wage and Hour Division determines that there is an apprenticeship program associated with 
the corresponding journeyman wage rate in the wage determination which provides for less than full fringe benefits 
for apprentices.  Any employee listed on the payroll at a trainee rate who is not registered and participating in a 
training plan approved by the Employment and Training Administration shall be paid not less than the applicable 
wage rate in the wage determination for the classification of work actually performed.  In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the registered program shall be paid not less 
than the applicable wage rate in the wage determination for the work actually performed.  In the event the 
Employment and Training Administration withdraws approval of a training program, the Contractor will no longer 
be permitted to utilize trainees at less than the applicable predetermined rate for the work performed until an 
acceptable program is approved. 
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(c)  Equal employment opportunity.  The utilization of apprentices, trainees, and journeymen under this clause shall 
be in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, and 
29 CFR Part 30. 
 
(End of clause) 
 
 
52.222-10      COMPLIANCE WITH COPELAND ACT REQUIREMENTS  (FEB 1988) 
 
The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby incorporated by reference in 
this contract. 
 
(End of clause) 
 
 
52.222-11      SUBCONTRACTS (LABOR STANDARDS (FEB 1988) 
 
(a)  The Contractor or subcontractor shall insert in any subcontracts the clauses entitled Davis-Bacon Act, Contract 
Work Hours and Safety Standards Act-Overtime Compensation, Apprentices and Trainees, Payrolls and Basic 
Records, Compliance with Copeland Act Requirements, Withholding of Funds, Subcontracts (Labor Standards), 
Contract Termination-Debarment, Disputes Concerning Labor Standards, Compliance with Davis-Bacon and 
Related Act Regulations, and Certification of Eligibility, and such other clauses as the Contracting Officer may, by 
appropriate instructions, require, and also a clause requiring subcontractors to include these clauses in any lower tier 
subcontracts.  The Prime Contractor shall be responsible for compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses cited in this paragraph. 
 
(b)(1)  Within 14 days after award of the contract, the Contractor shall deliver to the Contracting Officer a 
completed Statement and Acknowledgment Form (SF 1413) for each subcontract, including the subcontractor's 
signed and dated acknowledgment that the clauses set forth in paragraph (a) of this clause have been included in the 
subcontract. 
 
(c)  Within 14 days after the award of any subsequently awarded subcontract the Contractor shall deliver to the 

Contracting Officer an updated completed SF 1413 for such additional subcontract. 
 
(End of clause) 
 
 
 
52.222-12      CONTRACT TERMINATION--DEBARMENT (FEB 1988) 
 
A breach of the contract clauses entitled Davis-Bacon Act, Contract Work Hours and Safety Standards Act--
Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records, Compliance with Copeland Act 
Requirements, Subcontracts (Labor Standards), Compliance with Davis-Bacon and Related Act Regulations, or 
Certification of Eligibility may be grounds for termination of the contract, and for debarment as a Contractor and 
subcontractor as provided in 29 CFR 5.12.  
 
(End of clause) 
 
 
 
52.222-13      COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS (FEB 1988) 
 
All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are 
hereby incorporated by reference in this contract.  
 
(End of clause) 
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52.222-14      DISPUTES CONCERNING LABOR STANDARDS (FEB 1988) 
 
The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for resolving disputes 
concerning labor standards requirements.  Such disputes shall be resolved in accordance with those procedures and 
not the Disputes clause of this contract.  Disputes within the meaning of this clause include disputes between the 
Contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives.  
 
(End of clause) 
 
 
 
52.222-15      CERTIFICATION OF ELIGIBILITY  (FEB 1988) 
 
(a)  By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or firm who 
has an interest in the Contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
 
(b)  No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government 
contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
 
(f)  The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 
 
(End of clause) 
 
 
 
52.222-21      PROHIBITION OF SEGREGATED FACILITIES (FEB 1999) 
 
(a) Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest rooms and wash rooms, 
restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees, 
that are segregated by explicit directive or are in fact segregated on the basis of race, color, religion, sex, or national 
origin because of written or oral policies or employee custom. The term does not include separate or single-user rest 
rooms or necessary dressing or sleeping areas provided to assure privacy between the sexes. 
 
(b) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated 
facilities at any of its establishments, and that it does not and will not permit its employees to perform their services 
at any location under its control where segregated facilities are maintained. The Contractor agrees that a breach of 
this clause is a violation of the Equal Opportunity clause in this contract. 
 
(c) The Contractor shall include this clause in every subcontract and purchase order that is subject to the Equal 
Opportunity clause of this contract. 
 
(End of clause) 
 
52.222-23     NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999) 
 
(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance 
Requirements for Construction clause of this solicitation. 
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(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate 
workforce in each trade on all construction work in the covered area, are as follows: 
 

Goals for minority 
participation for each trade 

Goals for female 
participation for each trade 

  
2.0% 6.9% 

  
 
These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor 
performs construction work in a geographical area located outside of the covered area, the Contractor shall apply 
the goals established for the geographical area where the work is actually performed. Goals are published 
periodically in the Federal Register in notice form, and these notices may be obtained from any Office of Federal 
Contract Compliance Programs office. 
 
(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall 
be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations 
required by the clause entitled "Affirmative Action Compliance Requirements for Construction,'' and (3) its efforts 
to meet the goals. The hours of minority and female employment and training must be substantially uniform 
throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ 
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from 
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with 
the goals will be measured against the total work hours performed. 
 
(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in 
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The 
notification shall list the -- 
 
(1) Name, address, and telephone number of the subcontractor; 
 
(2) Employer's identification number of the subcontractor; 
 
(3) Estimated dollar amount of the subcontract; 
 
(4) Estimated starting and completion dates of the subcontract; and 
 
(5) Geographical area in which the subcontract is to be performed. 
 
(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is Wabasha 
County, Kellog, Minnesota. 
 
(End of provision) 
 
 
 
52.222-26     EQUAL OPPORTUNITY (APR 2002) 
 
(a) Definition. United States, as used in this clause, means the 50 States, the District of Columbia, Puerto Rico, the 
Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin Islands, and Wake Island. 
 
(b) If, during any 12-month period (including the 12 months preceding the award of this contract), the Contractor 
has been or is awarded nonexempt Federal contracts and/or subcontracts that have an aggregate value in excess of 
$10,000, the Contractor shall comply with paragraphs (b)(1) through (b)(11) of this clause, except for work 
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performed outside the United States by employees who were not recruited within the United States. Upon request, 
the Contractor shall provide information necessary to determine the applicability of this clause. 
 
(1) The Contractor shall not discriminate against any employee or applicant for employment because of race, color, 
religion, sex, or national origin. However, it shall not be a violation of this clause for the Contractor to extend a 
publicly announced preference in employment to Indians living on or near an Indian reservation, in connection with 
employment opportunities on or near an Indian reservation, as permitted by 41 CFR 60-1.5. 
 
(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that employees are 
treated during employment, without regard to their race, color, religion, sex, or national origin. This shall include, 
but not be limited to, (i) employment, (ii) upgrading, (iii) demotion, (iv) transfer, (v) recruitment or recruitment 
advertising, (vi) layoff or termination, (vii) rates of pay or other forms of compensation, and (viii) selection for 
training, including apprenticeship.  
 
(3) The Contractor shall post in conspicuous places available to employees and applicants for employment the 
notices to be provided by the Contracting Officer that explain this clause.  
 
(4) The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the 
Contractor, state that all qualified applicants will receive consideration for employment without regard to race, 
color, religion, sex, or national origin.  
 
(5) The Contractor shall send, to each labor union or representative of workers with which it has a collective 
bargaining agreement or other contract or understanding, the notice to be provided by the Contracting Officer 
advising the labor union or workers' representative of the Contractor's commitments under this clause, and post 
copies of the notice in conspicuous places available to employees and applicants for employment.  
 
(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, and orders of 
the Secretary of Labor.  
 
(7) The Contractor shall furnish to the contracting agency all information required by Executive Order 11246, as 
amended, and by the rules, regulations, and orders of the Secretary of Labor. The Contractor shall also file Standard 
Form 100 (EEO-1), or any successor form, as prescribed in 41 CFR part 60-1. Unless the Contractor has filed 
within the 12 months preceding the date of contract award, the Contractor shall, within 30 days after contract award, 
apply to either the regional Office of Federal Contract Compliance Programs (OFCCP) or the local office of the 
Equal Employment Opportunity Commission for the necessary forms. 
 
(8) The Contractor shall permit access to its premises, during normal business hours, by the contracting agency or 
the OFCCP for the purpose of conducting on-site compliance evaluations and complaint investigations. The 
Contractor shall permit the Government to inspect and copy any books, accounts, records (including computerized 
records), and other material that may be relevant to the matter under investigation and pertinent to compliance with 
Executive Order 11246, as amended, and rules and regulations that implement the Executive Order. 
 
(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule, regulation, or 
order of the Secretary of Labor, this contract may be canceled, terminated, or suspended in whole or in part and the 
Contractor may be declared ineligible for further Government contracts, under the procedures authorized in 
Executive Order 11246, as amended. In addition, sanctions may be imposed and remedies invoked against the 
Contractor as provided in Executive Order 11246, as amended; in the rules, regulations, and orders of the Secretary 
of Labor; or as otherwise provided by law. 
 
(10) The Contractor shall include the terms and conditions of subparagraphs (b)(1) through (11) of this clause in 
every subcontract or purchase order that is not exempted by the rules, regulations, or orders of the Secretary of 
Labor issued under Executive Order 11246, as amended, so that these terms and conditions will be binding upon 
each subcontractor or vendor.  
 
(11) The Contractor shall take such action with respect to any subcontract or purchase order as the contracting 
officer may direct as a means of enforcing these terms and conditions, including sanctions for noncompliance; 
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provided, that if the Contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor 
as a result of any direction, the Contractor may request the United States to enter into the litigation to protect the 
interests of the United States.  
 
(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be governed by the 
procedures in 41 CFR 60-1.1. 
 
(End of clause) 
 
 
52.222-27     AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION (FEB 
1999) 
 
(a) Definitions.  "Covered area," as used in this clause, means the geographical area described in the solicitation for 
this contract. 
 
"Deputy Assistant Secretary," as used in this clause, means Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, or a designee. 
 
"Employer's identification number," as used in this clause, means the Federal Social Security number used on the 
employer's quarterly federal tax return, U.S. Treasury Department Form 941. 
 
"Minority," as used in this clause, means-- 
 
(1) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America 
and maintaining identifiable tribal affiliations through membership and participation or community identification). 
 
(2) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast 
Asia, the Indian Subcontinent, or the Pacific Islands); 
 
(3) Black (all persons having origins in any of the black African racial groups not of Hispanic origin); and 
 
(4) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture or 
origin, regardless of race). 
 
(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving any construction 
trade, each such subcontract in excess of $10,000 shall include this clause and the Notice containing the goals for 
minority and female participation stated in the solicitation for this contract. 
 
(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S. Department of Labor 
in a covered area, either individually or through an association, its affirmative action obligations on all work in the 
plan area (including goals) shall comply with the plan for those trades that have unions participating in the plan. 
Contractors must be able to demonstrate participation in, and compliance with, the provisions of the plan. Each 
Contractor or subcontractor participating in an approved plan is also required to comply with its obligations under 
the Equal Opportunity clause, and to make a good faith effort to achieve each goal under the plan in each trade in 
which it has employees. The overall good-faith performance by other Contractors or subcontractors toward a goal in 
an approved plan does not excuse any Contractor's or subcontractor's failure to make good-faith efforts to achieve 
the plan's goals. 
 
(d) The Contractor shall implement the affirmative action procedures in subparagraphs (g)(1) through (16) of this 
clause. The goals stated in the solicitation for this contract are expressed as percentages of the total hours of 
employment and training of minority and female utilization that the Contractor should reasonably be able to achieve 
in each construction trade in which it has employees in the covered area. If the Contractor performs construction 
work in a geographical area located outside of the covered area, it shall apply the goals established for the 
geographical area where that work is actually performed. The Contractor is expected to make substantially uniform 
progress toward its goals in each craft. 
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(e) Neither the terms and conditions of any collective bargaining agreement, nor the failure by a union with which 
the Contractor has a collective bargaining agreement, to refer minorities or women shall excuse the Contractor's 
obligations under this clause, Executive Order 11246, as amended, or the regulations thereunder. 
 
(f) In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals, 
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must 
have made a commitment to employ the apprentices and trainees at the completion of their training, subject to the 
availability of employment opportunities. Trainees must be trained pursuant to training programs approved by the 
U.S. Department of Labor. 
 
(g) The Contractor shall take affirmative action to ensure equal employment opportunity. The evaluation of the 
Contractor's compliance with this clause shall be based upon its effort to achieve maximum results from its actions. 
The Contractor shall document these efforts fully and implement affirmative action steps at least as extensive as the 
following: 
 
(1) Ensure a working environment free of harassment, intimidation, and coercion at all sites and in all facilities 
where the Contractor's employees are assigned to work. The Contractor, if possible, will assign two or more women 
to each construction project. The Contractor shall ensure that foremen, superintendents, and other onsite supervisory 
personnel are aware of and carry out the Contractor's obligation to maintain such a working environment, with 
specific attention to minority or female individuals working at these sites or facilities. 
 
(2) Establish and maintain a current list of sources for minority and female recruitment. Provide written notification 
to minority and female recruitment sources and community organizations when the Contractor or its unions have 
employment opportunities available, and maintain a record of the organizations' responses. 
 
(3) Establish and maintain a current file of the names, addresses, and telephone numbers of each minority and 
female off-the-street applicant, referrals of minorities or females from unions, recruitment sources, or community 
organizations, and the action taken with respect to each individual. If an individual was sent to the union hiring hall 
for referral and not referred back to the Contractor by the union or, if referred back, not employed by the  
Contractor, this shall be documented in the file, along with whatever additional actions the Contractor may have 
taken. 
 
(4) Immediately notify the Deputy Assistant Secretary when the union or unions with which the Contractor has a 
collective bargaining agreement has not referred back to the Contractor a minority or woman sent by the Contractor, 
or when the Contractor has other information that the union referral process has impeded the Contractor's efforts to 
meet its obligations. 
 
(5) Develop on-the-job training opportunities and/or participate in training programs for the area that expressly 
include minorities and women, including upgrading programs and apprenticeship and trainee programs relevant to 
the Contractor's employment needs, especially those programs funded or approved by the Department of Labor. The 
Contractor shall provide notice of these programs to the sources compiled under subparagraph (g)(2) of this clause. 
 
(6) Disseminate the Contractor's equal employment policy by-- 
 
(i) Providing notice of the policy to unions and to training, recruitment, and outreach programs, and requesting their 
cooperation in assisting the Contractor in meeting its contract obligations; 
 
(ii) Including the policy in any policy manual and in collective bargaining agreements; 
 
(iii) Publicizing the policy in the company newspaper, annual report, etc.; 
 
(iv) Reviewing the policy with all management personnel and with all minority and female employees at least once 
a year; and 
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(v) Posting the policy on bulletin boards accessible to employees at each location where construction work is 
performed. 
 
(7) Review, at least annually, the Contractor's equal employment policy and affirmative action obligations with all 
employees having responsibility for hiring, assignment, layoff, termination, or other employment decisions. 
Conduct review of this policy with all on-site supervisory personnel before initiating construction work at a job site. 
A written record shall be made and maintained identifying the time and place of these meetings, persons attending, 
subject matter discussed, and disposition of the subject matter. 
 
(8) Disseminate the Contractor's equal employment policy externally by including it in any advertising in the news 
media, specifically including minority and female news media. Provide written notification to, and discuss this 
policy with, other Contractors and subcontractors with which the Contractor does or anticipates doing business. 
 
(9) Direct recruitment efforts, both oral and written, to minority, female, and community organizations, to schools 
with minority and female students, and to minority and female recruitment and training organizations serving the 
Contractor's recruitment area and employment needs. Not later than 1 month before the date for acceptance of 
applications for apprenticeship or training by any recruitment source, send written notification to organizations such 
as the above, describing the openings, screening procedures, and tests to be used in the selection process. 
 
(10) Encourage present minority and female employees to recruit minority persons and women. Where reasonable, 
provide after-school, summer, and vacation employment to minority and female youth both on the site and in other 
areas of the Contractor's workforce. 
 
(11) Validate all tests and other selection requirements where required under 41 CFR 60-3. 
 
(12) Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for 
promotional opportunities. Encourage these employees to seek or to prepare for, through appropriate training, etc., 
opportunities for promotion. 
 
(13) Ensure that seniority practices, job classifications, work assignments, and other personnel practices do not have 
a discriminatory effect by continually monitoring all personnel and employment-related activities to ensure that the 
Contractor's obligations under this contract are being carried out. 
 
(14) Ensure that all facilities and company activities are nonsegregated except that separate or single-user rest rooms 
and necessary dressing or sleeping areas shall be provided to assure privacy between the sexes. 
 
(15) Maintain a record of solicitations for subcontracts for minority and female construction contractors and 
suppliers, including circulation of solicitations to minority and female contractor associations and other business 
associations. 
 
(16) Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's 
equal employment policy and affirmative action obligations. 
 
(h) The Contractor is encouraged to participate in voluntary associations that may assist in fulfilling one or more of 
the affirmative action obligations contained in subparagraphs (g)(1) through (16) of this clause. The efforts of a 
contractor association, joint contractor-union, contractor-community, or similar group of which the contractor is a 
member and participant may be asserted as fulfilling one or more of its obligations under subparagraphs (g)(1) 
through (16) of this clause, provided the Contractor-- 
 
(1) Actively participates in the group; 
 
(2) Makes every effort to ensure that the group has a positive impact on the employment of minorities and women in 
the industry; 
 
(3) Ensures that concrete benefits of the program are reflected in the Contractor's minority and female workforce 
participation; 
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(4) Makes a good-faith effort to meet its individual goals and timetables; and 
 
(5) Can provide access to documentation that demonstrates the effectiveness of actions taken on behalf of the 
Contractor. The obligation to comply is the Contractor's, and failure of such a group to fulfill an obligation shall not 
be a defense for the Contractor's noncompliance. 
 
(i) A single goal for minorities and a separate single goal for women shall be established. The Contractor is required 
to provide equal employment opportunity and to take affirmative action for all minority groups, both male and 
female, and all women, both minority and nonminority. Consequently, the Contractor may be in violation of 
Executive Order 11246, as amended, if a particular group is employed in a substantially disparate manner. 
 
(j) The Contractor shall not use goals or affirmative action standards to discriminate against any person because of 
race, color, religion, sex, or national origin. 
 
(k) The Contractor shall not enter into any subcontract with any person or firm debarred from Government contracts 
under Executive Order 11246, as amended. 
 
(l) The Contractor shall carry out such sanctions and penalties for violation of this clause and of the Equal 
Opportunity clause, including suspension, termination, and cancellation of existing subcontracts, as may be imposed 
or ordered under Executive Order 11246, as amended, and its implementing regulations, by the OFCCP. Any failure 
to carry out these sanctions and penalties as ordered shall be a violation of this clause and Executive Order 11246, 
as amended. 
 
(m) The Contractor in fulfilling its obligations under this clause shall implement affirmative action procedures at 
least as extensive as those prescribed in paragraph (g) of this clause, so as to achieve maximum results from its 
efforts to ensure equal employment opportunity. If the Contractor fails to comply with the requirements of 
Executive Order 11246, as amended, the implementing regulations, or this clause, the Deputy Assistant Secretary 
shall take action as prescribed in 41 CFR 60-4.8. 
 
(n) The Contractor shall designate a responsible official to-- 
 
(1) Monitor all employment-related activity to ensure that the Contractor's equal employment policy is being carried 
out; 
 
(2) Submit reports as may be required by the Government; and 
 
(3) Keep records that shall at least include for each employee the name, address, telephone number, construction 
trade, union affiliation (if any), employee identification number, social security number, race, sex, status (e.g., 
mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per week in the indicated 
trade, rate of pay, and locations at which the work was performed. Records shall be maintained in an easily 
understandable and retrievable form; however, to the degree that existing records satisfy this requirement, separate 
records are not required to be maintained. 
 
Nothing contained herein shall be construed as a limitation upon the application of other laws that establish different 
standards of compliance or upon the requirements for the hiring of local or other area residents (e.g., those under the 
Public Works Employment Act of 1977 and the Community Development Block Grant Program).  
 
(End of clause) 
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52.222-30     DAVIS-BACON ACT--PRICE ADJUSTMENT (NONE OR SEPARATELY SPECIFIED 
METHOD) (DEC 2001) 
 
(a) The wage determination issued under the Davis-Bacon Act by the Administrator, Wage and Hour Division, 
Employment Standards Administration, U.S. Department of Labor, that is effective for an option to extend the term 
of the contract, will apply to that option period. 
 
(b) The Contracting Officer will make no adjustment in contract price, other than provided for elsewhere in this 
contract, to cover any increases or decreases in wages and benefits as a result of--    (1) Incorporation of the 
Department of Labor's wage determination applicable at the exercise of the option to extend the term of the contract; 
 
(2) Incorporation of a wage determination otherwise applied to the contract by operation of law; or 
 
(3) An increase in wages and benefits resulting from any other requirement applicable to workers subject to the 
Davis-Bacon Act. 
 
(End of clause) 
 
52.222-35     EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE 
VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (DEC 2001)  
 
(a) Definitions. As used in this clause-- 
 
All employment openings means all positions except executive and top management, those positions that will be 
filled from within the Contractor's organization, and positions lasting 3 days or less. This term includes full-time 
employment, temporary employment of more than 3 days duration, and part-time employment. 
 
Executive and top management means any employee-- 
 
(1) Whose primary duty consists of the management of the enterprise in which the individual is employed or of a 
customarily recognized department or subdivision thereof; 
 
(2) Who customarily and regularly directs the work of two or more other employees; 
 
(3) Who has the authority to hire or fire other employees or whose suggestions and recommendations as to the 
hiring or firing and as to the advancement and promotion or any other change of status of other employees will be 
given particular weight; 
 
(4) Who customarily and regularly exercises discretionary powers; and 
 
(5) Who does not devote more than 20 percent or, in the case of an employee of a retail or service establishment, 
who does not devote more than 40 percent of total hours of work in the work week to activities that are not directly 
and closely related to the performance of the work described in paragraphs (1) through (4) of this definition. This 
paragraph (5) does not apply in the case of an employee who is in sole charge of an establishment or a physically 
separated branch establishment, or who owns at least a 20 percent interest in the enterprise in which the individual 
is employed. 
 
Other eligible veteran means any other veteran who served on active duty during a war or in a campaign or 
expedition for which a campaign badge has been authorized. 
 
Positions that will be filled from within the Contractor's organization means employment openings for which the 
Contractor will give no consideration to persons outside the Contractor's organization (including any affiliates, 
subsidiaries, and parent companies) and includes any openings the Contractor proposes to fill from regularly 
established “recall” lists. The exception does not apply to a particular opening once an employer decides to consider 
applicants outside of its organization. 
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Qualified special disabled veteran means a special disabled veteran who satisfies the requisite skill, experience, 
education, and other job-related requirements of the employment position such veteran holds or desires, and who, 
with or without reasonable accommodation, can perform the essential functions of such position. 
 
Special disabled veteran means-- 
 
(1) A veteran who is entitled to compensation (or who but for the receipt of military retired pay would be entitled to 
compensation) under laws administered by the Department of Veterans Affairs for a disability-- 
 
(i) Rated at 30 percent or more; or 
 
(ii) Rated at 10 or 20 percent in the case of a veteran who has been determined under 38 U.S.C. 3106 to have a 
serious employment handicap (i.e., a significant impairment of the veteran's ability to prepare for, obtain, or retain 
employment consistent with the veteran's abilities, aptitudes, and interests); or 
 
(2) A person who was discharged or released from active duty because of a service-connected disability. 
 
Veteran of the Vietnam era means a person who-- 
 
(1) Served on active duty for a period of more than 180 days and was discharged or released from active duty with 
other than a dishonorable discharge, if any part of such active duty occurred-- 
 
(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or 
 
(ii) Between August 5, 1964, and May 7, 1975, in all other cases; or 
 
(2) Was discharged or released from active duty for a service-connected disability if any part of the active duty was 
performed-- 
 
(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or 
 
(ii) Between August 5, 1964, and May 7, 1975, in all other cases. 
(b) General. (1) The Contractor shall not discriminate against the individual because the individual is a special 
disabled veteran, a veteran of the Vietnam era, or other eligible veteran, regarding any position for which the 
employee or applicant for employment is qualified. The Contractor shall take affirmative action to employ, advance 
in employment, and otherwise treat qualified special disabled veterans, veterans of the Vietnam era, and other 
eligible veterans without discrimination based upon their disability or veterans' status in all employment practices 
such as-- 
 
(i) Recruitment, advertising, and job application procedures; 
 
(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from 
layoff and rehiring; 
 
(iii) Rate of pay or any other form of compensation and changes in compensation; 
 
(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and 
seniority lists; 
 
(v) Leaves of absence, sick leave, or any other leave; 
 
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor; 
 
(vii) Selection and financial support for training, including apprenticeship, and on-the-job training under 38 U.S.C. 
3687, professional meetings, conferences, and other related activities, and selection for leaves of absence to pursue 
training; 
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(viii) Activities sponsored by the Contractor including social or recreational programs; and 
 
(ix) Any other term, condition, or privilege of employment. 
 
(2) The Contractor shall comply with the rules, regulations, and relevant orders of the Secretary of Labor issued 
under the Vietnam Era Veterans' Readjustment Assistance Act of 1972 (the Act), as amended (38 U.S.C. 4211 and 
4212). 
 
(c) Listing openings. (1) The Contractor shall immediately list all employment openings that exist at the time of the 
execution of this contract and those which occur during the performance of this contract, including those not 
generated by this contract, and including those occurring at an establishment of the Contractor other than the one 
where the contract is being performed, but excluding those of independently operated corporate affiliates, at an 
appropriate local public employment service office of the State wherein the opening occurs. Listing employment 
openings with the U.S. Department of Labor's America's Job Bank shall satisfy the requirement to list jobs with the 
local employment service office. 
 
(2) The Contractor shall make the listing of employment openings with the local employment service office at least 
concurrently with using any other recruitment source or effort and shall involve the normal obligations of placing a 
bona fide job order, including accepting referrals of veterans and nonveterans. This listing of employment openings 
does not require hiring any particular job applicant or hiring from any particular group of job applicants and is not 
intended to relieve the Contractor from any requirements of Executive orders or regulations concerning 
nondiscrimination in employment. 
 
(3) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it shall advise the State 
public employment agency in each State where it has establishments of the name and location of each hiring 
location in the State. As long as the Contractor is contractually bound to these terms and has so advised the State 
agency, it need not advise the State agency of subsequent contracts. The Contractor may advise the State agency 
when it is no longer bound by this contract clause. 
 
(d) Applicability. This clause does not apply to the listing of employment openings that occur and are filled outside 
the 50 States, the District of Columbia, the Commonwealth of Puerto Rico, the Commonwealth of the Northern 
Mariana Islands, American Samoa, Guam, the Virgin Islands of the United States, and Wake Island. 
 
(e) Postings. (1) The Contractor shall post employment notices in conspicuous places that are available to 
employees and applicants for employment. 
 
(2) The employment notices shall-- 
 
(i) State the rights of applicants and employees as well as the Contractor's obligation under the law to take 
affirmative action to employ and advance in employment qualified employees and applicants who are special 
disabled veterans, veterans of the Vietnam era, and other eligible veterans; and 
 
(ii) Be in a form prescribed by the Deputy Assistant Secretary for Federal Contract Compliance Programs, 
Department of Labor (Deputy Assistant Secretary of Labor), and provided by or through the Contracting Officer. 
 
(3) The Contractor shall ensure that applicants or employees who are special disabled veterans are informed of the 
contents of the notice (e.g., the Contractor may have the notice read to a visually disabled veteran, or may lower the 
posted notice so that it can be read by a person in a wheelchair). 
 
(4) The Contractor shall notify each labor union or representative of workers with which it has a collective 
bargaining agreement, or other contract understanding, that the Contractor is bound by the terms of the Act and is 
committed to take affirmative action to employ, and advance in employment, qualified special disabled veterans, 
veterans of the Vietnam era, and other eligible veterans. 
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(f) Noncompliance. If the Contractor does not comply with the requirements of this clause, the Government may 
take appropriate actions under the rules, regulations, and relevant orders of the Secretary of Labor issued pursuant 
to the Act. 
 
(g) Subcontracts. The Contractor shall insert the terms of this clause in all subcontracts or purchase orders of 
$25,000 or more unless exempted by rules, regulations, or orders of the Secretary of Labor. The Contractor shall act 
as specified by the Deputy Assistant Secretary of Labor to enforce the terms, including action for noncompliance. 
 
(End of clause) 
 
 
 
52.222-36     AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998) 
 
(a) General. (1) Regarding any position for which the employee or applicant for employment is qualified, the 
Contractor shall not discriminate against any employee or applicant because of physical or mental disability. The 
Contractor agrees to take affirmative action to employ, advance in employment, and otherwise treat qualified 
individuals with disabilities without discrimination based upon their physical or mental disability in all employment 
practices such as-- 
 
(i) Recruitment, advertising, and job application procedures; 
 
(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from 
layoff, and rehiring; 
 
(iii) Rates of pay or any other form of compensation and changes in compensation; 
 
(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and 
seniority lists;  
 
(v) Leaves of absence, sick leave, or any other leave; 
 
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor; 
 
(vii) Selection and financial support for training, including apprenticeships, professional meetings, conferences, and 
other related activities, and selection for leaves of absence to pursue training; 
 
(viii) Activities sponsored by the Contractor, including social or recreational programs; and 
 
(ix) Any other term, condition, or privilege of employment. 
 
(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of Labor 
(Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the Act), as amended. 
 
(b) Postings. (1) The Contractor agrees to post employment notices stating-- 
 
(i) The Contractor's obligation under the law to take affirmative action to employ and advance in employment 
qualified individuals with disabilities; and 
 
(ii) The rights of applicants and employees. 
 
(2) These notices shall be posted in conspicuous places that are available to employees and applicants for 
employment. The Contractor shall ensure that applicants and employees with disabilities are informed of the 
contents of the notice (e.g., the Contractor may have the notice read to a visually disabled individual, or may lower 
the posted notice so that it might be read by a person in a wheelchair). The notices shall be in a form prescribed by 
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the Deputy Assistant Secretary for Federal Contract Compliance of the U.S. Department of Labor (Deputy Assistant 
Secretary) and shall be provided by or through the Contracting Officer. 
 
(3) The Contractor shall notify each labor union or representative of workers with which it has a collective 
bargaining agreement or other contract understanding, that the Contractor is bound by the terms of Section 503 of 
the Act and is committed to take affirmative action to employ, and advance in employment, qualified individuals 
with physical or mental disabilities. 
 
(c) Noncompliance. If the Contractor does not comply with the requirements of this clause, appropriate actions may 
be taken under the rules, regulations, and relevant orders of the Secretary issued pursuant to the Act. 
 
(d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order in 
excess of $10,000 unless exempted by rules, regulations, or orders of the Secretary. The Contractor shall act as 
specified by the Deputy Assistant Secretary to enforce the terms, including action for noncompliance. 
 
(End of clause) 
 
 
52.222-37     EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE 
VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (DEC 2001)  
 
(a) Unless the Contractor is a State or local government agency, the Contractor shall report at least annually, as 
required by the Secretary of Labor, on-- 
 
(1) The number of disabled veterans and the number of veterans of the Vietnam era in the workforce of the 
contractor by job category and hiring location; and  
 
(2) The total number of new employees hired during the period covered by the report, and of that total, the number 
of disabled veterans, and the number of veterans of the Vietnam era.  
 
(b) The above items shall be reported by completing the form entitled "Federal Contractor Veterans' Employment 
Report VETS-100."  
 
(c) Reports shall be submitted no later than September 30 of each year beginning September 30, 1988.  
 
(d) The employment activity report required by paragraph (a)(2) of this clause shall reflect total hires during the 
most recent 12-month period as of the ending date selected for the employment profile report required by paragraph 
(a)(1) of this clause. Contractors may select an ending date: (1) As of the end of any pay period during the period 
January through March 1st of the year the report is due, or (2) as of December 31, if the contractor has previous 
written approval from the Equal Employment Opportunity Commission to do so for purposes of submitting the 
Employer Information Report EEO-1 (Standard Form 100).  
 
(e) The count of veterans reported according to paragraph (a) of this clause shall be based on voluntary disclosure. 
Each Contractor subject to the reporting requirements at 38 U.S.C. 4212 shall invite all disabled veterans and 
veterans of the Vietnam era who wish to benefit under the affirmative action program at 38 U.S.C. 4212 to identify 
themselves to the Contractor. The invitation shall state that the information is voluntarily provided; that the 
information will be kept confidential; that disclosure or refusal to provide the information will not subject the 
applicant or employee to any adverse treatment; and that the information will be used only in accordance with the 
regulations promulgated under 38 U.S.C. 4212. 
 
(f) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order of 
$10,000 or more unless exempted by rules, regulations, or orders of the Secretary.  
 
(End of clause) 
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52.223-5     POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION (APR 1998) 
 
(a) Executive Order 12856 of August 3, 1993, requires Federal facilities to comply with the provisions of the 
Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA)(42 U.S.C. 11001-11050) and the 
Pollution Prevention Act of 1990 (PPA)(42 U.S.C. 13101-13109).  
 
(b) The Contractor shall provide all information needed by the Federal facility to comply with the emergency 
planning reporting requirements of Section 302 of EPCRA; the emergency notice requirements of Section 304 of 
EPCRA; the list of Material Safety Data Sheets required by Section 311 of EPCRA; the emergency and hazardous 
chemical inventory forms of Section 312 of EPCRA; the toxic chemical release inventory of Section 313 of 
EPCRA, which includes the reduction and recycling information required by Section 6607 of PPA; and the toxic 
chemical reduction goals requirements of Section 3-302 of Executive Order 12856. 
 
(End of clause) 
 
 
 
52.223-6     DRUG-FREE WORKPLACE (MAY 2001) 
 
(a) Definitions. As used in this clause -- 
 
"Controlled substance" means a controlled substance in schedules I through V of section 202 of the Controlled 
Substances Act (21 U.S.C. 812) and as further defined in regulation at 21 CFR 1308.11 - 1308.15. 
 
"Conviction" means a finding of guilt (including a plea of nolo contendere) or imposition of sentence, or both, by 
any judicial body charged with the responsibility to deter- mine violations of the Federal or State criminal drug 
statutes. 
 
"Criminal drug statute" means a Federal or non-Federal criminal statute involving the manufacture, distribution, 
dispensing, possession, or use of any controlled substance. 
 
"Drug-free workplace" means the site(s) for the performance of work done by the Contractor in connection with a 
specific contract at which employees of the Contractor are prohibited from engaging in the unlawful manufacture, 
distribution, dispensing, possession, or use of a controlled substance. 
 
"Employee" means an employee of a Contractor directly engaged in the performance of work under a Government 
contract. "Directly engaged" is defined to include all direct cost employees and any other Contractor employee who 
has other than a minimal impact or involvement in contract performance. 
 
"Individual" means an offeror/contractor that has no more than one employee including the offeror/contractor. 
 
(b) The Contractor, if other than an individual, shall-- within 30 days after award (unless a longer period is agreed to 
in writing for contracts of 30 days or more performance duration), or as soon as possible for contracts of less than 
30 days performance duration-- 
 
(1) Publish a statement notifying its employees that the unlawful manufacture, distribution, dispensing, possession, 
or use of a controlled substance is prohibited in the Contractor's workplace and specifying the actions that will be 
taken against employees for violations of such prohibition; 
 
(2) Establish an ongoing drug-free awareness program to inform such employees about-- 
 
(i) The dangers of drug abuse in the workplace; 
 
(ii) The Contractor's policy of maintaining a drug-free workplace; 
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(iii) Any available drug counseling, rehabilitation, and employee assistance programs; and 
 
(iv) The penalties that may be imposed upon employees for drug abuse violations occurring in the workplace; 
 
(3) Provide all employees engaged in performance of the contract with a copy of the statement required by 
subparagraph (b)(1) of this clause; 
 
(4) Notify such employees in writing in the statement required by subparagraph (b)(1) of this clause that, as a 
condition of continued employment on this contract, the employee will-- 
 
(i) Abide by the terms of the statement; and 
 
(ii) Notify the employer in writing of the employee's conviction under a criminal drug statute for a violation 
occurring in the workplace no later than 5 days after such conviction. 
 
(5) Notify the Contracting Officer in writing within 10 days after receiving notice under subdivision (b)(4)(ii) of 
this clause, from an employee or otherwise receiving actual notice of such conviction. The notice shall include the 
position title of the employee; 
 
(6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of a conviction, take one of the 
following actions with respect to any employee who is convicted of a drug abuse violation occurring in the 
workplace: 
 
(i) Taking appropriate personnel action against such employee, up to and including termination; or 
 
(ii) Require such employee to satisfactorily participate in a drug abuse assistance or rehabilitation program approved 
for such purposes by a Federal, State, or local health, law enforcement, or other appropriate agency; and 
 
(7) Make a good faith effort to maintain a drug-free workplace through implementation of subparagraphs (b)(1) 
though (b)(6) of this clause. 
 
(c) The Contractor, if an individual, agrees by award of the contract or acceptance of a purchase order, not to 
engage in the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance while 
performing this contract. 
 
(d) In addition to other remedies available to the Government, the Contractor's failure to comply with the 
requirements of paragraph (b) or (c) of this clause may, pursuant to FAR 23.506, render the Contractor subject to 
suspension of contract payments, termination of the contract for default, and suspension or debarment. 
 
(End of clause) 
 
 
52.223-14      TOXIC CHEMICAL RELEASE REPORTING (OCT 2000)  
 
(a) Unless otherwise exempt, the Contractor, as owner or operator of a facility used in the performance of this 
contract, shall file by July 1 for the prior calendar year an annual Toxic Chemical Release Inventory Form (Form R) 
as described in sections 313(a) and (g) of the Emergency Planning and Community Right-to-Know Act of 1986 
(EPCRA) (42 U.S.C. 11023(a) and (g)), and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 
13106). The Contractor shall file, for each facility subject to the Form R filing and reporting requirements, the 
annual Form R throughout the life of the contract.  
 
(b) A Contractor owned or operated facility used in the performance of this contract is exempt from the requirement 
to file an annual Form R if--  
 
(1) The facility does not manufacture, process, or otherwise use any toxic chemicals listed under section 313(c) of 
EPCRA, 42 U.S.C. 11023(c);  
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(2) The facility does not have 10 or more full-time employees as specified in section 313(b)(1)(A) of EPCRA, 42 
U.S.C. 11023(b)(1)(A);  
 
(3) The facility does not meet the reporting thresholds of toxic chemicals established under  of EPCRA, 42 U.S.C. 
11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification form has been 
filed with EPA);  
 
(4) The facility does not fall within Standard Industrial Classification Code (SIC) major groups 20 through 39 or 
their corresponding North American Industry Classification System (NAICS) sectors 31 through 33; or 
 
(5) The facility is not located within any State of the United States, the District of Columbia, the Commonwealth of 
Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana Islands, or any other 
territory or possession over which the United States has jurisdiction.  
 
(c) If the Contractor has certified to an exemption in accordance with one or more of the criteria in paragraph (b) of 
this clause, and after award of the contract circumstances change so that any of its owned or operated facilities used 
in the performance of this contract is no longer exempt--  
 
(1) The Contractor shall notify the Contracting Officer; and  
 
(2) The Contractor, as owner or operator of a facility used in the performance of this contract that is no longer 
exempt, shall (i) submit a Toxic Chemical Release Inventory Form (Form R) on or before July 1 for the prior 
calendar year during which the facility becomes eligible; and (ii) continue to file the annual Form R for the life of 
the contract for such facility.  
 
(d) The Contracting Officer may terminate this contract or take other action as appropriate, if the Contractor fails to 
comply accurately and fully with the EPCRA and PPA toxic chemical release filing and reporting requirements.  
 
(e) Except for acquisitions of commercial items, as defined in FAR Part 2, the Contractor shall--  
 
(1) For competitive subcontracts expected to exceed $100,000 (including all options), include a solicitation 
provision substantially the same as the provision at FAR 52.223-13, Certification of Toxic Chemical Release 
Reporting; and  
 
(2) Include in any resultant subcontract exceeding $100,000 (including all options), the substance of this clause, 
except this paragraph (e).  
 
(End of clause) 
 
 
 
52.225-9      BUY AMERICAN ACT—CONSTRUCTION MATERIALS (MAY 2002) 
 
(a) Definitions. As used in this clause-- 
 
Component means an article, material, or supply incorporated directly into a construction material. 
 
Construction material means an article, material, or supply brought to the construction site by the Contractor or a 
subcontractor for incorporation into the building or work. The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or 
work and that are produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to the construction site. 
Materials purchased directly by the Government are supplies, not construction material. 
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Cost of components means-- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of 
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any 
applicable duty (whether or not a duty-free entry certificate is issued); or 
 
(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, 
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but 
excluding profit. Cost of components does not include any costs associated with the  
manufacture of the end product. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; or 
 
(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or 
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign 
origin of the same class or kind for which nonavailability determinations have been made are treated as domestic. 
 
Foreign construction material means a construction material other than a domestic construction material. 
 
United States means the 50 States and the District of Columbia, U.S. territories and possessions, Puerto Rico, the 
Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but does not include leased bases. 
 
(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a 
preference for domestic construction material. The Contractor shall use only domestic construction material in 
performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause. 
 
(2) This requirement does not apply to the construction material or components listed by the Government as 
follows: “none” 
 
(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause 
if the Government determines that 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction 
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material 
exceeds the cost of foreign material by more than 6 percent; 
 
(ii) The application of the restriction of the Buy American Act to a particular construction material would be 
impracticable or inconsistent with the public interest; or 
 
(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and 
reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American Act. (1)(i) Any Contractor request to use 
foreign construction material in accordance with paragraph (b)(3) of this clause shall include adequate information 
for Government evaluation of the request, including-- 
 
(A) A description of the foreign and domestic construction materials; 
 
(B) Unit of measure; 
 
(C) Quantity; 
 
(D) Price; 
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(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
 
(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with 
paragraph (b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price 
comparison table in the format in paragraph (d) of this clause. 
 
(iii) The price of construction material shall include all delivery costs to the construction site and any applicable 
duty (whether or not a duty-free certificate may be issued). 
 
(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor 
could not reasonably foresee the need for such determination and could not have requested the determination before 
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make 
a determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American Act applies and the 
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the 
contract to allow use of the foreign construction material. However, when the basis for the exception is the 
unreasonable price of a domestic construction material, adequate consideration is not less than the differential 
established in paragraph (b)(3)(i) of this clause. 
 
(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign 
construction material is noncompliant with the Buy American Act. 
 
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
Item 2 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
---------------------------------------------------------------------------------------------------------------- 
Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry 
certificate is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach 
summary. 
Include other applicable supporting information. 
 
(End of clause) 
 
52.225-13      RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JUL 2000) 
 
(a) The Contractor shall not acquire, for use in the performance of this contract, any supplies or services originating 
from sources within, or that were located in or transported from or through, countries whose products are banned 
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from importation into the United States under regulations of the Office of Foreign Assets Control, Department of 
the Treasury. Those countries are Cuba, Iran, Iraq, Libya, North Korea, Sudan, the territory of Afghanistan 
controlled by the Taliban, and Serbia (excluding the territory of Kosovo). 
 
(b) The Contractor shall not acquire for use in the performance of this contract any supplies or services from entities 
controlled by the government of Iraq. 
 
(c) The Contractor shall insert this clause, including this paragraph (c), in all subcontracts. 
 
(End of clause) 
 
 
52.226-1     UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED ECONOMIC 
ENTERPRISES (JUN 2000) 
 
(a) Definitions. As used in this clause: 
 
"Indian" means any person who is a member of any Indian tribe, band, group, pueblo or community that is 
recognized by the Federal Government as eligible for services from the Bureau of Indian Affairs (BIA) in 
accordance with 25 U.S.C. 1452(c) and any ``Native'' as defined in the Alaska Native Claims Settlement Act (43 
U.S.C. 1601). 
 
"Indian organization" means the governing body of any Indian tribe or entity established or recognized by the 
governing body of an Indian tribe for the purposes of 25 U.S.C., chapter 17.  
 
"Indian-owned economic enterprise" means any Indian-owned (as determined by the Secretary of the Interior) 
commercial, industrial, or business activity established or organized for the purpose of profit, provided that Indian 
ownership constitutea not less than 51 percent of the enterprise. 
 
"Indian tribe" means any Indian tribe, band, group, pueblo or community, including native villages and native 
groups (including corporations organized by Kenai, Juneau, Sitka, and Kodiak) as defined in the Alaska Native 
Claims Settlement Act, that is recognized by the Federal Government as eligible for services from BIA in 
accordance with 25 U.S.C. 1542(c). 
 
"Interested party" means a prime contractor or an actual or prospective offeror whose direct economic interest 
would be affected by the award of a subcontract or by the failure to award a subcontract. 
 
(b) The Contractor shall use its best efforts to give Indian organizations and Indian-owned economic enterprises (25 
U.S.C. 1544) the maximum practicable opportunity to participate in the subcontracts it awards to the fullest extent 
consistent with efficient performance of its contract. 
 
(1) The Contracting Officer and the Contractor, acting in good faith, may rely on the representation of an Indian 
organization or Indian-owned economic enterprise as to its eligibility, unless an  
interested party challenges its status or the Contracting Officer has independent reason to question that status. In the 
event of a challenge to the representation of a subcontractor, the Contracting Officer will refer the matter to the U.S. 
Department of the Interior, Bureau of Indian Affairs (BIA), Attn: Chief, Division of  
Contracting and Grants Administration, 1849 C Street, NW., MS 2626-MIB, Washington, DC 20240-4000. 
 
The BIA will determine the eligibility and notify the Contracting Officer. No incentive payment will be made within 
50 working days of subcontract award or while a challenge is pending. If a subcontractor is determined to be an 
ineligible participant, no incentive payment will be made under the Indian Incentive Program. 
 
(2) The Contractor may request an adjustment under the Indian Incentive Program to the following: 
 
(i) The estimated cost of a cost-type contract. 
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(ii) The target cost of a cost-plus-incentive-fee prime contract. 
 
(iii) The target cost and ceiling price of a fixed-price incentive prime contract. 
 
(iv) The price of a firm-fixed-price prime contract. 
 
(3) The amount of the adjustment to the prime contract is 5 percent of the estimated cost, target cost, or firm-fixed-
price included in the subcontract initially awarded to the Indian organization or Indian-owned economic enterprise. 
 
(4) The Contractor has the burden of proving the amount claimed and must assert its request for an adjustment prior 
to completion of contract performance. 
 
(c) The Contracting Officer, subject to the terms and conditions of the contract and the availability of funds, will 
authorize an incentive payment of 5 percent of the amount paid to the subcontractor. The Contracting Officer will 
seek funding in accordance with agency procedures. 
 
(End of clause) 
 
 
52.227-1      AUTHORIZATION AND CONSENT  (JUL 1995) 
 
(a) The Government authorizes and consents to all use and manufacture, in performing this contract or any 
subcontract at any tier, of any invention described in and covered by a United States patent (1) embodied in the 
structure or composition of any article the delivery of which is accepted by the Government under this contract or 
(2) used in machinery, tools, or methods whose use necessarily results from compliance by the Contractor or a 
subcontractor with (i) specifications or written provisions forming a part of this contract or (ii) specific written 
instructions given by the Contracting Officer directing the manner of performance.  The entire liability to the 
Government for infringement of a patent of the United States shall be determined solely by the provisions of the 
indemnity clause, if any, included in this contract or any subcontract hereunder (including any lower-tier 
subcontract), and the Government assumes liability for all other infringement to the extent of the authorization and 
consent hereinabove granted. 
 
(b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to identify the parties, 
in all subcontracts at any tier for supplies or services (including construction, architect-engineer services, and 
materials, supplies, models, samples, and design or testing services expected to exceed the simplified acquisition 
threshold (however, omission of this clause from any subcontract, including those at or below the simplified 
acquisition threshold, does not affect this authorization and consent.) 
 
(End of clause) 
 
 
 
52.227-2     NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT 
(AUG 1996) 
 
(a) The Contractor shall report to the Contracting Officer, promptly and in reasonable written detail, each notice or 
claim of patent or copyright infringement based on the performance of this contract of which the Contractor has 
knowledge. 
 
(b) In the event of any claim or suit against the Government on account of any alleged patent or copyright 
infringement arising out of the performance of this contract or out of the use of any supplies furnished or work or 
services performed under this contract, the Contractor shall furnish to the Government, when requested by the 
Contracting Officer, all evidence and information in possession of the Contractor pertaining to such suit or claim. 
Such evidence and information shall be furnished at the expense of the Government except where the Contractor 
has agreed to indemnify the Government. 
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(g)  The Contractor agrees to include, and require inclusion of, this clause in all subcontracts at any tier for supplies 
or services (including construction and architect-engineer subcontracts and those for material, supplies, models, 
samples, or design or testing services) expected to exceed the simplified acquisition threshold at (FAR) 2.101.to 
exceed the dollar amount set forth in 13.000 of the Federal Acquisition Regulation (FAR). 
 
(End of clause) 
 
 
 
52.227-4     PATENT INDEMNITY--CONSTRUCTION CONTRACTS (APR 1984) 
 
Except as otherwise provided, the Contractor agrees to indemnify the Government and its officers, agents, and 
employees against liability, including costs and expenses, for infringement upon any United States patent (except a  
patent issued upon an application that is now or may hereafter be withheld from issue pursuant to a Secrecy Order 
under 35 U.S.C. 181) arising out of performing this contract or out of the use or disposal by or for the account of the 
Government of supplies furnished or work performed under this contract. 
 
(End of clause) 
 
 
 
52.228-1     BID GUARANTEE (SEP 1996) 
 
(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be 
cause for rejection of the bid. 
 
(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good and 
sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check, 
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States. 
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as 
practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and 
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.- 
 
(c) The amount of the bid guarantee shall be 20% percent of the bid price or $3,000,000.00, whichever is less.- 
 
(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for 
acceptance, fails to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the 
forms by the bidder, the Contracting Officer may terminate the contract for default.- 
 
(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that 
exceeds the amount of its bid, and the bid guarantee is available to offset the difference. 
 
(End of clause) 
 
 
 
52.228-2      ADDITIONAL BOND SECURITY (OCT 1997) 
 
The Contractor shall promptly furnish additional security required to protect the Government and persons supplying 
labor or materials under this contract if--  
 
(a) Any surety upon any bond, or issuing financial institution for other security, furnished with this contract 
becomes unacceptable to the Government.  
 
(b) Any surety fails to furnish reports on its financial condition as required by the Government;  
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(c) The contract price is increased so that the penal sum of any bond becomes inadequate in the opinion of the 
Contracting Officer; or  
 
(d) An irrevocable letter of credit (ILC) used as security will expire before the end of the period of required 
security. If the Contractor does not furnish an acceptable extension or replacement ILC, or other acceptable 
substitute, at least 30 days before an ILC's scheduled expiration, the Contracting officer has the right to immediately 
draw on the ILC. 
 
(End of clause) 
 
 
52.228-5     INSURANCE--WORK ON A GOVERNMENT INSTALLATION (JAN 1997) 
 
(a) The Contractor shall, at its own expense, provide and maintain during the entire performance of this contract, at 
least the kinds and minimum amounts of insurance required in the Schedule or elsewhere in the contract. 
 
(b) Before commencing work under this contract, the Contractor shall notify the Contracting Officer in writing that 
the required insurance has been obtained.  The policies evidencing required insurance shall contain an endorsement 
to the effect that any cancellation or any material change adversely affecting the Government's interest shall not be 
effective (1) for such period as the laws of the State in which this contract is to be performed prescribe, or (2) until 
30 days after the insurer or the Contractor gives written notice to the Contracting Officer, whichever period is 
longer. 
 
(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in subcontracts under this 
contract that require work on a Government installation and shall require subcontractors to provide and maintain the 
insurance required in the Schedule or elsewhere in the contract. The Contractor shall maintain a copy of all 
subcontractors' proofs of required insurance, and shall make copies available to the Contracting Officer upon 
request.  
 
(End of clause) 
 
 
52.228-11     PLEDGES OF ASSETS (FEB 1992) 
 
(a) Offerors shall obtain from each person acting as an individual surety on a bid guarantee, a performance bond, or 
a payment bond--  
 
(1) Pledge of assets; and  
 
(2) Standard Form 28, Affidavit of Individual Surety.  
 
(b) Pledges of assets from each person acting as an individual surety shall be in the form of--  
 
(1) Evidence of an escrow account containing cash, certificates of deposit, commercial or Government securities, or 
other assets described in FAR 28.203-2 (except see 28.203-2(b)(2) with respect to Government securities held in 
book entry form) and/or;  
 
(2) A recorded lien on real estate. The offeror will be required to provide--  
 
(i) Evidence of title in the form of a certificate of title prepared by a title insurance company approved by the United 
States Department of Justice. This title evidence must show fee simple title vested in the surety along with any 
concurrent owners; whether any real estate taxes are due and payable; and any recorded encumbrances against the 
property, including the lien filed in favor of the Government as required by FAR 28.203-3(d);  
 
(ii) Evidence of the amount due under any encumbrance shown in the evidence of title;  
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(iii) A copy of the current real estate tax assessment of the property or a current appraisal dated no earlier than 6 
months prior to the date of the bond, prepared by a professional appraiser who certifies that the appraisal has been 
conducted in accordance with the generally accepted appraisal standards as reflected in the Uniform Standards of 
Professional Appraisal Practice, as promulgated by the Appraisal Foundation. 
 
(End of clause) 
 
 
52.228-14     IRREVOCABLE LETTER OF CREDIT (DEC 1999)  
 
(a) “Irrevocable letter of credit” (ILC), as used in this clause, means a written commitment by a federally insured 
financial institution to pay all or part of a stated amount of money, until the expiration date of the letter, upon 
presentation by the Government (the beneficiary) of a written demand therefor. Neither the financial institution nor 
the offeror/Contractor can revoke or condition the letter of credit. 
 
(b) If the offeror intends to use an ILC in lieu of a bid bond, or to secure other types of bonds such as performance 
and payment bonds, the letter of credit and letter of confirmation formats in paragraphs (e) and (f) of this clause 
shall be used. 
 
(c) The letter of credit shall be irrevocable, shall require presentation of no document other than a written demand 
and the ILC (including confirming letter, if any), shall be issued/confirmed by an acceptable federally insured 
financial institution as provided in paragraph (d) of this clause, and-- 
 
(1) If used as a bid guarantee, the ILC shall expire no earlier than 60 days after the close of the bid acceptance 
period;  
 
(2) If used as an alternative to corporate or individual sureties as security for a performance or payment bond, the 
offeror/Contractor may submit an ILC with an initial expiration date estimated to cover the entire period for which 
financial security is required or may submit an ILC with an initial expiration date that is a minimum period of one 
year from the date of issuance. The ILC shall provide that, unless the issuer provides the beneficiary written notice 
of non-renewal at least 60 days in advance of the current expiration date, the ILC is automatically extended without 
amendment for one year from the expiration date, or any future expiration date, until the period of required 
coverage is completed and the Contracting Officer provides the financial institution with a written statement 
waiving the right to payment. The period of required coverage shall be: 
 
(i) For contracts subject to the Miller Act, the later of--  
 
(A) One year following the expected date of final payment;  
 
(B) For performance bonds only, until completion of any warranty period; or  
 
(C) For payment bonds only, until resolution of all claims filed against the payment bond during the one-year period 
following final payment.  
 
(ii) For contracts not subject to the Miller Act, the later of--  
 
(A) 90 days following final payment; or  
 
(B) For performance bonds only, until completion of any warranty period. 
 
(d) Only federally insured financial institutions rated investment grade or higher shall issue or confirm the ILC. The 
offeror/Contractor shall provide the Contracting Officer a credit rating that indicates the financial institution has the 
required rating(s) as of the date of issuance of the ILC. Unless the financial institution issuing the ILC had letter of 
credit business of less than $25 million in the past year, ILCs over $5 million must be confirmed by another 
acceptable financial institution that had letter of credit business of less than $25 million in the past year. 
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(e) The following format shall be used by the issuing financial institution to create an ILC:  
 
_______________________________________________  
 
[Issuing Financial Institution's Letterhead or Name and Address]  
 
Issue Date ____________  
 
IRREVOCABLE LETTER OF CREDIT NO. __________  
 
Account party's name _____________________________  
 
Account party's address ___________________________  
 
For Solicitation No. _______________(for reference only)  
 
TO: [U.S. Government agency]  
 
[U.S. Government agency's address]  
 
1. We hereby establish this irrevocable and transferable Letter of Credit in your favor for one or more drawings up 
to United States $________. This Letter of Credit is payable at [issuing financial institution's and, if any, confirming 
financial institution's] office at [issuing financial institution's address and, if any, confirming financial institution's 
address] and expires with our close of business on ________, or any automatically extended expiration date. 
 
2. We hereby undertake to honor your or the transferee's sight draft(s) drawn on the issuing or, if any, the 
confirming financial institution, for all or any part of this credit if presented with this Letter of Credit and 
confirmation, if any, at the office specified in paragraph 1 of this Letter of Credit on or before the  expiration date or 
any automatically extended expiration date. 
 
3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a 
condition of this Letter of Credit that it is deemed to be automatically extended without amendment for one year 
from the expiration date hereof, or any future expiration date, unless at least 60 days prior to any expiration date, we 
notify you or the transferee by registered mail, or other receipted means of delivery, that we elect not to consider 
this Letter of Credit renewed for any such additional period. At the time we notify you, we also agree to notify the 
account party (and confirming financial institution, if any) by the same means of delivery.  
 
4. This Letter of Credit is transferable. Transfers and assignments of proceeds are to be effected without charge to 
either the beneficiary or the transferee/assignee of proceeds. Such transfer or assignment shall be only at the written 
direction of the Government (the beneficiary) in a form satisfactory to the issuing financial institution and the 
confirming financial institution, if any. 
 
5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 
Revision, International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to 
the laws of _____________________ [state of confirming financial institution, if any, otherwise state of issuing 
financial institution].  
 
6. If this credit expires during an interruption of business of this financial institution as described in Article 17 of 
the UCP, the financial institution specifically agrees to effect payment if this credit is drawn against within 30 days 
after the resumption of our business. 
 
Sincerely,  
 
_______________________  
 
[Issuing financial institution]  
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(f) The following format shall be used by the financial institution to confirm an ILC:  
 
_______________________________________________ 
[Confirming Financial Institution's Letterhead or Name and Address]  
 
(Date) __________________  
 
Our Letter of Credit Advice Number _________________  
 
Beneficiary: ______________ [U.S. Government agency]  
 
Issuing Financial Institution: _______________________  
 
Issuing Financial Institution's LC No.: _______________  
 
Gentlemen:  
 
1. We hereby confirm the above indicated Letter of Credit, the original of which is attached, issued by __________ 
[name of issuing financial institution] for drawings of up to United States dollars ___________/U.S. $_______ and 
expiring with our close of business on _____________ [the expiration date], or any automatically extended 
expiration date.  
 
2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our office located at 
___________________.  
 
3. We hereby undertake to honor sight draft(s) drawn under and presented with the Letter of Credit and this 
Confirmation at our offices as specified herein. 
 
4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a 
condition of this confirmation that it be deemed automatically extended without amendment for one year from the 
expiration date hereof, or any automatically extended expiration date, unless:  
 
(a) At least 60 days prior to any such expiration date, we shall notify the Contracting Officer, or the transferee and 
the issuing financial institution, by registered mail or other receipted means of delivery, that we elect not to consider 
this confirmation extended for any such additional period; or 
 
(b) The issuing financial institution shall have exercised its right to notify you or the transferee, the account party, 
and ourselves, of its election not to extend the expiration date of the Letter of Credit.  
 
5. This confirmation is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 
Revision, International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to 
the laws of ________ [state of confirming financial institution].  
 
6. If this confirmation expires during an interruption of business of this financial institution as described in Article 
17 of the UCP, we specifically agree to effect payment if this credit is drawn against within 30 days after the 
resumption of our business. 
 
Sincerely,  
 
___________________________  
 
[Confirming financial institution]  
 
(g) The following format shall be used by the Contracting Officer for a sight draft to draw on the Letter of Credit:  
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SIGHT DRAFT  
 
__________________________  
 
[City, State]  
 
(Date) _____________________  
 
[Name and address of financial institution]  
 
Pay to the order of ______________ [Beneficiary Agency] ___________ the sum of United States $____________. 
This draft is drawn under Irrevocable Letter of Credit No. ___________________________________________.  
 
_______________________  
 
[Beneficiary Agency]  
 
By: ___________________  
 
(End of clause) 
 
 
52.228-15     PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (JUL 2000)- 
 
(a) Definitions. As used in this clause-- 
 
Original contract price means the award price of the contract; or, for requirements contracts, the price payable for 
the estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum 
quantity. Original contract price does not include the price of any options, except those options exercised at the time 
of contract award. 
 
(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful offeror shall 
furnish performance and payment bonds to the Contracting Officer as follows: 
 
(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award 
shall be 100 percent of the original contract price. 
 
(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract award shall 
be 100 percent of the original contract price. 
 
(3) Additional bond protection. (i) The Government may require additional performance and payment bond 
protection if the contract price is increased. The increase in protection generally will equal 100 percent of the 
increase in contract price. 
 
(ii) The Government may secure the additional protection by directing the Contractor to increase the penal amount 
of the existing bond or to obtain an additional bond. 
 
(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance 
agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision of the 
solicitation, or otherwise specified by the Contracting Officer, but in any event, before starting work. 
 
(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate 
sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by 
other acceptable security such as postal money order, certified check, cashier's check, irrevocable letter of credit, or, 
in accordance with Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular 
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570 is published in the Federal Register or may be obtained from the U.S. Department of Treasury, Financial 
Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, West Wing, Washington, DC 20227. 
 
(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to sue on the payment 
bond is void unless it is in writing, signed by the person whose right is waived, and executed after such person has 
first furnished labor or material for use in the performance of the contract. 
 
(End of clause) 
 
 
 
52.229-3     FEDERAL, STATE, AND LOCAL TAXES (JAN 1991) 
 
(a) "Contract date," as used in this clause, means the date set for bid opening or, if this is a negotiated contract or a 
modification, the effective date of this contract or modification.  
 
"All applicable Federal, State, and local taxes and duties," as used in this clause, means all taxes and duties, in effect 
on the contract date, that the taxing authority is imposing and collecting on the transactions or property covered by 
this contract.  
 
"After-imposed Federal tax," as used in this clause, means any new or increased Federal excise tax or duty, or tax 
that was exempted or excluded on the contract date but whose exemption was later revoked or reduced during the 
contract period, on the transactions or property covered by this contract that the Contractor is required to pay or bear 
as the result of legislative, judicial, or administrative action taking effect after the contract date. It does not include 
social security tax or other employment taxes.  
"After-relieved Federal tax," as used in this clause, means any amount of Federal excise tax or duty, except social 
security or other employment taxes, that would otherwise have been payable on the transactions or property covered 
by this contract, but which the Contractor is not required to pay or bear, or for which the Contractor obtains a refund 
or drawback, as the result of legislative, judicial, or administrative action taking effect after the contract date.  
 
(b) The contract price includes all applicable Federal, State, and local taxes and duties.  
 
(c) The contract price shall be increased by the amount of any after-imposed Federal tax, provided the Contractor 
warrants in writing that no amount for such newly imposed Federal excise tax or duty or rate increase was included 
in the contract price, as a contingency reserve or otherwise.  
 
(d) The contract price shall be decreased by the amount of any after-relieved Federal tax.  
 
(e) The contract price shall be decreased by the amount of any Federal excise tax or duty, except social security or 
other employment taxes, that the Contractor is required to pay or bear, or does not obtain a refund of, through the 
Contractor's fault, negligence, or failure to follow instructions of the Contracting Officer.  
 
(f) No adjustment shall be made in the contract price under this clause unless the amount of the adjustment exceeds 
$250.  
 
(g) The Contractor shall promptly notify the Contracting Officer of all matters relating to any Federal excise tax or 
duty that reasonably may be expected to result in either an increase or decrease in the contract price and shall take 
appropriate action as the Contracting Officer directs.  
 
(h) The Government shall, without liability, furnish evidence appropriate to establish exemption from any Federal, 
State, or local tax when the Contractor requests such evidence and a reasonable basis exists to sustain the 
exemption. 
 
(End of clause) 
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52.229-5     TAXES--CONTRACTS PERFORMED IN U.S. POSSESSIONS OR PUERTO RICO (APR 1984) 
 
The term "local taxes," as used in the Federal, State, and local taxes clause of this contract, includes taxes imposed 
by a possession of the United States or by Puerto Rico. 
 
(End of clause) 
 
 
52.232-5     PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS (SEP 2002)  
 
(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this contract.  
 
(b) Progress payments. The Government shall make progress payments monthly as the work proceeds, or at more 
frequent intervals as determined by the Contracting Officer, on estimates of work accomplished which meets the 
standards of quality established under the contract, as approved by the Contracting Officer.  
 
(1) The Contractor's request for progress payments shall include the following substantiation:  
 
(i) An itemization of the amounts requested, related to the various elements of work required by the contract 
covered by the payment requested.  
 
(ii) A listing of the amount included for work performed by each subcontractor under the contract.  
 
(iii) A listing of the total amount of each subcontract under the contract.  
 
(iv) A listing of the amounts previously paid to each such subcontractor under the contract.  
 
(v) Additional supporting data in a form and detail required by the Contracting Officer.  
 
(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the site and 
preparatory work done to be taken into consideration. Material delivered to the Contractor at locations other than 
the site also may be taken into consideration if--  
 
(i) Consideration is specifically authorized by this contract; and  
 
(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material and that the material will 
be used to perform this contract.  
 
(c) Contractor certification. Along with each request for progress payments, the Contractor shall furnish the 
following certification, or payment shall not be made: (However, if the Contractor elects to delete paragraph (c)(4) 
from the certification, the certification is still acceptable.)  
 
I hereby certify, to the best of my knowledge and belief, that--  
 
(1) The amounts requested are only for performance in accordance with the specifications, terms, and conditions of 
the contract;  
 
(2) All payments due to subcontractors and suppliers from previous payments received under the contract have been 
made, and timely payments will be made from the proceeds of the payment covered by this certification, in 
accordance with subcontract agreements and the requirements of chapter 39 of Title 31, United States Code; 
 
(3) This request for progress payments does not include any amounts which the prime contractor intends to withhold 
or retain from a subcontractor or supplier in accordance with the terms and conditions of the subcontract; and  
 
(4) This certification is not to be construed as final acceptance of a subcontractor's performance.  
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_____________________  
 
(Name)  
 
______________________  
 
(Title)  
 
______________________  
 
(Date)  
 
(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress payments, discovers 
that a portion or all of such request constitutes a payment for performance by the Contractor that fails to conform to 
the specifications, terms, and conditions of this contract (hereinafter referred to as the "unearned amount"), the 
Contractor shall--  
 
(1) Notify the Contracting Officer of such performance deficiency; and  
 
(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the manner provided in 
paragraph (j) of this clause) equal to interest on the unearned amount from the 8th day after the date of receipt of the 
unearned amount until--  
 
(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has been corrected; or  
 
(ii) The date the Contractor reduces the amount of any subsequent certified request for progress payments by an 
amount equal to the unearned amount.  
 
(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any period for which a 
progress payment is to be made, the Contracting Officer shall authorize payment to be made in full. However, if 
satisfactory progress has not been made, the Contracting Officer may retain a maximum of 10 percent of the amount 
of the payment until satisfactory progress is achieved. When the work is substantially complete, the Contracting 
Officer may retain from previously withheld funds and future progress payments that amount the Contracting 
Officer considers adequate for protection of the Government and shall release to the Contractor all the remaining 
withheld funds. Also, on completion and acceptance of each separate building, public work, or other division of the 
contract, for which the price is stated separately in the contract, payment shall be made for the completed work 
without retention of a percentage.  
 
(f) Title, liability, and reservation of rights. All material and work covered by progress payments made shall, at the 
time of payment, become the sole property of the Government, but this shall not be construed as--  
 
(1) Relieving the Contractor from the sole responsibility for all material and work upon which payments have been 
made or the restoration of any damaged work; or  
 
(2) Waiving the right of the Government to require the fulfillment of all of the terms of the contract.  
 
(g) Reimbursement for bond premiums. In making these progress payments, the Government shall, upon request, 
reimburse the Contractor for the amount of premiums paid for performance and payment bonds (including 
coinsurance and reinsurance agreements, when applicable) after the Contractor has furnished evidence of full 
payment to the surety. The retainage provisions in paragraph (e) of this clause shall not apply to that portion of 
progress payments attributable to bond premiums.  
 
(h) Final payment. The Government shall pay the amount due the Contractor under this contract after--  
 
(1) Completion and acceptance of all work;  
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(2) Presentation of a properly executed voucher; and  
 
(3) Presentation of release of all claims against  
the Government arising by virtue of this contract, other than claims, in stated amounts, that the Contractor has 
specifically excepted from the operation of the release. A release may also be required of the assignee if the 
Contractor's claim to amounts payable under this contract has been assigned under the Assignment of Claims Act of 
1940 (31 U.S.C. 3727 and 41 U.S.C. 15).  
 
(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, progress payments 
shall not exceed 80 percent on work accomplished on undefinitized contract actions. A "contract action" is any 
action resulting in a contract, as defined in FAR Subpart 2.1, including contract modifications for additional 
supplies or services, but not including contract modifications that are within the scope and under the terms of the 
contract, such as contract modifications issued pursuant to the Changes clause, or funding and other administrative 
changes.  
 
(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the amount payable under 
subparagraph (d)(2) of this clause shall be--  
 
(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at the most recent 
auction of such bills prior to the date the Contractor receives the unearned amount; and  
 
(2) Deducted from the next available payment to the Contractor.  
 
(End of clause) 
 
 
 
52.232-17     INTEREST (JUNE 1996) 
 
(a) Except as otherwise provided in this contract under a Price Reduction for Defective Cost or Pricing Data clause 
or a Cost Accounting Standards clause, all amounts that become payable by the Contractor to the Government under 
this contract (net of any applicable tax credit under the Internal Revenue Code (26 U.S.C. 1481)) shall bear simple 
interest from the date due until paid unless paid within 30 days of becoming due. The interest rate shall be the 
interest rate established by the Secretary of the Treasury as provided in Section 12 of the Contract Disputes Act of 
1978 (Public Law 95-563), which is applicable to the period in which the amount becomes due, as provided in 
paragraph (b) of this clause, and then at the rate applicable for each six-month period as fixed by the Secretary until 
the amount is paid. reproduce, prepare derivative works, distribute copies to the public, and (b) Amounts shall be 
due at the earliest of the following dates: 
 
(1) The date fixed under this contract. 
 
(2) The date of the first written demand for payment consistent with this contract, including any demand resulting 
from a default termination. 
 
(3) The date the Government transmits to the Contractor a proposed supplemental agreement to confirm completed 
negotiations establishing the amount of debt. 
 
(4) If this contract provides for revision of prices, the date of written notice to the Contractor stating the amount of 
refund payable in connection with a pricing proposal or a negotiated pricing agreement not confirmed by contract 
modification. 
 
(c) The interest charge made under this clause may be reduced under the procedures prescribed in 32.614-2 of the 
Federal Acquisition Regulation in effect on the date of this contract. 
 
(End of clause) 
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52.232-23     ASSIGNMENT OF CLAIMS (JAN 1986) 
 
(a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3727, 41 U.S.C. 15 (hereafter 
referred to as "the Act"), may assign its rights to be paid amounts due or to become due as a result of the 
performance of this contract to a bank, trust company, or other financing institution, including any Federal lending 
agency. The assignee under such an assignment may thereafter further assign or reassign its right under the original 
assignment to any type of financing institution described in the preceding sentence.  
 
(b) Any assignment or reassignment authorized under the Act and this clause shall cover all unpaid amounts payable 
under this contract, and shall not be made to more than one party, except that an assignment or reassignment may be 
made to one party as agent or trustee for two or more parties participating in the financing of this contract.  
 
(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified document 
(including this contract) or information related to work under this contract until the Contracting Officer authorizes 
such action in writing.  
 
(End of clause) 
 
 
 
52.232-27     PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (FEB 2002)  
 
Notwithstanding any other payment terms in this contract, the Government will make invoice payments under the 
terms and conditions specified in this clause. The Government considers payment as being made on the day a check 
is dated or the date of an electronic funds transfer. Definitions of pertinent terms are set forth in sections 2.101, 
32.001, and 32.902 of the Federal Acquisition Regulation. All days referred to in this clause are calendar days, 
unless otherwise specified. (However, see paragraph (a)(3) concerning payments due on Saturdays, Sundays, and 
legal holidays.) 
 
(a) Invoice payments--(1) Types of invoice payments. For purposes of this clause, there are several types of invoice 
payments that may occur under this contract, as follows: 
 
(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer approval of the 
estimated amount and value of work or services performed, including payments for reaching milestones in any 
project. 
 
(A) The due date for making such payments is 14 days after the designated billing office receives a proper payment 
request. If the designated billing office fails to annotate the payment request with the actual date of receipt at the 
time of receipt, the payment due date is the 14th day after the date of the Contractor's payment request, provided the 
designated billing office receives a proper payment request and there is no disagreement over quantity, quality, or 
Contractor compliance with contract requirements. 
 
(B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the clause at 
52.232-5, Payments Under Fixed-Price Construction Contracts, is as specified in the contract or, if not specified, 30 
days after approval by the Contracting Officer for release to the Contractor. 
 
(ii) Final payments based on completion and acceptance of all work and presentation of release of all claims against 
the Government arising by virtue of the contract, and payments for partial deliveries that have been accepted by the 
Government (e.g., each separate building, public work, or other division of the contract for which the price is stated 
separately in the contract). 
 
(A) The due date for making such payments is the later of the following two events: 
 
(1) The 30th day after the designated billing office receives a proper invoice from the Contractor. 
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(2) The 30th day after Government acceptance of the work or services completed by the Contractor. For a final 
invoice when the payment amount is subject to contract settlement actions (e.g., release of claims), acceptance is 
deemed to occur on the effective date of the contract settlement. 
 
(B) If the designated billing office fails to annotate the invoice with the date of actual receipt at the time of receipt, 
the invoice payment due date is the 30th day after the date of the Contractor's invoice, provided the designated 
billing office receives a proper invoice and there is no disagreement over quantity, quality, or Contractor 
compliance with contract requirements. 
 
(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing office specified 
in the contract. A proper invoice must include the items listed in paragraphs (a)(2)(i) through (a)(2)(xi) of this 
clause. If the invoice does not comply with these requirements, the designated billing office must return it within 7 
days after receipt, with the reasons why it is not a proper invoice. When computing any interest penalty owed the 
Contractor, the Government will take into account if the Government notifies the Contractor of an improper invoice 
in an untimely manner. 
 
(i) Name and address of the Contractor. 
 
(ii) Invoice date and invoice number. (The Contractor should date invoices as close as possible to the date of 
mailing or transmission.) 
 
(iii) Contract number or other authorization for work or services performed (including order number and contract 
line item number). 
 
(iv) Description of work or services performed. 
 
(v) Delivery and payment terms (e.g., discount for prompt payment terms). 
 
(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in the contract 
or in a proper notice of assignment). 
 
(vii) Name (where practicable), title, phone number, and mailing address of person to notify in the event of a 
defective invoice. 
 
(viii) For payments described in paragraph (a)(1)(i) of this clause, substantiation of the amounts requested and 
certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-Price 
Construction Contracts. 
 
(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if required 
elsewhere in this contract. 
 
(x) Electronic funds transfer (EFT) banking information. 
 
(A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this contract. 
 
(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice, 
the Contractor shall have submitted correct EFT banking information in accordance with the applicable solicitation 
provision (e.g., 52.232-38, Submission of Electronic Funds Transfer Information with Offer), contract clause (e.g., 
52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration, or 52.232-34, Payment by 
Electronic Funds Transfer--Other Than Central Contractor Registration), or applicable agency procedures. 
 
(C) EFT banking information is not required if the Government waived the requirement to pay by EFT. 
 
(xi) Any other information or documentation required by the contract. 
 



DACW37-03-B-0006 
 

Page 82 of 133 
 

 

(3) Interest penalty. The designated payment office will pay an interest penalty automatically, without request from 
the Contractor, if payment is not made by the due date and the conditions listed in paragraphs (a)(3)(i) through 
(a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday, Sunday, or legal 
holiday, the designated payment office may make payment on the following working day without incurring a late 
payment interest penalty. 
 
(i) The designated billing office received a proper invoice. 
 
(ii) The Government processed a receiving report or other Government documentation authorizing payment and 
there was no disagreement over quantity, quality, Contractor compliance with any contract term or condition, or 
requested progress payment amount. 
 
(iii) In the case of a final invoice for any balance of funds due the Contractor for work or services performed, the 
amount was not subject to further contract settlement actions between the Government and the Contractor. 
 
(4) Computing penalty amount. The Government will compute the interest penalty in accordance with the Office of 
Management and Budget prompt payment regulations at 5 CFR part 1315. 
 
(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments described in 
paragraph (a)(1)(ii) of this clause, Government acceptance or approval is deemed to occur constructively on the 7th 
day after the Contractor has completed the work or services in accordance with the terms and conditions of the 
contract. If actual acceptance or approval occurs within the constructive acceptance or approval period, the 
Government will base the determination of an interest penalty on the actual date of acceptance or approval. 
Constructive acceptance or constructive approval requirements do not apply if there is a disagreement over quantity, 
quality, or Contractor compliance with a contract provision. These requirements also do not compel Government 
officials to accept work or services, approve Contractor estimates, perform contract administration functions, or 
make payment prior to fulfilling their responsibilities. 
 
(ii) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay interest penalties if 
payment delays are due to disagreement between the Government and the Contractor over the payment amount or 
other issues involving contract compliance, or on amounts temporarily withheld or retained in accordance with the 
terms of the contract. The Government and the Contractor shall resolve claims involving disputes, and any interest 
that may be payable in accordance with the clause at FAR 52.233-1, Disputes. 
 
(5) Discounts for prompt payment. The designated payment office will pay an interest penalty automatically, 
without request from the Contractor, if the Government takes a discount for prompt payment improperly. The 
Government will calculate the interest penalty in accordance with the prompt payment regulations at 5 CFR part 
1315. 
 
(6) Additional interest penalty. (i) The designated payment office will pay a penalty amount, calculated in 
accordance with the prompt payment regulations at 5 CFR part 1315 in addition to the interest penalty amount only 
if-- 
 
(A) The Government owes an interest penalty of $1 or more; 
 
(B) The designated payment office does not pay the interest penalty within 10 days after the date the invoice amount 
is paid; and 
 
(C) The Contractor makes a written demand to the designated payment office for additional penalty payment, in 
accordance with paragraph (a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice 
amount is paid. 
 
(ii)(A) The Contractor shall support written demands for additional penalty payments with the following data. The 
Government will not request any additional data. The Contractor shall-- 
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(1) Specifically assert that late payment interest is due under a specific invoice, and request payment of all overdue 
late payment interest penalty and such additional penalty as may be required; 
 
(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and 
 
(3) State that payment of the principal has been received, including the date of receipt. 
 
(B) If there is no postmark or the postmark is illegible-- 
 
(1) The designated payment office that receives the demand will annotate it with the date of receipt provided the 
demand is received on or before the 40th day after payment was made; or 
 
(2) If the designated payment office fails to make the required annotation, the Government will determine the 
demand's validity based on the date the Contractor has placed on the demand, provided such date is no later than the 
40th day after payment was made. 
 
(b) Contract financing payments. If this contract provides for contract financing, the Government will make contract 
financing payments in accordance with the applicable contract financing clause. 
 
(c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services 
(including a material supplier) for the purpose of performing this contract the following: 
 
(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor for 
satisfactory performance under its subcontract not later than 7 days from receipt of payment out of such amounts as 
are paid to the Contractor under this contract. 
 
(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to the subcontractor an 
interest penalty for each payment not made in accordance with the payment clause-- 
 
(i) For the period beginning on the day after the required payment date and ending on the date on which payment of 
the amount due is made; and 
 
(ii) Computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal 
Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at 
the time the Contractor accrues the obligation to pay an interest penalty. 
 
(3) Subcontractor clause flowdown. A clause requiring each subcontractor to use: 
 
(i) Include a payment clause and an interest penalty clause conforming to the standards set forth in paragraphs (c)(1) 
and (c)(2) of this clause in each of its subcontracts; and 
 
(ii) Require each of its subcontractors to include such clauses in their subcontracts with each lower-tier 
subcontractor or supplier. 
 
(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to 
impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract, 
provisions that-- 
 
(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified percentage of 
each progress payment otherwise due to a subcontractor for satisfactory performance under the subcontract without 
incurring any obligation to pay a late payment interest penalty, in accordance with terms and conditions agreed to 
by the parties to the subcontract, giving such recognition as the parties deem appropriate to the ability of a 
subcontractor to furnish a performance bond and a payment bond; 
 
(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all of the 
subcontractor's request for payment may be withheld in accordance with the subcontract agreement; and 
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(3) Withholding requirements. Permit such withholding without incurring any obligation to pay a late payment 
penalty if-- 
 
(i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the 
subcontractor; and 
 
(ii) The Contractor furnishes to the Contracting Officer a copy of any notice issued by a Contractor pursuant to 
paragraph (d)(3)(i) of this clause. 
 
(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to the Government 
but before making a payment to a subcontractor for the subcontractor's performance covered by the payment 
request, discovers that all or a portion of the payment otherwise due such subcontractor is subject to withholding 
from the subcontractor in accordance with the subcontract agreement, then the Contractor shall-- 
 
(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of this 
clause as soon as practicable upon ascertaining the cause giving rise to a withholding, but prior to the due date for 
subcontractor payment; 
 
(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice 
furnished to the subcontractor pursuant to paragraph (e)(1) of this clause; 
 
(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to 
exceed the amount specified in the notice of withholding furnished under paragraph (e)(1) of this clause; 
 
(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the 
identified subcontract performance deficiency, and-- 
 
(i) Make such payment within-- 
 
(A) Seven days after correction of the identified subcontract performance deficiency (unless the funds therefor must 
be recovered from the Government because of a reduction under paragraph  
(e)(5)(i)) of this clause; or 
 
(B) Seven days after the Contractor recovers such funds from the Government; or 
 
(ii) Incur an obligation to pay a late payment interest penalty computed at the rate of interest established by the 
Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the 
Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an 
interest penalty; 
 
(5) Notice to Contracting Officer. Notify the Contracting Officer upon-- 
 
(i) Reduction of the amount of any subsequent certified application for payment; or 
 
(ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying-- 
 
(A) The amounts withheld under paragraph (e)(1) of this clause; and 
 
(B) The dates that such withholding began and ended; and 
 
(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld 
payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld 
amounts from the Government until-- 
 
(i) The day the identified subcontractor performance deficiency is corrected; or 



DACW37-03-B-0006 
 

Page 85 of 133 
 

 

 
(ii) The date that any subsequent payment is reduced under paragraph (e)(5)(i) of this clause. 
 
(f) Third-party deficiency reports--(1) Withholding from subcontractor. If a Contractor, after making payment to a 
first-tier subcontractor, receives from a supplier or subcontractor of the first-tier subcontractor (hereafter referred to 
as a “second-tier subcontractor”) a written notice in accordance with section 2 of the Act of August 24, 1935 (40 
U.S.C. 270b, Miller Act), asserting a deficiency in such first-tier subcontractor's performance under the contract for 
which the Contractor may be ultimately liable, and the Contractor determines that all or a portion of future payments 
otherwise due such first-tier subcontractor is subject to withholding in accordance with the subcontract agreement, 
the Contractor may, without incurring an obligation to pay an interest penalty under paragraph (e)(6) of this clause-- 
 
(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon 
as practicable upon making such determination; and 
 
(ii) Withhold from the first-tier subcontractor's next available progress payment or payments an amount not to 
exceed the amount specified in the notice of withholding furnished under paragraph (f)(1)(i) of this clause. 
 
(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after receipt of 
satisfactory written notification that the identified subcontract performance deficiency has been corrected, the 
Contractor shall-- 
 
(i) Pay the amount withheld under paragraph (f)(1)(ii) of this clause to such first-tier subcontractor; or 
 
(ii) Incur an obligation to pay a late payment interest penalty to such first-tier subcontractor computed at the rate of 
interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments 
under section 12 of the Contracts DisputesAct of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues 
the obligation to pay an interest penalty. 
 
(g) Written notice of subcontractor withholding. The Contractor shall issue a written notice of any withholding to a 
subcontractor (with a copy furnished to the Contracting Officer), specifying-- 
 
(1) The amount to be withheld; 
 
(2) The specific causes for the withholding under the terms of the subcontract; and 
 
(3) The remedial actions to be taken by the subcontractor in order to receive payment of the amounts withheld. 
 
(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any 
amount withheld or retained in accordance with paragraph (d) of this clause until such time as the Contractor has 
determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such amount. 
 
(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or 
entitlement of a subcontractor to a payment or a late payment interest penalty under a clause included in the 
subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to which the Government is a 
party. The Government may not be interpleaded in any judicial or administrative proceeding involving such a 
dispute. 
 
(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall 
not limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or a 
subcontractor in the event of a dispute involving late payment or nonpayment by the Contractor or deficient 
subcontract performance or nonperformance by a subcontractor. 
 
(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a 
subcontractor pursuant to the clauses included in a subcontract under paragraph (c) of this clause shall not be 
construed to be an obligation of the Government for such interest penalty. A cost-reimbursement claim may not 
include any amount for reimbursement of such interest penalty. 
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(l) Overpayments. If the Contractor becomes aware of a duplicate payment or that the Government has otherwise 
overpaid on an invoice payment, the Contractor shall immediately notify the Contracting Officer and request 
instructions for disposition of the overpayment. 
 
(End of clause) 
 
 
 
 
52.232-33      PAYMENT BY ELECTRONIC FUNDS TRANSFER—CENTRAL CONTRACTOR 
REGISTRATION (MAY 1999) 
 
(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds 
transfer (EFT), except as provided in paragraph (a)(2) of this clause. As used in this clause, the term “EFT” refers to 
the funds transfer and may also include the payment information transfer. 
 
(2) In the event the Government is unable to release one or more payments by EFT, the Contractor agrees to either-- 
 
(i) Accept payment by check or some other mutually agreeable method of payment; or 
 
(ii) Request the Government to extend the payment due date until such time as the Government can make payment 
by EFT (but see paragraph (d) of this clause). 
 
(b) Contractor's EFT information. The Government shall make payment to the Contractor using the EFT 
information contained in the Central Contractor Registration (CCR) database. In the event that the EFT information 
changes, the Contractor shall be responsible for providing the updated information to the CCR database. 
 
(c) Mechanisms for EFT payment. The Government may make payment by EFT through either the Automated 
Clearing House (ACH) network, subject to the rules of the National Automated Clearing House Association, or the 
Fedwire Transfer System. The rules governing Federal payments through the ACH are contained in 31 CFR part 
210. 
 
(d) Suspension of payment. If the Contractor's EFT information in the CCR database is incorrect, then the 
Government need not make payment to the Contractor under this contract until correct EFT information is entered 
into the CCR database; and any invoice or contract financing request shall be deemed not to be a proper invoice for 
the purpose of prompt payment under this contract. The prompt payment terms of the contract regarding notice of 
an improper invoice and delays in accrual of interest penalties apply.  
 
(e) Contractor EFT arrangements. If the Contractor has identified multiple payment receiving points (i.e., more than 
one remittance address and/or EFT information set) in the CCR database, and the Contractor has not notified the 
Government of the payment receiving point applicable to this contract, the Government shall make payment to the 
first payment receiving point (EFT information set or remittance address as applicable) listed in the CCR database. 
 
(f) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs because the 
Government used the Contractor's EFT information incorrectly, the Government remains responsible for-- 
 
(i) Making a correct payment; 
 
(ii) Paying any prompt payment penalty due; and 
 
(iii) Recovering any erroneously directed funds. 
 
(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect, or was 
revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve 
System, and-- 
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(i) If the funds are no longer under the control of the payment office, the Government is deemed to have made 
payment and the Contractor is responsible for recovery of any erroneously directed funds; or 
 
(ii) If the funds remain under the control of the payment office, the Government shall not make payment, and the 
provisions of paragraph (d) of this clause shall apply. 
 
(g) EFT and prompt payment. A payment shall be deemed to have been made in a timely manner in accordance with 
the prompt payment terms of this contract if, in the EFT payment transaction instruction released to the Federal 
Reserve System, the date specified for settlement of the payment is on or before the prompt payment due date, 
provided the specified payment date is a valid date under the rules of the Federal Reserve System. 
 
(h) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the 
assignment of claims terms of this contract, the Contractor shall require as a condition of any such assignment, that 
the assignee shall register in the CCR database and shall be paid by EFT in accordance with the terms of this clause. 
In all respects, the requirements of this clause shall apply to the assignee as if it were the Contractor. EFT 
information that shows the ultimate recipient of the transfer to be other than the Contractor, in the absence of a 
proper assignment of claims acceptable to the Government, is incorrect EFT information within the meaning of 
paragraph (d) of this clause. 
 
(i) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting 
from changes to EFT information made by the Contractor's financial agent. 
 
(j) Payment information. The payment or disbursing office shall forward to the Contractor available payment 
information that is suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve 
System. The Government may request the Contractor to designate a desired format and method(s) for delivery of 
payment information from a list of formats and methods the payment office is capable of executing. However, the 
Government does not guarantee that any particular format or method of delivery is available at any particular 
payment office and retains the latitude to use the format and delivery method most convenient to the Government. If 
the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall 
mail the payment information to the remittance address contained in the CCR database. 
 
(End of Clause) 
 
 
 
52.233-1     DISPUTES.  (JUL 2002) 
 
(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613). 
 
(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be resolved under this 
clause. 
 
(c) Claim, as used in this clause, means a written demand or written assertion by one of the contracting parties 
seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of contract 
terms, or other relief arising under or relating to this contract. However, a written demand or written assertion by the 
Contractor seeking the payment of money exceeding $100,000 is not a claim under the Act until certified. A 
voucher, invoice, or other routine request for payment that is not in dispute when submitted is not a claim under the 
Act. The submission may be converted to a claim under the Act, by complying with the submission and certification 
requirements of this clause, if it is disputed either as to liability or amount or is not acted upon in a reasonable time. 
 
(d)(1) A claim by the Contractor shall be made in writing and, unless otherwise stated in this contract, submitted 
within 6 years after accrual of the claim to the Contracting Officer for a written decision. A claim by the 
Government against the Contractor shall be subject to a written decision by the Contracting Officer. 
 
(2)(i) The contractors shall provide the certification specified in subparagraph (d)(2)(iii) of this clause when 
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submitting any claim - 
 
(A) Exceeding $100,000; or 
 
(B) Regardless of the amount claimed, when using - 
 
(1) Arbitration conducted pursuant to 5 U.S.C. 575-580; or 
 
(2) Any other alternative means of dispute resolution (ADR) technique that the agency elects to handle in 
accordance with the Administrative Dispute Resolution Act (ADRA). 
 
(ii) The certification requirement does not apply to issues in controversy that have not been submitted as all or part 
of a claim. 
 
(iii) The certification shall state as follows:  "I certify that the claim is made in good faith; that the supporting data 
are accurate and complete to the best of my knowledge and belief; that the amount requested accurately reflects the 
contract adjustment for which the Contractor believes the Government is liable; and that I am duly authorized to 
certify the claim on behalf of the Contractor. 
 
(3) The certification may be executed by any person duly authorized to bind the Contractor with respect to the 
claim. 
 
(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in writing by the 
Contractor, render a decision within 60 days of the request.  For Contractor-certified claims over $100,000, the 
Contracting Officer must, within 60 days, decide the claim or notify the Contractor of the date by which the 
decision will be made. 
 
(f) The Contracting Officer's decision shall be final unless the Contractor appeals or files a suit as provided in the 
Act. 
 
(g) If the claim by the Contractor is submitted to the  Contracting Officer or a claim by the Government is presented 
to the Contractor, the parties, by mutual consent, may agree to use alternative disput resolution (ADR). If the 
Contractor refuses an offer for ADR, the Contractor shall inform the Contracting Officer, in writing, of the 
Contractor's specific reasons for rejecting the request.  
 
(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the Contracting 
Officer receives the claim (certified, if required); or (2) the date that payment otherwise would be due, if that date is 
later, until the date of payment.  With regard to claims having defective certifications, as defined in (FAR) 48 CFR 
33.201, interest shall be paid from the date that the Contracting Officer initially receives the claim.  Simple interest 
on claims shall be paid at the rate, fixed by the Secretary of the Treasury as provided in the Act, which is applicable 
to the period during which the Contracting Officer receives the claim and then at the rate applicable for each 6-
month period as fixed by the Treasury Secretary during the pendency of the claim. 
 
(i) The Contractor shall proceed diligently with performance of this contract, pending final resolution of any request 
for relief, claim, appeal, or action arising under the contract, and comply with any decision of the Contracting 
Officer. 
 
(End of clause) 
 
 
 
52.233-3      PROTEST AFTER AWARD (AUG. 1996) 
 
(a) Upon receipt of a notice of protest (as defined in FAR 33.101) or a determination that a protest is likely (see 
FAR 33.102(d)), the Contracting Officer may, by written order to the Contractor, direct the Contractor to stop 
performance of the work called for by this contract. The order shall be specifically identified as a stop-work order 
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issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and take 
all reasonable steps to minimize the incurrence of costs allocable to the work covered by the order during the period 
of work stoppage. Upon receipt of the final decision in the protest, the Contracting Officer shall either-- 
 
(1) Cancel the stop-work order; or 
 
(2) Terminate the work covered by the order as provided in the Default, or the Termination for Convenience of the 
Government, clause of this contract. 
 
(b) If a stop-work order issued under this clause is canceled either before or after a final decision in the protest, the 
Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule 
or contract price, or both, and the contract shall be modified, in writing, accordingly, if-- 
 
(1) The stop-work order results in an increase in the time required for, or in the Contractor's cost properly allocable 
to, the performance of any part of this contract; and 
 
(2) The Contractor asserts its right to an adjustment within 30 days after the end of the period of work stoppage; 
provided, that if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive and 
act upon a proposal at any time before final payment under this contract. 
 
(c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the 
Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at 
the termination settlement. 
 
(d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the Contracting 
Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order. 
 
(e) The Government's rights to terminate this contract at any time are not affected by action taken under this clause. 
 
(f) If, as the result of the Contractor's intentional or negligent misstatement, misrepresentation, or miscertification, a 
protest related to this contract is sustained, and the Government pays costs, as provided in FAR 33.102(b)(2) or 
33.104(h)(1), the Government may require the Contractor to reimburse the Government the amount of such costs. In 
addition to any other remedy available, and pursuant to the requirements of Subpart 32.6, the Government may 
collect this debt by offsetting the amount against any payment due the Contractor under any contract between the 
Contractor and the Government. 
 
(End of clause) 
 
 
 
52.236-1     PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) 
 
The Contractor shall perform on the site, and with its own organization, work equivalent to at least 20% percent of 
the total amount of work to be performed under the contract.  This percentage may be reduced by a supplemental 
agreement to this contract if, during performing the work, the Contractor requests a reduction and the Contracting 
Officer determines that the reduction would be to the advantage of the Government. 
 
(End of clause) 
 
 
52.236-2     DIFFERING SITE CONDITIONS (APR 1984) 
 
As prescribed in 36.502, insert the following clause in solicitations and contracts when a fixed-price construction 
contract or a fixed-price dismantling, demolition, or removal of improvements contract is contemplated and the 
contract amount is expected to exceed the small purchase limitation. The Contracting Officer may insert the clause 
in solicitations and contracts when a fixed-price construction or a fixed-price contract for dismantling, demolition, 
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or removal of improvements is contemplated and the contract amount is expected to be within the small purchase 
limitation. 
 
(a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the Contracting 
Officer of 
 
(1) subsurface or latent physical conditions at the site which differ materially from those indicated in this contract, 
or 
 
(2) unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily 
encountered and generally recognized as inhering in work of the character provided for in the contract. 
 
(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the conditions 
do materially so differ and cause an increase or decrease in the Contractor's cost of, or the time required for, 
performing any part of the work under this contract, whether or not changed as a result of the conditions, an 
equitable adjustment shall be made under this clause and the contract modified in writing accordingly. 
 
(c) No request by the Contractor for an equitable adjustment to the contract under this clause shall be allowed, 
unless the Contractor has given the written notice required; provided, that the time prescribed in (a) above for giving 
written notice may be extended by the Contracting Officer. 
 
(d) No request by the Contractor for an equitable adjustment to the contract for differing site conditions shall be 
allowed if made after final payment under this contract. 
 
(End of clause) 
 
 
 
 
 
52.236-3     SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984) 

 
(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of 
the work, and that it has investigated and satisfied itself as to the general and local conditions which can affect the 
work or its cost, including but not limited to 
 
(1) conditions bearing upon transportation, disposal, handling, and storage of materials; 
 
(2) the availability of labor, water, electric power, and roads; 
 
(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site; 
 
(4) the conformation and conditions of the ground; and (5) the character of equipment and facilities needed 
preliminary to and during work performance.  The Contractor also acknowledges that it has satisfied itself as to the 
character, quality, and quantity of surface and subsurface materials or obstacles to be encountered insofar as this 
information is reasonably ascertainable from an inspection of the site, including all exploratory work done by the 
Government, as well as from the drawings and specifications made a part of this contract.  Any failure of the 
Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor from 
responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding 
to successfully perform the work without additional expense to the Government. 
 
(b) The Government assumes no responsibility for any conclusions or interpretations made by the Contractor based 
on the information made available by the Government. Nor does the Government assume responsibility for any  
 



DACW37-03-B-0006 
 

Page 91 of 133 
 

 

understanding reached or representation made concerning conditions which can affect the work by any of its 
officers or agents before the execution of this contract, unless that understanding or representation is expressly 
stated in this contract. 
 
(End of clause) 
 
52.236-5     MATERIAL AND WORKMANSHIP (APR 1984) 

 
(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new and of the 
most suitable grade for the purpose intended, unless otherwise specifically provided in this contract. References in 
the specifications to equipment, material, articles, or patented processes by trade name, make, or catalog number, 
shall be regarded as establishing a standard of quality and shall not be construed as limiting competition. The 
Contractor may, at its option, use any equipment, material, article, or process that, in the judgment of the 
Contracting Officer, is equal to that named in the specifications, unless otherwise specifically provided in this 
contract. 
 
(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and other 
equipment to be incorporated into the work. When requesting approval, the Contractor shall furnish to the 
Contracting Officer the name of the manufacturer, the model number, and other information concerning the 
performance, capacity, nature, and rating of the machinery and mechanical and other equipment. When required by 
this contract or by the Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the 
material or articles which the Contractor contemplates incorporating into the work. When requesting approval, the 
Contractor shall provide full information concerning the material or articles. When directed to do so, the Contractor 
shall submit samples for approval at the Contractor's expense, with all shipping charges prepaid. Machinery, 
equipment, material, and articles that do not have the required approval shall be installed or used at the risk of 
subsequent rejection. 
 
(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting Officer 
may require, in writing, that the Contractor remove from the work any employee the Contracting Officer deems 
incompetent, careless, or otherwise objectionable. 
 
(End of clause) 
 
 
 
52.236-6     SUPERINTENDENCE BY THE CONTRACTOR (APR 1984) 
 
At all times during performance of this contract and until the work is completed and accepted, the Contractor shall 
directly superintend the work or assign and have on the worksite a competent superintendent who is satisfactory to 
the Contracting Officer and has authority to act for the Contractor. 
 
(End of clause) 
 
 
 
52.236-7     PERMITS AND RESPONSIBILITIES (NOV 1991) 
 
The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary 
licenses and permits, and for complying with any Federal, State, and municipal laws, codes, and regulations 
applicable to the performance of the work.  The Contractor shall also be responsible for all damages to persons or 
property that occur as a result of the Contractor's fault or negligence.  The Contractor shall also be responsible for 
all materials delivered and work performed until completion and acceptance of the entire work, except for any 
completed unit of work which may have been accepted under the contract. 
 
(End of clause) 
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52.236-8     OTHER CONTRACTS (APR 1984) 
 
The Government may undertake or award other contracts for additional work at or near the site of the work under 
this contract.  The Contractor shall fully cooperate with the other contractors and with Government employees and 
shall carefully adapt scheduling and performing the work under this contract to accommodate the additional work, 
heeding any direction that may be provided by the Contracting Officer.  The Contractor shall not commit or permit 
any act that will interfere with the performance of work by any other contractor or by Government employees. 
 
(End of clause) 
 
 
 
52.236-9     PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, 
AND IMPROVEMENTS (APR 1984) 
 
(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and 
grass) on or adjacent to the work site, which are not to be removed and which do not unreasonably interfere with the 
work required under this contract. The Contractor shall only remove trees when specifically authorized to do so, and 
shall avoid damaging vegetation that will remain in place. If any limbs or branches of trees are broken during 
contract performance, or by the careless operation of equipment, or by workmen, the Contractor shall trim those 
limbs or branches with a clean cut and paint the cut with a tree-pruning compound as directed by the Contracting 
Officer. 
 
(b) The Contractor shall protect from damage all existing improvements and utilities 
 
(1) at or near the work site, and 
 
(2) on adjacent property of a third party, the locations of which are made known to or should be known by the 
Contractor.  The Contractor shall repair any damage to those facilities, including those that are the property of a 
third party, resulting from failure to comply with the requirements of this contract or failure to exercise reasonable 
care in performing the work.  If the Contractor fails or refuses to repair the damage promptly, the Contracting 
Officer may have the necessary work performed and charge the cost to the Contractor. 
 
(End of clause) 
 
 
 
52.236-10      OPERATIONS AND STORAGE AREAS (APR 1984) 
 
(a) The Contractor shall confine all operations (including storage of materials) on Government premises to areas 
authorized or approved by the Contracting Officer.  The Contractor shall hold and save the Government, its officers 
and agents, free and harmless from liability of any nature occasioned by the Contractor's performance. 
 
(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the Contractor only with 
the approval of the Contracting Officer and shall be built with labor and materials furnished by the Contractor 
without expense to the Government.  The temporary buildings and utilities shall remain the property of the 
Contractor and shall be removed by the Contractor at its expense upon completion of the work. With the written 
consent of the Contracting Officer, the buildings and utilities may be abandoned and need not be removed. 
 
(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only established roadways, or 
use temporary roadways constructed by the Contractor when and as authorized by the Contracting Officer.  When 
materials are transported in prosecuting the work, vehicles shall not be loaded beyond the loading capacity  
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recommended by the manufacturer of the vehicle or prescribed by any Federal, State, or local law or regulation.  
When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from damage.  The Contractor 
shall repair or pay for the repair of any damaged curbs, sidewalks, or roads. 
 
(End of clause) 
 
 
 
52.236-11      USE AND POSSESSION PRIOR TO COMPLETION (APR 1984) 
 
(a) The Government shall have the right to take possession of or use any completed or partially completed part of 
the work. Before taking possession of or using any work, the Contracting Officer shall furnish the Contractor a list 
of items of work remaining to be performed or corrected on those portions of the work that the Government intends 
to take possession of or use.  However, failure of the Contracting Officer to list any item of work shall not relieve 
the Contractor of responsibility for complying with the terms of the contract. The Government's possession or use 
shall not be deemed an acceptance of any work under the contract. 
 
(b) While the Government has such possession or use, the Contractor shall be relieved of the responsibility for the 
loss of or damage to the work resulting from the Government's possession or use, notwithstanding the terms of the 
clause in this contract entitled "Permits and Responsibilities."  If prior possession or use by the Government delays 
the progress of the work or causes additional expense to the Contractor, an equitable adjustment shall be made in 
the contract price or the time of completion, and the contract shall be modified in writing accordingly. 
 
(End of clause) 
 
 
 
52.236-12     CLEANING UP (APR 1984) 
 
The Contractor shall at all times keep the work area, including storage areas, free from accumulations of waste 
materials.  Before completing the work, the Contractor shall remove from the work and premises any rubbish, tools, 
scaffolding, equipment, and materials that are not the property of the Government.  Upon completing the work, the 
Contractor shall leave the work area in a clean, neat, and orderly condition satisfactory to the Contracting Officer. 
 
(End of clause) 
 
 
 
52.236-13     ACCIDENT PREVENTION (NOV 1991) – ALTERNATE I (NOV 1991) 
 
(a)  The Contractor shall provide and maintain work environments and procedures which will 
 
(1) safeguard the public and Government personnel, property, materials, supplies, and equipment exposed to 
Contractor operations and activities; 
 
(2) avoid interruptions of Government operations and delays in project completion dates; and 
 
(3) control costs in the performance of this contract. 
 
(b)  For these purposes on contracts for construction or dismantling, demolition, or removal of improvements, the 
Contractor shall- 
 
(1)  Provide appropriate safety barricades, signs, and signal lights; 
 
(2)  Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 CFR Part 1910; and 
 



DACW37-03-B-0006 
 

Page 94 of 133 
 

 

(3)  Ensure that any additional measures the Contracting Officer determines to be reasonably necessary for the 
purposes are taken. 
 
(h)  If this contract is for construction or dismantling, demolition or removal of improvements with any Department 
of Defense agency or component, the Contractor shall comply with all pertinent provisions of the latest version of 
U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the 
solicitation. 
 
(ii)  Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any 
condition which poses a serious or imminent danger to the health or safety of the public or Government personnel, 
the Contracting Officer shall notify the Contractor orally, with written confirmation, and request immediate 
initiation of corrective action.  This notice, when delivered to the Contractor or the Contractor's representative at the 
work site, shall be deemed sufficient notice of the noncompliance and that corrective action is required.  After 
receiving the notice, the Contractor shall immediately take corrective action.  If the Contractor fails or refuses to 
promptly take corrective action, the Contracting Officer may issue an order stopping all or part of the work until 
satisfactory corrective action has been taken.  The Contractor shall not be entitled to any equitable adjustment of the 
contract price or extension of the performance schedule on any stop work order issued under this clause. 
 
(e)  The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in the designation 
of the parties, in subcontracts. 
 
(f)  Before commencing the work, the Contractor shall- 
 
(1)  Submit a written proposed plan for implementing this clause.  The plan shall include an analysis of the 
significant hazards to life, limb, and property inherent in contract work performance and a plan for controlling these 
hazards; and 
 
(2) Meet with representatives of the Contracting Officer to discuss and develop a mutual understanding relative to 
administration of the overall safety program. 
 
(End of clause) 
 
 
 
52.236-15     SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984) 
 
(a) The Contractor shall, within five days after the work commences on the contract or another period of time 
determined by the Contracting Officer, prepare and submit to the Contracting Officer for approval three copies of a 
practicable schedule showing the order in which the Contractor proposes to perform the work, and the dates on 
which the Contractor contemplates starting and completing the several salient features of the work (including 
acquiring materials, plant, and equipment).  The schedule shall be in the form of a progress chart of suitable scale to 
indicate appropriately the percentage of work scheduled for completion by any given date during the period.  If the 
Contractor fails to submit a schedule within the time prescribed, the Contracting Officer may withhold approval of 
progress payments until the Contractor submits the required schedule. 
 
(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting Officer, and upon 
doing so shall immediately deliver three copies of the annotated schedule to the Contracting Officer.  If, in the 
opinion of the Contracting Officer, the Contractor falls behind the approved schedule, the Contractor shall take 
steps necessary to improve its progress, including those that may be required by the Contracting Officer, without 
additional cost to the Government. In this circumstance, the Contracting Officer may require the Contractor to 
increase the number of shifts, overtime operations, days of work, and/or the amount of construction plant, and to 
submit for approval any supplementary schedule or schedules in chart form as the Contracting Officer deems 
necessary to demonstrate how the approved rate of progress will be regained. 
 
(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause shall be 
grounds for a determination by the Contracting Officer that the Contractor is not prosecuting the work with 
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sufficient diligence to ensure completion within the time specified in the contract.  Upon making this determination, 
the Contracting Officer may terminate the Contractor's right to proceed with the work, or any separable part of it, in 
accordance with the default terms of this contract. 
 
(End of clause) 
 
 
 
52.236-16     QUANTITY SURVEYS (APR 1984) - ALTERNATE I (APR 1984) 
 
(a) Quantity surveys shall be conducted, and the data derived from these surveys shall be used in computing the 
quantities of work performed and the actual construction completed and in place. 
 
(b) The Contractor shall conduct the original and final surveys and surveys for any periods for which progress 
payments are requested. All these surveys shall be conducted under the direction of a representative of the 
Contracting Officer, unless the Contracting Officer waives this requirement in a specific instance. The Government 
shall make such computations as are necessary to determine the quantities of work performed or finally in place. 
The Contractor shall make the computations based on the surveys for any periods for which progress payments are 
requested. 
 
(c) Promptly upon completing a survey, the Contractor shall furnish the originals of all field notes and all other 
records relating to the survey or to the layout of the work to the Contracting Officer, who shall use them as 
necessary to determine the amount of progress payments. The 
 
Contractor shall retain copies of all such material furnished to the Contracting Officer. 
 
(End of clause) 
 
 
 
52.236-17     LAYOUT OF WORK (APR 1984) 
 
The Contractor shall lay out its work from Government established base lines and bench marks indicated on the 
drawings, and shall be responsible for all measurements in connection with the layout.  The Contractor shall furnish, 
at its own expense, all stakes, templates, platforms, equipment, tools, materials, and labor required to lay out any 
part of the work.  The Contractor shall be responsible for executing the work to the lines and grades that may be 
established or indicated by the Contracting Officer.  The Contractor shall also be responsible for maintaining and 
preserving all stakes and other marks established by the Contracting Officer until authorized to remove them.  If 
such marks are destroyed by the Contractor or through its negligence before their removal is authorized, the 
Contracting Officer may replace them and deduct the expense of the replacement from any amounts due or to 
become due to the Contractor. 
 
(End of clause) 
 
 
52.236-21     SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997) - ALTERNATE I 
(APR 1984) 
 
(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all times give 
the Contracting Officer access thereto. Anything mentioned in the specifications and not shown on the drawings, or 
shown on the drawings and not mentioned in the specifications, shall be of like effect as if shown or mentioned in 
both. In case of difference between drawings and specifications, the specifications shall govern. In case of 
discrepancy in the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to the 
Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the Contractor without  
such a determination shall be at its own risk and expense. The Contracting Officer shall furnish from time to time 
such detailed drawings and other information as considered necessary, unless otherwise provided. 
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(b) Wherever in the specifications or upon the drawings the words "directed", "required", "ordered", "designated", 
"prescribed", or words of like import are used, it shall be understood that the "direction", "requirement", "order", 
"designation", or "prescription", of the Contracting Officer is intended and similarly the words "approved", 
"acceptable", "satisfactory", or words of like import shall mean "approved by," or "acceptable to", or "satisfactory 
to" the Contracting Officer, unless otherwise expressly stated. 
 
(c) Where "as shown," as indicated", "as detailed", or words of similar import are used, it shall be understood that 
the reference is made to the drawings accompanying this contract unless stated otherwise. The word "provided" as 
used herein shall be understood to mean "provide complete in place," that is "furnished and installed". 
 
(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or any lower tier 
subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of 
structural elements, and (2) the installation (i.e., fit, and attachment details) of materials or equipment. It includes 
drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data, 
and similar materials furnished by the contractor to explain in detail specific portions of the work required by the 
contract. The Government may duplicate, use, and disclose in any manner and for any purpose shop drawings 
delivered under this contract. 
 
(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review them for 
accuracy, completeness, and compliance with contract requirements and shall indicate its approval thereon as 
evidence of such coordination and review. Shop drawings submitted to the Contracting Officer without evidence of 
the Contractor's approval may be returned for resubmission. The Contracting Officer will indicate an approval or 
disapproval of the shop drawings and if not approved as submitted shall indicate the Government's reasons therefor. 
Any work done before such approval shall be at the Contractor's risk. Approval by the Contracting Officer shall not 
relieve the Contractor from responsibility for any errors or omissions in such drawings, nor from responsibility for 
complying with the requirements of this contract, except with respect to variations described and approved in 
accordance with (f) below. 
 
(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such variations in 
writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such 
variation, the Contracting Officer shall issue an appropriate contract modification, except that, if the variation is 
minor or does not involve a change in price or in time of performance, a modification need not be issued. 
 
(g) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise indicated) of 
all shop drawings as called for under the various headings of these specifications. Three sets (unless otherwise 
indicated) of all shop drawings, will be retained by the Contracting Officer and one set will be returned to the 
Contractor. Upon completing the work under this contract, the Contractor shall furnish a complete set of all shop 
drawings as finally approved. These drawings shall show all changes and revisions made up to the time the 
equipment is completed and accepted. 
 
(End of clause) 
 
 
 
52.236-26     PRECONSTRUCTION CONFERENCE (FEB 1995)  
 
If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror will be notified 
and will be required to attend. The Contracting Officer's notification will include specific details regarding the date, 
time, and location of the conference, any need for attendance by subcontractors, and information regarding the items 
to be discussed. 
 
(End of clause) 
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52.242-13      BANKRUPTCY (JUL 1995) 
 
In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or involuntary, the 
Contractor agrees to furnish, by certified mail or electronic commerce method authorized by the contract, written 
notification of the bankruptcy to the Contracting Officer responsible for administering the contract.  This 
notification shall be furnished within five days of the initiation of the proceedings relating to bankruptcy filing.  
This notification shall include the date on which the bankruptcy petition was filed, the identity of the court in which 
the bankruptcy petition was filed, and a listing of Government contract numbers and contracting offices for all 
Government contracts against which final payment has not been made.  This obligation remains in effect until final 
payment under this contract. 
 
(End of clause) 
 
 
 
 
52.242-14     SUSPENSION OF WORK (APR 1984)  
 
(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the 
work of this contract for the period of time that the Contracting Officer determines appropriate for the convenience 
of the Government.  
 
(b) If the performance of all or any part of the work is, for an unreasonable period of time, suspended, delayed, or 
interrupted (1) by an act of the Contracting Officer in the administration of this contract, or (2) by the Contracting 
Officer's failure to act within the time specified in this contract (or within a reasonable time if not specified), an 
adjustment shall be made for any increase in the cost of performance of this contract (excluding profit) necessarily 
caused by the unreasonable suspension, delay, or interruption, and the contract modified in writing accordingly. 
However, no adjustment shall be made under this clause for any suspension, delay, or interruption to the extent that 
performance would have been so suspended, delayed, or interrupted by any other cause, including the fault or 
negligence of the Contractor, or for which an equitable adjustment is provided for or excluded under any other term 
or condition of this contract. (c) A claim under this clause shall not be allowed (1) for any costs incurred more than 
20 days before the Contractor shall have notified the Contracting Officer in writing of the act or failure to act 
involved (but this requirement shall not apply as to a claim resulting from a suspension order), and (2) unless the 
claim, in an amount stated, is asserted in writing as soon as practicable after the termination of the suspension, 
delay, or interruption, but not later than the date of final payment under the contract. 
 
(End of clause) 
 
 
52.243-4     CHANGES (AUG 1987) 
 
(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order designated or 
indicated to be a change order, make changes in the work within the general scope of the contract, including 
changes-- 
 
(1) In the specifications (including drawings and designs); 
 
(2) In the method or manner of performance of the work; 
 
(3) In the Government-furnished facilities, equipment, materials, services, or site; or 
 
(4) Directing acceleration in the performance of the work. 
 
(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction, 
interpretation, or determination) from the Contracting Officer that causes a change shall be treated as a change order 
under this clause; provided, that the Contractor gives the Contracting Officer written notice stating 
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(1) the date, circumstances, and source of the order and 
 
(2) that the Contractor regards the order as a change order. 
 
(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be treated as a 
change under this clause or entitle the Contractor to an equitable adjustment. 
 
(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time required 
for, the performance of any part of the work under this contract, whether or not changed by any such order, the 
Contracting Officer shall make an equitable adjustment and modify the contract in writing.  However, except for an 
adjustment based on defective specifications, no adjustment for any change under paragraph (b) of this clause shall 
be made for any costs incurred more than 20 days before the Contractor gives written notice as required.  In the case 
of defective specifications for which the Government is responsible, the equitable adjustment shall include any 
increased cost reasonably incurred by the Contractor in attempting to comply with the defective specifications. 
 
(e) The Contractor must assert its right to an adjustment under this clause within 30 days after 
 
(1) receipt of a written change order under paragraph (a) of this clause or (2) the furnishing of a written notice under 
paragraph (b) of this clause, by submitting to the Contracting Officer a written statement describing the general 
nature and amount of the proposal, unless this period is extended by the Government.  The statement of proposal for 
adjustment may be included in the notice under paragraph (b) above. 
 
(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under 
this contract. 
 
(End of clause) 
 
 
 
52.244-2      SUBCONTRACTS (AUG 1998) 
 
(a) Definitions. As used in this clause-- 
 
Approved purchasing system means a Contractor's purchasing system that has been reviewed and approved in 
accordance with Part 44 of the Federal Acquisition Regulation (FAR). 
 
Consent to subcontract means the Contracting Officer's written consent for the Contractor to enter into a particular 
subcontract. 
 
Subcontract means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to furnish supplies 
or services for performance of the prime contract or a subcontract. It includes, but is not limited to, purchase orders, 
and changes and modifications to purchase orders. 
 
(b) This clause does not apply to subcontracts for special test equipment when the contract contains the clause at 
FAR 52.245-18, Special Test Equipment. 
 
(c) When this clause is included in a fixed-price type contract, consent to subcontract is required only on unpriced 
contract actions (including unpriced modifications or unpriced delivery orders), and only if required in accordance 
with paragraph (d) or (e) of this clause. 
 
(d) If the Contractor does not have an approved purchasing system, consent to subcontract is required for any 
subcontract that-- 
 
(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or 
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(2) Is fixed-price and exceeds-- 
 
(i) For a contract awarded by the Department of Defense, the Coast Guard, or the National Aeronautics and Space 
Administration, the greater of the simplified acquisition threshold or 5 percent of the total estimated cost of the 
contract; or 
 
(ii) For a contract awarded by a civilian agency other than the Coast Guard and the National Aeronautics and Space 
Administration, either the simplified acquisition threshold or 5 percent of the total estimated cost of the contract. 
 
(e) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the Contracting 
Officer's written consent before placing the following subcontracts: 
 
n/a 
 
(f)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any subcontract or 
modification thereof for which consent is required under paragraph (c), (d), or (e) of this clause, including the 
following information: 
 
(i) A description of the supplies or services to be subcontracted. 
 
(ii) Identification of the type of subcontract to be used. 
 
(iii) Identification of the proposed subcontractor. 
 
(iv) The proposed subcontract price. 
 
(v) The subcontractor's current, complete, and accurate cost or pricing data and Certificate of Current Cost or 
Pricing Data, if required by other contract provisions. 
 
(vi) The subcontractor's Disclosure Statement or Certificate relating to Cost Accounting Standards when such data 
are required by other provisions of this contract. 
 
(vii) A negotiation memorandum reflecting-- 
 
(A) The principal elements of the subcontract price negotiations; 
 
(B) The most significant considerations controlling establishment of initial or revised prices; 
 
(C) The reason cost or pricing data were or were not required; 
 
(D) The extent, if any, to which the Contractor did not rely on the subcontractor's cost or pricing data in determining 
the price objective and in negotiating the final price; 
 
(E) The extent to which it was recognized in the negotiation that the subcontractor's cost or pricing data were not 
accurate, complete, or current; the action taken by the Contractor and the subcontractor; and the effect of any such 
defective data on the total price negotiated; 
 
(F) The reasons for any significant difference between the Contractor's price objective and the price negotiated; and 
 
(G) A complete explanation of the incentive fee or profit plan when incentives are used. The explanation shall 
identify each critical performance element, management decisions used to quantify each incentive element, reasons 
for the incentives, and a summary of all trade-off possibilities considered. 
 
(2) The Contractor is not required to notify the Contracting Officer in advance of entering into any subcontract for 
which consent is not required under paragraph (c), (d), or (e) of this clause. 
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(g) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting Officer to any  
subcontract nor approval of the Contractor's purchasing system shall constitute a determination-- 
 
(1) Of the acceptability of any subcontract terms or conditions; 
 
(2) Of the allowability of any cost under this contract; or 
 
(3) To relieve the Contractor of any responsibility for performing this contract. 
 
(h) No subcontract or modification thereof placed under this contract shall provide for payment on a cost-plus-a-
percentage-of-cost basis, and any fee payable under cost-reimbursement type subcontracts shall not exceed the fee 
limitations in FAR 15.404-4(c)(4)(i). 
 
(i) The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed and prompt 
notice of any claim made against the Contractor by any subcontractor or vendor that, in the opinion of the 
Contractor, may result in litigation related in any way to this contract, with respect to which the Contractor may be 
entitled to reimbursement from the Government. 
 
(j) The Government reserves the right to review the Contractor's purchasing system as set forth in FAR Subpart 
44.3. 
 
(k) Paragraphs (d) and (f) of this clause do not apply to the following subcontracts, which were evaluated during 
negotiations: 
 
_______________________ 
 
_______________________ 
 
(End of clause) 
 
 
 
52.244-6     SUBCONTRACTS FOR COMMERCIAL ITEMS (MAY 2002)  
 
(a) Definitions.  
 
"Commercial item", has the meaning contained in the clause at 52.202-1, Definitions.  
 
"Subcontract", includes a transfer of commercial items between divisions, subsidiaries, or affiliates of the 
Contractor or subcontractor at any tier.  
 
(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at all tiers to 
incorporate, commercial items or nondevelopmental items as components of items to be supplied under this 
contract.  
 
(c) (1) The Contractor shall insert the following clauses in subcontracts for commercial items: 
 
(i) 52.219-8, Utilization of Small Business Concerns (OCT 2000) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts 
that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns) 
exceeds $500,000 ($1,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in 
lower tier subcontracts that offer subcontracting opportunities. 
 
(ii) 52.222-26, Equal Opportunity (Apr 2002) (E.O. 11246). 
 
(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era and Other Eligible 
Veterans  (DEC 2001) (38 U.S.C. 4212(a)). 
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(iv) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998) (29 U.S.C. 793). 
 
(v) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (JUN 2000) (46 U.S.C. Appx 1241) 
(flowdown not required for subcontracts awarded beginning May 1, 1996). 
 
(2) While not required, the Contractor may flow down to subcontracts for commercial items a minimal number of 
additional clauses necessary to satisfy its contractual obligations. 
 
(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded 
under this contract.  
 
(End of clause) 
 
 
 
52.246-12     INSPECTION OF CONSTRUCTION (AUG 1996) 
 
(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture and fabrication of 
components. 
 
(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure that 
the work performed under the contract conforms to contract requirements. The Contractor shall maintain complete 
inspection records and make them available to the Government. All work shall be conducted under the general 
direction of the Contracting Officer and is subject to Government inspection and test at all places and at all 
reasonable times before acceptance to ensure strict compliance with the terms of the contract. 
 
(c) Government inspections and tests are for the sole benefit of the Government and do not-- 
 
(1) Relieve the Contractor of responsibility for providing adequate quality control measures; 
 
(2) Relieve the Contractor of responsibility for damage to or loss of the material before acceptance; 
 
(3) Constitute or imply acceptance; or 
 
(4) Affect the continuing rights of the Government after acceptance of the completed work under paragraph (i) of 
this section. 
 
(d) The presence or absence of a Government inspector does not relieve the Contractor from any contract 
requirement, nor is the inspector authorized to change any term or condition of the specification without the 
Contracting Officer's written authorization. 
 
(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, and material 
reasonably needed for performing such safe and convenient inspections and tests as may be required by the 
Contracting Officer. The Government may charge to the Contractor any additional cost of inspection or test when 
work is not ready at the time specified by the Contractor for inspection or test, or when prior rejection makes 
reinspection or retest necessary. The Government shall perform all inspections and tests in a manner that will not 
unnecessarily delay the work. Special, full size, and performance tests shall be performed as described in the 
contract. 
 
(f) The Contractor shall, without charge, replace or correct work found by the Government not to conform to 
contract requirements, unless in the public interest the Government consents to accept the work with an appropriate 
adjustment in contract price. The Contractor shall promptly segregate and remove rejected material from the 
premises. 
 
(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1) by contract or 
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otherwise, replace or correct the work and charge the cost to the Contractor or (2) terminate for default the 
Contractor's right to proceed. 
 
(h) If, before acceptance of the entire work, the Government decides to examine already completed work by 
removing it or tearing it out, the Contractor, on request, shall promptly furnish all necessary facilities, labor, and 
material. If the work is found to be defective or nonconforming in any material respect due to the fault of the 
Contractor or its subcontractors, the Contractor shall defray the expenses of the examination and of satisfactory 
reconstruction. However, if the work is found to meet contract requirements, the Contracting Officer shall make an 
equitable adjustment for the additional services involved in the examination and reconstruction, including, if 
completion of the work was thereby delayed, an extension of time. 
 
(i)  Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable after 
completion and inspection, all work required by the contract or that portion of the work the Contracting Officer 
determines can be accepted separately. Acceptance shall be final and conclusive except for latent defects, fraud, 
gross mistakes amounting to fraud, or the Government's rights under any warranty or guarantee. 
 
(End of clause) 
 
 
 
52.246-21     WARRANTY OF CONSTRUCTION (MAR 1994) 
 
(a) In addition to any other warranties in this contract, the Contractor warrants, except as provided in paragraph (i) 
of this clause, that work performed under this contract conforms to the contract requirements and is free of any 
defect in equipment, material, or design furnished, or workmanship performed by the Contractor or any 
subcontractor or supplier at any tier.  
 
(b) This warranty shall continue for a period of 1 year from the date of final acceptance of the work. If the 
Government takes possession of any part of the work before final acceptance, this warranty shall continue for a 
period of 1 year from the date the Government takes possession.  
 
(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any defect. In addition, the 
Contractor shall remedy at the Contractor's expense any damage to Government-owned or controlled real or 
personal property, when that damage is the result of--  
 
(1) The Contractor's failure to conform to contract requirements; or  
 
(2) Any defect of equipment, material, workmanship, or design furnished.  
 
(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The 
Contractor's warranty with respect to work repaired or replaced will run for 1 year from the date of repair or 
replacement.  
 
(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the discovery of 
any failure, defect, or damage.  
 
(f) If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt of notice, 
the Government shall have the right to replace, repair, or otherwise remedy the failure, defect, or damage at the 
Contractor's expense.  
 
(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work 
performed and materials furnished under this contract, the Contractor shall--  
 
(1) Obtain all warranties that would be given in normal commercial practice;  
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(2) Require all warranties to be executed, in writing, for the benefit of the Government, if directed by the 
Contracting Officer; and  
 
(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer.  
 
(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the Government may bring 
suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.  
 
(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the 
Contractor shall not be liable for the repair of any defects of material or design furnished by the Government nor for 
the repair of any damage that results from any defect in Government-furnished material or design.  
 
(j) This warranty shall not limit the Government's rights under the Inspection and Acceptance clause of this contract 
with respect to latent defects, gross mistakes, or fraud.  
 
(End of clause)  
 
 
 
 
52.247-34     F.O.B. DESTINATION  (NOV 1991) 
 
(a) The term "f.o.b. destination," as used in this clause, means--  
 
(1) Free of expense to the Government, on board the carrier's conveyance, at a specified delivery point where the 
consignee's facility (plant, warehouse, store, lot, or other location to which shipment can be made) is located; and  
 
(2) Supplies shall be delivered to the destination consignee's wharf (if destination is a port city and supplies are for 
export), warehouse unloading platform, or receiving dock, at the expense of the Contractor. The Government shall 
not be liable for any delivery, storage, demurrage, accessorial, or other charges involved before the actual delivery 
(or "constructive placement" as defined in carrier tariffs) of the supplies to the destination, unless such charges are 
caused by an act or order of the Government acting in its contractual capacity. If rail carrier is used, supplies shall 
be delivered to the specified unloading platform of the consignee. If motor carrier (including "piggyback") is used, 
supplies shall be delivered to truck tailgate at the unloading platform of the consignee, except when the supplies 
delivered meet the requirements of Item 568 of the National Motor Freight Classification for "heavy or bulky 
freight." When supplies meeting the requirements of the referenced Item 568 are delivered, unloading (including 
movement to the tailgate) shall be performed by the consignee, with assistance from the truck driver, if requested. If 
the contractor uses rail carrier or freight forwarded for less than carload shipments, the contractor shall ensure that 
the carrier will furnish tailgate delivery, when required, if transfer to truck is required to complete delivery to 
consignee.  
 
(b) The Contractor shall--  
 
(1)(i) Pack and mark the shipment to comply with contract specifications; or  
 
(ii) In the absence of specifications, prepare the shipment in conformance with carrier requirements;  
 
(2) Prepare and distribute commercial bills of lading;  
 
(3) Deliver the shipment in good order and condition to the point of delivery specified in the contract;  
 
(4) Be responsible for any loss of and/or damage to the goods occurring before receipt of the shipment by the 
consignee at the delivery point specified in the contract;  
 
(5) Furnish a delivery schedule and designate the mode of delivering carrier; and  
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(6) Pay and bear all charges to the specified point of delivery.  
 
(End of clause) 
 
 
52.248-3     VALUE ENGINEERING--CONSTRUCTION (FEB 2000) 
 
(a) General.  The Contractor is encouraged to develop, prepare, and submit value engineering change proposals 
(VECP's) voluntarily.  The Contractor shall share in any instant contract savings realized from accepted VECP's, in 
accordance with paragraph (f) below. 
 
(b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation, maintenance, logistic 
support, or Government-furnished property. 
 
"Collateral savings," as used in this clause, means those measurable net reductions resulting from a VECP in the 
agency's overall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost 
changes. 
 
"Contractor's development and implementation costs," as used in this clause, means those costs the Contractor 
incurs on a VECP specifically in developing, testing, preparing, and submitting the VECP, as well as those costs the 
Contractor incurs to make the contractual changes required by Government acceptance of a VECP. 
 
"Government costs," as used in this clause, means those agency costs that result directly from developing and 
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistic 
support.  The term does not include the normal administrative costs of processing the VECP. 
 
"Instant contract savings," as used in this clause, means the estimated reduction in Contractor cost of performance 
resulting from acceptance of the VECP, minus allowable Contractor's development and implementation costs, 
including subcontractors' development and implementation costs (see paragraph (h) below). 
 
"Value engineering change proposal (VECP)" means a proposal that-- 
 
(1) Requires a change to this, the instant contract, to implement; and 
 
(2) Results in reducing the contract price or estimated cost without impairing essential functions or characteristics; 
provided, that it does not involve a change-- 
 
(i) In deliverable end item quantities only; or 
 
(ii) To the contract type only. 
 
(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described in 
subparagraphs (1) through (7) below.  If the proposed change is affected by contractually required configuration 
management or similar procedures, the instructions in those procedures relating to format, identification, and 
priority assignment shall govern VECP preparation.  The VECP shall include the following: 
 
(1) A description of the difference between the existing contract requirement and that proposed, the comparative 
advantages and disadvantages of each, a justification when an item's function or characteristics are being altered, 
and the effect of the change on the end item's performance. 
 
(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any 
suggested specification revisions. 
 
(3) A separate, detailed cost estimate for 
 
(i) the affected portions of the existing contract requirement and 
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(ii) the VECP.  The cost reduction associated with the VECP shall take into account the Contractor's allowable 
development and implementation costs, including any amount attributable to subcontracts under paragraph (h) 
below. 
 
(4) A description and estimate of costs the Government may incur in implementing the VECP, such as test and 
evaluation and operating and support costs. 
 
(5) A prediction of any effects the proposed change would have on collateral costs to the agency. 
 
(6) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve 
the maximum cost reduction, noting any effect on the contract completion time or delivery schedule. 
 
(7) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract 
numbers involved, and previous Government actions, if known. 
 
(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite, with a copy to the 
Contracting Officer. 
 
(e) Government action. 
 
(1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 calendar days after the 
contracting office receives it. If additional time is required, the Contracting Officer will notify the Contractor within 
the 45-day period and provide the reason for the delay and the expected date of the decision.  The Government will 
process VECP's expeditiously; however, it shall not be liable for any delay in acting upon a VECP. 
 
If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the reasons for 
rejection.  The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted by the 
Government.  The Contracting Officer may require that the Contractor provide written notification before 
undertaking significant expenditures for VECP effort. 
 
Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to this 
contract citing this clause.  The Contracting Officer may accept the VECP, even though an agreement on price 
reduction has not been reached, by issuing the Contractor a notice to proceed with the change.  Until a notice to 
proceed is issued or a contract modification applies a VECP to this contract, the Contractor shall perform in 
accordance with the existing contract.  The decision to accept or reject all or part of any VECP is a unilateral 
decision made solely at the discretion of the Contracting Officer. 
 
(f) Sharing. 
 
(1) Rates. The Government's share of savings is determined by subtracting Government costs from instant contract 
savings and multiplying the result by 
 
(i) 45 percent for fixed-price contracts or 
 
(ii) 75 percent for cost-reimbursement contracts. 
 
(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall be authorized by a 
modification to this contract to-- 
 
(i) Accept the VECP; 
 
(ii) Reduce the contract price or estimated cost by the amount of instant contract savings; and 
 
(iii) Provide the Contractor's share of savings by adding the amount calculated to the contract price or fee. 
 



DACW37-03-B-0006 
 

Page 106 of 133 
 

 

(g) Collateral savings. If a VECP is accepted, the Contracting Officer will increase the instant contract amount by 
20 percent of any projected collateral savings determined to be realized in a typical year of use after subtracting any 
Government costs not previously offset. However, the Contractor's share of collateral savings will not exceed the 
contract's firm-fixed-price or estimated cost, at the time the VECP is accepted, or $100,000, whichever is greater. 
The Contracting Officer is the sole determiner of the amount of collateral savings. 
 
(h) Subcontracts.  The Contractor shall include an appropriate value engineering clause in any subcontract of 
$50,000 or more and may include one in subcontracts of lesser value.  In computing any adjustment in this 
contract's price under paragraph (f) above, the Contractor's allowable development and implementation costs shall 
include any subcontractor's allowable development and implementation costs clearly resulting from a VECP 
accepted by the Government under this contract, but shall exclude any value engineering incentive payments to a 
subcontractor.  The Contractor may choose any arrangement for subcontractor value engineering incentive 
payments; provided, that these payments shall not reduce the Government's share of the savings resulting from the 
VECP. 
 
(i) Data.  The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by 
marking the following legend on the affected parts: 
 
"These data, furnished under the Value Engineering-- Construction clause of contract . . . . . . . . . . , shall not be 
disclosed outside the Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than 
to evaluate a value engineering change proposal submitted under the clause.  This restriction does not limit the 
Government's right to use information contained in these data if it has been obtained or is otherwise available from 
the Contractor or from another source without limitations."  If a VECP is accepted, the Contractor hereby grants the 
Government unlimited rights in the VECP and supporting data, except that, with respect to data qualifying and 
submitted as limited rights technical data, the Government shall have the rights specified in the contract 
modification implementing the VECP and shall appropriately mark the data.  (The terms "unlimited rights" and 
"limited rights" are defined in Part 27 of the Federal Acquisition Regulation.) 
 
(End of clause) 
 
 
52.249-2     TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) (SEP 1996) 
- ALTERNATE I (SEP 1996) 
 
(a) The Government may terminate performance of work under this contract in whole or, from time to time, in part 
if the Contracting Officer determines that a termination is in the Government's interest. The Contracting Officer 
shall terminate by delivering to the Contractor a Notice of Termination specifying the extent of termination and the 
effective date. 
 
(b) After receipt of a Notice of Termination, and except as directed by the Contracting Officer, the Contractor shall 
immediately proceed with the following obligations, regardless of any delay in determining or adjusting any 
amounts due under this clause: 
 
(1) Stop work as specified in the notice. 
 
(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for materials, services, or 
facilities, except as necessary to complete the continued portion of the contract. 
 
(3) Terminate all subcontracts to the extent they relate to the work terminated. 
 
(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest of the Contractor 
under the subcontracts terminated, in which case the Government shall have the right to settle or to pay any 
termination settlement proposal arising out of those terminations. 
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(5) With approval or ratification to the extent required by the Contracting Officer, settle all outstanding liabilities 
and termination settlement proposals arising from the termination of subcontracts; the approval or ratification will 
be final for purposes of this clause. 
 
(6) As directed by the Contracting Officer, transfer title and deliver to the Government (i) the fabricated or 
unfabricated parts, work in process, completed work, supplies, and other material produced or acquired for the work 
terminated, and (ii) the completed or partially completed plans, drawings, information, and other property that, if the 
contract had been completed, would be required to be furnished to the Government. 
 
(7) Complete performance of the work not terminated. 
 
(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the protection and 
preservation of the property related to this contract that is in the possession of the Contractor and in which the 
Government has or may acquire an interest. 
 
(9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, any property of the types 
referred to in subparagraph (b)(6) of this clause; provided, however, that the Contractor (i) is not required to extend 
credit to any purchaser and (ii) may acquire the property under the conditions prescribed by, and at prices approved 
by, the Contracting Officer. The proceeds of any transfer or disposition will be applied to reduce any payments to be 
made by the Government under this contract, credited to the price or cost of the work, or paid in any other manner 
directed by the Contracting Officer. 
 
(c) The Contractor shall submit complete termination inventory schedules no later than 120 days from the effective 
date of termination, unless extended in writing by the Contracting Officer upon written request of the Contractor 
within this 120-day period. 
 
(d) After expiration of the plant clearance period as defined in Subpart 45.6 of the Federal Acquisition Regulation, 
the Contractor may submit to the Contracting Officer a list, certified as to quantity and quality, of termination 
inventory not previously disposed of, excluding items authorized for disposition by the Contracting Officer. The 
Contractor may request the Government to remove those items or enter into an agreement for their storage. Within 
15 days, the Government will accept title to those items and remove them or enter into a storage agreement. The 
Contracting Officer may verify the list upon removal of the items, or if stored, within 45 days from submission of 
the list, and shall correct the list, as necessary, before final settlement. 
 
(e) After termination, the Contractor shall submit a final termination settlement proposal to the Contracting Officer 
in the form and with the certification prescribed by the Contracting Officer. The Contractor shall submit the 
proposal promptly, but no later than 1 year from the effective date of termination, unless extended in writing by the 
Contracting Officer upon written request of the Contractor within this 1-year period. However, if the Contracting 
Officer determines that the facts justify it, a termination settlement proposal may be received and acted on after 1 
year or any extension. If the Contractor fails to submit the proposal within the time allowed, the Contracting Officer 
may determine, on the basis of information available, the amount, if any, due the Contractor because of the 
termination and shall pay the amount determined. 
 
(f) Subject to paragraph (e) of this clause, the Contractor and the Contracting Officer may agree upon the whole or 
any part of the amount to be paid or remaining to be paid because of the termination. The amount may include a 
reasonable allowance for profit on work done. However, the agreed amount, whether under this paragraph (g) or 
paragraph (g) of this clause, exclusive of costs shown in subparagraph (g)(3) of this clause, may not exceed the total 
contract price as reduced by (1) the amount of payments previously made and (2) the contract price of work not 
terminated.  The contract shall be modified, and the Contractor paid the agreed amount. Paragraph (g) of this clause 
shall not limit, restrict, or affect the amount that may be agreed upon to be paid under this paragraph. 
 
(g) If the Contractor and Contracting Officer fail to agree on the whole amount to be paid the Contractor because of 
the termination of work, the Contracting Officer shall pay the Contractor the amounts determined as follows, but 
without duplication of any amounts agreed upon under paragraph (f) of this clause: 
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(1) For contract work performed before the effective date of termination, the total (without duplication of any items) 
of-- 
 
(i) The cost of this work; 
 
(ii) The cost of settling and paying termination settlement proposals under terminated subcontracts that are properly 
chargeable to the terminated portion of the contract if not included in subdivision (g)(1)(i) of this clause; and 
 
(iii) A sum, as profit on subdivision (g)(1)(i) of this clause, determined by the Contracting Officer under 49.202 of 
the Federal Acquisition Regulation, in effect on the date of this contract, to be fair and reasonable; however, if it 
appears that the Contractor would have sustained a loss on the entire contract had it been completed, the Contracting 
Officer shall allow no profit under this subdivision (iii) and shall reduce the settlement to reflect the indicated rate 
of loss. 
 
(2) The reasonable costs of settlement of the work terminated, including-- 
 
(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of termination settlement 
proposals and supporting data; 
 
(ii) The termination and settlement of subcontracts (excluding the amounts of such settlements); and 
 
(iii) Storage, transportation, and other costs incurred, reasonably necessary for the preservation, protection, or 
disposition of the termination inventory. 
 
(h) Except for normal spoilage, and except to the extent that the Government expressly assumed the risk of loss, the 
Contracting Officer shall exclude from the amounts payable to the Contractor under paragraph (g) of this clause, the 
fair value, as determined by the Contracting Officer, of property that is destroyed, lost, stolen, or damaged so as to 
become undeliverable to the Government or to a buyer. 
 
(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on the date of this 
contract, shall govern all costs claimed, agreed to, or determined under this clause. 
 
(j) The Contractor shall have the right of appeal, under the Disputes clause, from any determination made by the 
Contracting Officer under paragraph (e), (g), or (l) of this clause, except that if the Contractor failed to submit the 
termination settlement proposal or request for equitable adjustment within the time provided in paragraph (e) or (l), 
respectively, and failed to request a time extension, there is no right of appeal. 
 
(k) In arriving at the amount due the Contractor under this clause, there shall be deducted-- 
 
(1) All unliquidated advance or other payments to the Contractor under the terminated portion of this contract; 
 
(2) Any claim which the Government has against the Contractor under this contract; and 
 
(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired by the Contractor or 
sold under the provisions of this clause and not recovered by or credited to the Government. 
 
(l) If the termination is partial, the Contractor may file a proposal with the Contracting Officer for an equitable 
adjustment of the price(s) of the continued portion of the contract. The Contracting Officer shall make any equitable 
adjustment agreed upon. Any proposal by the Contractor for an equitable adjustment under this clause shall be 
requested within 90 days from the effective date of termination unless extended in writing by the Contracting 
Officer. 
 
(m)(1) The Government may, under the terms and conditions it prescribes, make partial payments and payments 
against costs incurred by the Contractor for the terminated portion of the contract, if the Contracting Officer 
believes the total of these payments will not exceed the amount to which the Contractor will be entitled. 
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(2) If the total payments exceed the amount finally determined to be due, the Contractor shall repay the excess to the 
Government upon demand, together with interest computed at the rate established by the Secretary of the Treasury 
under 50 U.S.C. App. 1215(b)(2). Interest shall be computed for the period from the date the excess payment is 
received by the Contractor to the date the excess is repaid. Interest shall not be charged on any excess payment due 
to a reduction in the Contractor's termination settlement proposal because of retention or other disposition of 
termination inventory until 10 days after the date of the retention or disposition, or a later date determined by the 
Contracting Officer because of the circumstances. 
 
(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all records and documents 
relating to the terminated portion of this contract for 3 years after final settlement. This includes all books and other 
evidence bearing on the Contractor's costs and expenses under this contract. The Contractor shall make these 
records and documents available to the Government, at the Contractor's office, at all reasonable times, without any 
direct charge. If approved by the Contracting Officer, photographs, microphotographs, or other authentic 
reproductions may be maintained instead of original records and documents. 
 
(End of clause) 
 
 
 
52.249-10     DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984) 
 
(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the diligence that will insure 
its completion within the time specified in this contract including any extension, or fails to complete the work within 
this time, the Government may, by written notice to the Contractor, terminate the right to proceed with the work (or 
the separable part of the work) that has been delayed.  In this event, the Government may take over the work and 
complete it by contract or otherwise, and may take possession of and use any materials, appliances, and plant on the 
work site necessary for completing the work.  The Contractor and its sureties shall be liable for any damage to the 
Government resulting from the Contractor's refusal or failure to complete the work within the specified time, 
whether or not the Contractor's right to proceed with the work is terminated.  This liability includes any increased 
costs incurred by the Government in completing the work. 
 
(b) The Contractor's right to proceed shall not be terminated nor the Contractor charged with damages under this 
clause, if-- 
 
(1) The delay in completing the work arises from unforeseeable causes beyond the control and without the fault or 
negligence of the Contractor. Examples of such causes include 
 
(i) acts of God or of the public enemy, 
 
(ii) acts of the Government in either its sovereign or contractual capacity, 
 
(iii) acts of another Contractor in the performance of a contract with the Government, 
 
(iv) fires, 
 
(v) floods, 
 
(vi) epidemics, 
 
(vii) quarantine restrictions, 
 
(viii) strikes, 
 
(ix) freight embargoes, 
 
(x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising from unforeseeable causes 
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beyond the control and without the fault or negligence of both the Contractor and the subcontractors or suppliers; 
and 
 
(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the Contracting Officer), 
notifies the Contracting Officer in writing of the causes of delay.  The Contracting Officer shall ascertain the facts 
and the extent of delay.  If, in the judgment of the Contracting Officer, the findings of fact warrant such action, the 
time for completing the work shall be extended.  The findings of the Contracting Officer shall be final and 
conclusive on the parties, but subject to appeal under the Disputes clause. 
 
(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor was not in default, or 
that the delay was excusable, the rights and obligations of the parties will be the same as if the termination had been 
issued for the convenience of the Government. 
 
The rights and remedies of the Government in this clause are in addition to any other rights and remedies provided 
by law or under this contract. 
 
(End of clause) 
 
 
 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 
 
www.arnet.gov/far 
  
 
(End of clause) 
 
 
 
52.252-6     AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984) 
 
(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an 
authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause. 
 
(i)  The use in this solicitation or contract of any DFARS (48 CFR 1) clause with an authorized deviation is 
indicated by the addition of "(DEVIATION)" after the name of the regulation. 
 
 
 
 
52.253-1     COMPUTER GENERATED FORMS (JAN 1991) 
 
(a)  Any data required to be submitted on a Standard or Optional Form prescribed by the Federal Acquisition 
Regulation (FAR) may be submitted on a computer generated version of the form, provided there is no change to 
the name, content, or sequence of the data elements on the form, and provided the form carries the Standard or 
Optional Form number and edition date. 
 
(b)  Unless prohibited by agency regulations, any data required to be submitted on an agency unique form 
prescribed by an agency supplement to the FAR may be submitted on a computer generated version of the form 
provided there is no change to the name, content, or sequence of the data elements on the form and provided the 
form carries the agency form number and edition date. 
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(j)  If the Contractor submits a computer generated version of a form that is different than the required form, then 
the rights and obligations of the parties will be determined based on the content of the required form. 
 
(End of clause) 
 
 
 
252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991) 
 
(a) "Definition.  Contracting officer's representative" means an individual designated in accordance with subsection 
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting 
officer to perform specific technical or administrative functions. 
 
(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a 
copy of the written designation.  It will specify the extent of the COR's authority to act on behalf of the contracting 
officer.  The COR is not authorized to make any commitments or changes that will affect price, quality, quantity, 
delivery, or any other term or condition of the contract. 
 
(End of clause) 
 
 
252.203-7001     PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-
CONTRACT-RELATED FELONIES (MAR 1999) 
 
(a)  Definitions.  As used in this clause— 
 
(1)  “Arising out of a contract with the DoD” means any act in connection with— 
 
(i)  Attempting to obtain; 
 
(ii)  Obtaining, or 
 
(iii)  Performing a contract or first-tier subcontract of any agency, department, or component of the Department of 
Defense (DoD). 
 
(2)  “Conviction of fraud or any other felony” means any conviction for fraud or a felony in violation of state or 
Federal criminal statutes, whether entered on a verdict or plea, including a plea of nolo contendere, for which 
sentence has been imposed. 
 
(3)  “Date of conviction” means the date judgment was entered against the individual. 
 
(b) Any individual who is convicted after September 29, 1988, of fraud or any other felony arising out of a contract 
with the DoD is prohibited from serving-- 
 
(1) In a management or supervisory capacity on any DoD contract or first-tier subcontract; 
 
(2) On the board of directors of any DoD contractor or first-tier subcontractor; 
 
(3) As a consultant, agent, or representative for any DoD contractor or first-tier subcontractor; or 
 
(4) In any other capacity with the authority to influence, advise, or control the decisions of any DoD contractor or 
subcontractor with regard to any DoD contract or first-tier subcontract. 
 
(c) Unless waived, the prohibition in paragraph (b) of this clause applies for not less than 5 years from the date of 
conviction. 
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(d)  10 U.S.C. 2408 provides that a defense contractor or first-tier subcontractor shall be subject to a criminal 
penalty of not more than $500,000 if convicted of knowingly— 
 
(1)  Employing a person under a prohibition specified in paragraph (b) of this clause; or 
 
(2)  Allowing such a person to serve on the board of directors of the contractor or first-tier subcontractor. 
 
(e)  In addition to the criminal penalties contained in 10 U.S.C. 2408, the Government may consider other available 
remedies, such as— 
 
(1)  Suspension or debarment; 
 
(2)  Cancellation of the contract at no cost to the Government; or 
 
(3)  Termination of the contract for default. 
 
(f)  The Contractor may submit written requests for waiver of the prohibition in paragraph (b) of this clause to the 
Contracting Officer.  Requests shall clearly identify— 
 
(1)  The person involved; 
 
(2)  The nature of the conviction and resultant sentence or punishment imposed; 
 
(3)  The reasons for the requested waiver; and 
 
(4)  An explanation of why a waiver is in the interest of national security. 
 
(g)  The Contractor agrees to include the substance of this clause, appropriately modified to reflect the identity and 
relationship of the parties, in all first-tier subcontracts exceeding the simplified acquisition threshold in Part 2 of the 
Federal Acquisition Regulation, except those for commercial items or components. 
 
(h)  Pursuant to 10 U.S.C. 2408(c), defense contractors and subcontractors may obtain information as to whether a 
particular person has been convicted of fraud or any other felony arising out of a contract with the DoD by 
contacting The Office of Justice Programs, The Denial of Federal Benefits Office, U.S. Department of Justice, 
telephone (202) 616-3507. 
 
(End of clause) 
 
 
 
252.204-7003    CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT (APR 1992) 
 
The Contractor's procedures for protecting against unauthorized disclosure of information shall not require 
Department of Defense employees or members of the Armed Forces to relinquish control of their work products, 
whether classified or not, to the contractor. 
 
(End of clause) 
 
252.204-7004     REQUIRED CENTRAL CONTRACTOR REGISTRATION (NOV 2001) 
 
(a) Definitions. 
 
As used in this clause-- 
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(1) Central Contractor Registration (CCR) database means the primary DoD repository for contractor information 
required for the conduct of business with DoD. 
 
(2) Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet 
Information Services to identify unique business entities. 
 
(3) Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by Dun and 
Bradstreet plus a 4-digit suffix that may be assigned by a parent (controlling) business concern. This 4-digit suffix 
may be assigned at the discretion of the parent business concern for such purposes as identifying subunits or 
affiliates of the parent business concern. 
 
(4) Registered in the CCR database means that all mandatory information, including the DUNS number or the 
DUNS+4 number, if applicable, and the corresponding Commercial and Government Entity (CAGE) code, is in the 
CCR database; the DUNS number and the CAGE code have been validated; and all edits have been successfully 
completed. 
 
(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee must be 
registered in the CCR database prior to award, during performance, and through final payment of any contract 
resulting from this solicitation, except for awards to foreign vendors for work to be performed outside the United 
States. 
 
(2) The offeror shall provide its DUNS or, if applicable, its DUNS+4 number with its offer, which will be used by 
the Contracting Officer to verify that the offeror is registered in the CCR database. 
 
(3) Lack of registration in the CCR database will make an offeror ineligible for award. 
 
(4) DoD has established a goal of registering an applicant in the CCR database within 48 hours after receipt of a 
complete and accurate application via the Internet. However, registration of an applicant submitting an application 
through a method other than the Internet may take up to 30 days. Therefore, offerors that are not registered should 
consider applying for registration immediately upon receipt of this solicitation. 
 
(c) The Contractor is responsible for the accuracy and completeness of the data within the CCR, and for any liability 
resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the CCR 
database after the initial registration, the Contractor is required to confirm on an annual basis that its information in 
the CCR database is accurate and complete. 
 
(d) Offerors and contractors may obtain information on registration and annual confirmation requirements by calling 
1-888-227-2423, or via the Internet at http://www.ccr.gov. 
 
(End of clause) 
 
252.205-7000     PROVISION OF INFORMATION TO COOPERATIVE AGREEMENT HOLDERS (DEC 
1991) 
 
(a) Definition. 
 
"Cooperative agreement holder" means a State or local government; a private, nonprofit organization; a tribal 
organization (as defined in section 4(c) of the Indian Self-Determination and Education Assistance Act (Pub. L. 93-
268; 25 U.S.C.  450 (c))); or an economic enterprise (as defined in section 3(e) of the Indian Financing Act of 1974 
(Pub. L. 93-362; 25 U.S.C. 1452(e))) whether such economic enterprise is organized for profit or nonprofit 
purposes; which has an agreement with the Defense Logistics Agency to furnish procurement technical assistance to 
business entities. 
 
(b) The Contractor shall provide cooperative agreement holders, upon their request, with a list of those appropriate 
employees or offices responsible for entering into subcontracts under defense contracts.  The list shall include the 
business address, telephone number, and area of responsibility of each employee or office. 
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(c) The Contractor need not provide the listing to a particular cooperative agreement holder more frequently than 
once a year. 
 
 
(End of clause) 
252.209-7000  ACQUISITION FROM SUBCONTRACTORS SUBJECT TO ONSITE INSPECTION 
UNDER THE INTERMEDIATE-RANGE NUCLEAR FORCES (INF) TREATY (NOV 1995) 
 
(a) The Contractor shall not deny consideration for a subcontract award under this contract to a potential 
subcontractor subject to on-site inspection under the INF Treaty, or a similar treaty, solely or in part because of the 
actual or potential presence of Soviet inspectors at the subcontractor's facility, unless the decision is approved by the 
Contracting Officer. 
 
(b) The Contractor shall incorporate this clause, including this paragraph (b), in all solicitations and contracts 
exceeding the simplified acquisition threshold in part 13 of the Federal Acquisition Regulation, except those for 
commercial items. 
 
(End of clause) 
 
 
252.209-7004    SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE 
GOVERNMENT OF A TERRORIST COUNTRY (MAR 1998) 
 
(a)  Unless the Government determines that there is a compelling reason to do so, the Contractor shall not enter into 
any subcontract in excess of $25,000 with a firm, or subsidiary of a firm, that is identified, on the List of Parties 
Excluded from Federal Procurement and Nonprocurement Programs, as being ineligible for the award of Defense 
contracts or subcontracts because it is owned or controlled by the government of a terrorist country. 
 
(b)  A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before 
entering into a subcontract with a party that is identified, on the List of Parties Excluded from Federal Procurement 
and Nonprocurement Programs, as being ineligible for the award of Defense contracts or subcontracts because it is 
owned or controlled by the government of a terrorist country.  The notice must include the name of the proposed 
subcontractor notwithstanding its inclusion on the List of Parties Excluded From Federal Procurement and 
Nonprocurement Programs. 
 
(End of clause) 
 
 
252.223-7006     PROHIBITION ON STORAGE AND DISPOSAL OF TOXIC AND HAZARDOUS  
MATERIALS  (APR 1993) 
 
(a) "Definitions". 
 
As used in this clause -- 
 
(1) "Storage" means a non-transitory, semi-permanent or permanent holding, placement, or leaving of material.  It 
does not include a temporary accumulation of a limited quantity of a material used in or a waste generated or 
resulting from authorized activities, such as servicing, maintenance, or repair of Department of Defense (DoD) 
items, equipment, or facilities. 
 
(2) "Toxic or hazardous materials" means: 
 
(i) Materials referred to in section 101(14) of the Comprehensive Environmental Response, Compensation, and 
Liability Act (CERCLA) of 1980 (42 U.S.C. 9601(14)) and materials designated under section 102 of CERCLA (42 
U.S.C. 9602) (40 CFR part 302); 
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(ii) Materials that are of an explosive, flammable, or pyrotechnic nature; or 
 
(iii) Materials otherwise identified by the Secretary of Defense as specified in DoD regulations. 
 
(b) In accordance with 10 U.S.C. 2692, the Contractor is prohibited from storing or disposing of non-DoD-owned 
toxic or hazardous materials on a DoD installation, except to the extent authorized by a statutory exception to 10 
U.S.C. 2692 or as authorized by the Secretary of Defense or his designee. 
 
(End of clause) 
 
 
252.225-7012     PREFERENCE FOR CERTAIN DOMESTIC COMMODITIES (APR 2002) 
 
(a) Definitions. As used in this clause-- 
 
(1) Component means any item supplied to the Government as part of an end product or of another component. 
 
(2) End product means supplies delivered under a line item of this contract. 
 
(b) The Contractor shall deliver under this contract only such of the following items, either as end products or 
components, that have been grown, reprocessed, reused, or produced in the United States, its possessions, or Puerto 
Rico: 
 
(1) Food. 
 
(2) Clothing. 
 
(3) Tents, tarpaulins, or covers. 
 
(4) Cotton and other natural fiber products. 
 
(5) Woven silk or woven silk blends. 
 
(6) Spun silk yarn for cartridge cloth. 
 
(7) Synthetic fabric, and coated synthetic fabric, including all textile fibers and yarns that are for use in such fabrics. 
 
(8) Canvas products. 
 
(9) Wool (whether in the form of fiber or yarn or contained in fabrics, materials, or manufactured articles). 
 
(10) Any item of individual equipment (Federal Supply Class 8465) manufactured from or containing fibers, yarns, 
fabrics, or materials listed in this paragraph (b). 
 
(c) This clause does not apply-- 
 
(1) To items listed in section 25.104(a) of the Federal Acquisition Regulation (FAR), or other items for which the 
Government has determined that a satisfactory quality and sufficient quantity cannot be acquired as and when 
needed at U.S. market prices; 
 
(2) To end products incidentally incorporating cotton, other natural fibers, or wool, for which the estimated value of 
the cotton, other natural fibers, or wool-- 
 
(i) Is not more than 10 percent of the total price of the end product; and    (ii) Does not exceed the simplified 
acquisition threshold in FAR part 2; 
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(3) To foods that have been manufactured or processed in the United States, its possessions, or Puerto Rico, 
regardless of where the foods (and any component if applicable) were grown or produced; 
 
(4) To chemical warfare protective clothing produced in the countries listed in subsection 225.872-1 of the Defense 
FAR Supplement; or 
 
(5) To fibers and yarns that are for use in synthetic fabric or coated synthetic fabric (but does apply to the synthetic 
or coated synthetic fabric itself), if-- 
 
(i) The fabric is to be used as a component of an end product that is not a textile product. Examples of textile 
products, made in whole or in part of fabric, include-- 
 
(A) Draperies, floor coverings, furnishings, and bedding (Federal Supply Group 72, Household and Commercial 
Furnishings and Appliances); 
 
(B) Items made in whole or in part of fabric in Federal Supply Group 83, Textile/leather/furs/apparel/findings/ 
tents/flags, or Federal Supply Group 84, Clothing, Individual Equipment and Insignia; 
 
(C) Upholstered seats (whether for household, office, or other use); and 
 
(D) Parachutes (Federal Supply Class 1670); or 
 
(ii) The fibers and yarns are para-aramid fibers and yarns manufactured in the Netherlands. 
 
(End of clause) 
 
 
252.225-7031     SECONDARY ARAB BOYCOTT OF ISRAEL (JUN 1992) 
 
(a) Definitions.  As used in this clause-- 
 
(1)  "Foreign person" means any person other than a United States person as defined in Section 16(2) of the Export 
Administration Act of 1979 (50 U.S.C. App. Sec 2415). 
 
(2)  "United States person" is defined in Section 16(2) of the Export Administration Act of 1979 and means any 
United States resident or national (other than an individual resident outside the United States and employed by other 
than a United States person), any domestic concern (including any permanent domestic establishment of any foreign 
concern), and any foreign subsidiary or affiliate (including any permanent foreign establishment) of any domestic 
concern which is controlled in fact by such domestic concerns, as determined under regulations of the President. 
 
(b)  Certification.  By submitting this offer, the Offeror, if a foreign person, company or entity, certifies that it-- 
 
(1)  Does not comply with the Secondary Arab Boycott of Israel; and 
 
(2)  Is not taking or knowingly agreeing to take any action, with respect to the Secondary Boycott of Israel by Arab 
countries, which 50 U.S.C. App. Sec 2407(a) prohibits a United States person from taking. 
 
(End of clause) 
 
 
252.227-7033     RIGHTS IN SHOP DRAWINGS (APR 1966) 
 
(a) Shop drawings for construction means drawings, submitted to the Government by the Construction Contractor, 
subcontractor or any lower-tier subcontractor pursuant to a construction contract, showing in detail (i) the proposed 
fabrication and assembly of structural elements and (ii) the installation (i.e., form, fit, and attachment details) of 
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materials or equipment.  The Government may duplicate, use, and disclose in any manner and for any purpose shop 
drawings delivered under this contract. 
 
(b) This clause, including this paragraph (b), shall be included in all subcontracts hereunder at any tier. 
252.236-7000     MODIFICATION PROPOSALS - PRICE BREAKDOWN.  (DEC 1991) 
 
(a) The Contractor shall furnish a price breakdown, itemized as required and within the time specified by the 
Contracting Officer, with any proposal for a contract modification. 
 
(b) The price breakdown -- 
 
(1) Must include sufficient detail to permit an analysis of profit, and of all costs for -- 
 
(i) Material; 
 
(ii) Labor; 
 
(iii) Equipment; 
 
(iv) Subcontracts; and 
 
(v) Overhead; and 
 
(2) Must cover all work involved in the modification, whether the work was deleted, added, or changed. 
 
(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for subcontracts. 
 
(d) The Contractor's proposal shall include a justification for any time extension proposed. 
 
 
252.236-7001     CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (AUG 2000)  
 
(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications, 
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen 
by the Contracting Officer. 
 
(b) The Contractor shall-- 
 
(1) Check all drawings furnished immediately upon receipt; 
 
(2) Compare all drawings and verify the figures before laying out the work; 
 
(3) Promptly notify the Contracting Officer of any discrepancies; 
 
(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and 
 
(5) Reproduce and print contract drawings and specifications as needed. 
 
(c) In general-- 
 
(1) Large-scale drawings shall govern small-scale drawings; and 
 
(2) The Contractor shall follow figures marked on drawings in preference to scale measurements. 
 
(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly 
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not 
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relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall 
perform such details as if fully and correctly set forth and described in the drawings and specifications. 
 
(e) The work shall conform to the specifications and the contract drawings identified on the following index of 
drawings: 
 
Above West Newton Excavation, Dredge Placement, Drawing Index and Legend – Drawing Number M-P5-00/007 
 
(End of clause) 
 
 
 
252.236-7002     OBSTRUCTION OF NAVIGABLE WATERWAYS.  (DEC 1991) 
 
(a) The Contractor shall -- 
 
(1) Promptly recover and remove any material, plant, machinery, or appliance which the contractor loses, dumps, 
throws overboard, sinks, or misplaces, and which, in the opinion of the Contracting Officer, may be dangerous to or 
obstruct navigation; 
 
(2) Give immediate notice, with description and locations of any such obstructions, to the Contracting Officer; and 
 
(3) When required by the Contracting Officer, mark or buoy such obstructions until the same are removed. 
 
(b) The Contracting Officer may -- 
 
(1) Remove the obstructions by contract or otherwise should the Contractor refuse, neglect, or delay compliance 
with paragraph (a) of this clause; and 
 
(2) Deduct the cost of removal from any monies due or to become due to the Contractor; or 
 
(3) Recover the cost of removal under the Contractor's bond. 
 
(c) The Contractor's liability for the removal of a vessel wrecked or sunk without fault or negligence is limited to 
that provided in sections 15, 19, and 20 of the River and Harbor Act of March 3, 1899 (33 U.S.C. 410 et. seq.). 
 
 
252.236-7004     PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991) 
 
 
(a) The Government will pay all costs for the mobilization and demobilization of all of the Contractor's plant and 
equipment at the contract lump sum price for this item. 
 
(1) 60% percent of the lump sum price upon completion of the contractor's mobilization at the work site. 
 
(2) The remaining 40% percent upon completion of demobilization. 
 
(b) The Contracting Officer may require the Contractor to furnish cost data to justify this portion of the bid if the 
Contracting Officer believes that the percentages in paragraphs (a) (1) and (2) of this clause do not bear a 
reasonable relation to the cost of the work in this contract. 
 
(1) Failure to justify such price to the satisfaction of the Contracting Officer will result in payment, as determined 
by the Contracting Officer, of -- 
  
(i) Actual mobilization costs at completion of mobilization; 
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(ii) Actual demobilization costs at completion of demobilization; and 
 
(iii) The remainder of this item in the final payment under this contract. 
 
(2) The Contracting Officer's determination of the actual costs in paragraph (b)(1) of this clause is not subject to 
appeal. 
 
 
 
252.236-7008     CONTRACT PRICES - BIDDING SCHEDULES.  (DEC 1991)  
 
(a) The Government's payment for the items listed in the Bidding Schedule shall constitute full compensation to the 
Contractor for --  
 
(1) Furnishing all plant, labor, equipment, appliances, and materials; and  
 
(2) Performing all operations required to complete the work in conformity with the drawings and specifications.  
 
(b) The Contractor shall include in the prices for the items listed in the Bidding Schedule all costs for work in the 
specifications, whether or not specifically listed in the Bidding Schedule. 
 
 
252.242-7000     POSTAWARD CONFERENCE (DEC 1991) 
 
The Contractor agrees to attend any postaward conference convened by the contracting activity or contract 
administration office in accordance with Federal Acquisition Regulation subpart 42.5. 
 
(End of clause) 
 
 
252.243-7001     PRICING OF CONTRACT MODIFICATIONS (DEC 1991) 
 
When costs are a factor in any price adjustment under this contract, the contract cost principles and procedures in 
FAR part 31 and DFARS part 231, in effect on the date of this contract, apply. 
 
 
252.243-7002     REQUESTS FOR EQUITABLE ADJUSTMENT (MAR 1998) 
 
(a) The amount of any request for equitable adjustment to contract terms shall accurately reflect the contract 
adjustment for which the Contractor believes the Government is liable. The request shall include only costs for 
performing the change, and shall not include any costs that already have been reimbursed or that have been 
separately claimed. All indirect costs included in the request shall be properly allocable to the change in accordance 
with applicable acquisition regulations. 
 
(b) In accordance with 10 U.S.C. 2410(a), any request for equitable adjustment to contract terms that exceeds the 
simplified acquisition threshold shall bear, at the time of submission, the following certificate executed by an 
individual authorized to certify the request on behalf of the Contractor: 
 
I certify that the request is made in good faith, and that the supporting data are accurate and complete to the best of 
my knowledge and belief. 
 
---------------------------------------------------------------------- 
(Official's Name) 
---------------------------------------------------------------------- 
(Title) 
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(c) The certification in paragraph (b) of this clause requires full disclosure of all relevant facts, including-- 
 
(1) Cost or pricing data if required in accordance with subsection 15.403-4 of the Federal Acquisition Regulation 
(FAR); and 
 
(2) Information other than cost or pricing data, in accordance with subsection 15.403-3 of the FAR, including actual 
cost data and data to support any estimated costs, even if cost or pricing data are not required. 
 
(d) The certification requirement in paragraph (b) of this clause does not apply to---- 
 
(1) Requests for routine contract payments; for example, requests for payment for accepted supplies and services, 
routine vouchers under a cost-reimbursement type contract, or progress payment invoices; or 
 
(2) Final adjustment under an incentive provision of the contract. 
 
 
 
252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA (MAY 2002) 
 
(a) Definitions.  As used in this clause -- 
 
(1) "Components" means articles, materials, and supplies incorporated directly into end products at any level of 
manufacture, fabrication, or assembly by the Contractor or any subcontractor. 
 
(2) "Department of Defense" (DoD) means the Army, Navy, Air Force, Marine Corps, and defense agencies. 
 
(3) "Foreign flag vessel" means any vessel that is not a U.S.-flag vessel. 
 
(4) "Ocean transportation" means any transportation aboard a ship, vessel, boat, barge, or ferry through international 
waters. 
 
(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the prime contractor 
whose contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who 
is performing any part of the work or other requirement of the prime contract.   
 
(6) "Supplies" means all property, except land and interests in land, that is clearly identifiable for eventual use by or 
owned  by the DoD at the time of transportation by sea. 
 
(i) An item is clearly identifiable for eventual use by the DoD if, for example, the contract documentation contains a 
reference to a DoD contract number or a military destination. 
 
(ii) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and 
vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine 
tools; material; equipment; stores of all kinds; end items; construction materials; and components of the foregoing. 
 
(7) "U.S.-flag vessel" means a vessel of the United States or belonging to the United States, including any vessel 
registered or having national status under the laws of the United States. 
 
(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract. 
 
(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if-- 
 
(i) This contract is a construction contract; or 
 
(ii) The supplies being transported are-- 
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(A) Noncommercial items; or 
 
(B) Commercial items that-- 
 
(1) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor 
does not add value to items that it contracts for f.o.b. destination shipment); 
 
(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in 
humanitarian or peacekeeping operations; or 
 
(3) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance 
with 10 U.S.C. 2643. 
 
(c) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-
flag vessels, or designate available U.S.-flag vessels, if the Contractor or a subcontractor believes that -- 
 
(1) U.S.-flag vessels are not available for timely shipment; 
 
(2) The freight charges are inordinately excessive or unreasonable; or 
 
(3) Freight charges are higher than charges to private persons for transportation of like goods. 
 
(d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to the Contracting 
Officer at least 45 days prior to the sailing date necessary to meet its delivery schedules.  The Contracting Officer 
will process requests submitted after such date(s) as expeditiously as possible, but the Contracting Officer's failure 
to grant approvals to meet the shipper's sailing date will not of itself constitute a compensable delay under this or 
any other clause of this contract.  Requests shall contain at a minimum -- 
 
(1) Type, weight, and cube of cargo; 
 
(2) Required shipping date; 
 
(3) Special handling and discharge requirements; 
 
(4) Loading and discharge points; 
 
(5) Name of shipper and consignee; 
 
(6) Prime contract number; and 
 
(7) A documented description of efforts made to secure U.S.-flag  vessels, including points of contact (with names 
and telephone numbers) with at least two U.S.-flag carriers contacted.  Copies of telephone notes, telegraphic and 
facsimile message or letters will be sufficient for this purpose. 
 
(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer 
and the Maritime Administration, Office of Cargo Preference, U.S. Department of Transportation, 400 Seventh 
Street SW., Washington, DC 20590, one copy of the rated on board vessel operating carrier's ocean bill of lading, 
which shall contain the following information: 
 
(1) Prime contract number; 
 
(2) Name of vessel; 
 
(3) Vessel flag of registry; 
 
(4) Date of loading; 
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(5) Port of loading; 
 
(6) Port of final discharge; 
 
(7) Description of commodity; 
 
(8) Gross weight in pounds and cubic feet if available; 
 
(9) Total ocean freight in U.S. dollars; and 
 
(10) Name of the steamship company. 
 
(f) The Contractor shall provide with its final invoice under this contract a representation that to the best of its 
knowledge and belief-- 
 
(1) No ocean transportation was used in the performance of this contract; 
 
(2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments under the contract; 
 
(3) Ocean transportation was used, and the Contractor had the written consent of the Contracting Officer for all non-
U.S.-flag ocean transportation; or 
 
(4) Ocean transportation was used and some or all of the shipments were made on non-U.S.-flag vessels without the 
written consent of the Contracting Officer.  The Contractor shall describe these shipments in the following format: 
 
    ITEM                 CONTRACT            QUANTITY 
    DESCRIPTION       LINE ITEMS 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
TOTAL_______________________________________________________________ 
 
(g) If the final invoice does not include the required representation, the Government will reject and return it to the 
Contractor as an improper invoice for the purposes of the Prompt Payment clause of this contract.  In the event there 
has been unauthorized use of non-U.S.-flag vessels in the performance of this contract, the Contracting Officer is 
entitled to equitably adjust the contract, based on the unauthorized use. 
 
(h) In the award of subcontracts for the types of supplies described in paragraph (b)(2) of this clause, the Contractor 
shall flow down the requirements of this clause as follows: 
 
(1) The Contractor shall insert the substance of this clause, including this paragraph (h), in subcontracts that exceed 
the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation. 
 
(2) The Contractor shall insert the substance of paragraphs (a) through (e) of this clause, and this paragraph (h), in 
subcontracts that are at or below the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation. 
  
(End of clause) 
 
 
 
252.247-7024 NOTIFICATION OF TRANSPORTATION OF SUPPLIES BY SEA (MAR 2000) 
 
(a) The Contractor has indicated by the response to the solicitation provision, Representation of Extent of 
Transportation by Sea, that it did not anticipate transporting by sea any supplies.  If, however, after the award of this 
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contract, the Contractor learns that supplies, as defined in the Transportation of Supplies by Sea clause of this 
contract, will be transported by sea, the Contractor -- 
 
(1) Shall notify the Contracting Officer of that fact; and 
 
(2) Hereby agrees to comply with all the terms and conditions of the Transportation of Supplies by Sea clause of 
this contract. 
 
(b) The Contractor shall include this clause; including this paragraph (b), revised as necessary to reflect the 
relationship of the contracting parties-- 
 
(1) In all subcontracts under this contract, if this contract is a construction contract; or 
 
(2) If this contract is not a construction contract, in all subcontracts under this contract that are for-- 
 
(i) Noncommercial items; or 
 
(ii) Commercial items that-- 
 
(A) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor 
does not add value to items that it subcontracts for f.o.b. destination shipment); 
 
(B) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in 
humanitarian or peacekeeping operations; or 
 
(C) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance 
with 10 U.S.C. 2643. 
 
(End of clause) 



DACW37-03-B-0006 
 

Page 124 of 133 
 

 

SECTION 00800 - Special Contract Requirements  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.000-4004 PARTNERING 
 
The Government proposes to form a partnering relationship with the contractor.  This partnering relationship will 
strive to facilitate communication and draw on the strengths of each organization in an effort to achieve a quality 
project, within budget, and on schedule.  Participation will be totally voluntary.  Partnering will not alter or 
supersede any provision of this contract nor will it provide either party with any additional contractual rights or 
obligations.  Participation in partnering will not affect award of this contract.  Any cost associated with this 
partnering will be agreed to by both parties and will be shared equally, with no change in contract price.   
 
 
 
 
52.000-4008 SMALL BUSINESS SET ASIDE REQUIREMENTS FOR DREDGING  (OCT 2000) 
               
 A.  The terms 'dredging' and 'dredging equipment' are defined for the purposes of interpreting the Small Business 
Size Standard for Construction and Special Trades as found in the North American Industry Classification System 
(NAICS) Manual (available via the Internet at http://www.census.gov/epcd/www/naics.html), which best describes 
the principal natures of the product or service being acquired.   
 
B.  'Dredging' is defined as the excavation of material from the bottom of the waterbody and its transportation to a 
designated disposal site by the use of 'dredging equipment'. 
                 
C.  'Dredging Equipment' is defined as follows: 
                 

(1) For purposes of hydraulic dredging, dredging equipment consists of the dredge, its attendant plant and 
the pipeline (including any intermediate pumping units) used to transport the dredged slurry to the disposal site or 
sites. 
                 

(2) For purposes of mechanical dredging, dredging equipment consists of a clamshell, dragline, backhoe, 
bucket ladder or other mechanical excavation equipment on a barge or other suitable floating plant and the barges 
and tenders used to transport the dredged material to shore. 
                 

(3) To comply with the Small Business requirement set forth at note (1) of Small Business Size Standard 
for Construction and Special Trades, the small business prime contractor must excavate 40% of the total yardage to 
be dredged AND transport 40% of the total yardage to be dredged with dredging equipment owned by the prime 
contractor or dredging equipment owned by another small dredging concern. 
               
(End of Clause) 

 
 

 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within 10  calendar days after the date 
the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work 
ready for use not later than 30 June 2004.   An interim completion date of 30 November 2003 is established for 
completion of all work such as excavation, site grading, topsoil and seeding.   The time stated for completion shall 
include final cleanup of the premises. 
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The completion date is based on the assumption that the successful offeror will receive the notice to proceed by  
02 June 2003.  The completion date will be extended by the number of calendar days after the above date that the 
Contractor receives the notice to proceed, except to the extent that the delays in issuance of the notice to proceed 
results from the failure of the Contractor to execute the contract and give the required performance and payment 
bonds with the time specified in the offer. 
 
(End of clause) 
 
 
 
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of $310.00 for each calendar day of delay until the work is 
completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the 
Termination clause. 
 
(End of clause) 
 
 
 
52.212-4003 TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER  (OCT 1989)  ER 415-1-15 
 
a.  This provision specifies the procedure for the determination of time extensions for unusually severe weather in 
accordance with the CONTRACT CLAUSES:  DEFAULT (FIXED-PRICE CONSTRUCTION).  In order for the 
Contracting Officer to award a time extension under this clause, the following conditions must be satisfied: 
 

1)  The weather experienced at the project site during the contract period must be found to be unusually 
severe, that is, more severe than the adverse weather anticipated for the project location during any given month. 
 

2)  The unusually severe weather must actually cause a delay to the completion of the project.  The delay 
must be beyond the control and without the fault or negligence of the contractor. 
 
b.  The following schedule of monthly anticipated adverse weather delays is based on National Oceanic and 
Atmospheric Administration (NOAA) or similar data for the project location and will constitute the base line for 
monthly weather time evaluations.  The contractor's progress schedule must reflect these anticipated adverse 
weather delays in all weather dependent activities. 
 
                               MONTHLY ANTICIPATED ADVERSE WEATHER DELAY 
                                 WORKDAYS BASED ON (5) DAY WORKWEEK. 
 

GEOGRAPHIC LOCATION --  West Newton Island, Wabasha County, Minnesota 
Month       JAN  FEB  MAR  APR  MAY  JUN  JUL  AUG  SEP  OCT  NOV  DEC 
Days          17       11       7         5         5       5       5        5        5       4         5       14 

 
c.  Upon acknowledgment of the Notice to Proceed (NTP) and continuing throughout the contract, the contractor 
will record on the daily CQC report, the occurrence of adverse weather and resultant impact to normally scheduled 
work.  Actual adverse weather delay days must prevent work on critical activities for 50 percent or more of the 
Contractor's scheduled workday.  The number of actual adverse weather delay days shall include days impacted by 
actual adverse weather (even if adverse weather occurred in previous month), be calculated chronologically from 
the first to the last day of each month, and be recorded as full days.  If the number of actual adverse weather delay 
days exceeds the number of days anticipated in paragraph b, above, the Contracting Officer will convert any 
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qualifying delays to calendar days, giving full consideration for equivalent fair weather work days, and issue a 
modification in accordance with the CONTRACT CLAUSES:  DEFAULT (FIXED-PRICE CONSTRUCTION). 
 
 
 
52.212-5000 EVALUATION OF SUBDIVIDED ITEMS  (MAR 1995)--EFARS 

 
Item Nos. 0012, 0014 and 0016 are subdivided into two or more estimated quantities and are to be separately priced.  
The Government will evaluate each of these items on the basis of total price of its sub-items. 
 

(End of provision) 
 
 
 
52.212-5001 VARIATIONS IN ESTIMATED QUANTITIES, SUBDIVIDED ITEMS  
(MAR 1995)--EFARS 
 
This variation in estimated quantities clause is applicable only to Items Nos. 0012,, 0014, and 0016. 
  
(a)  Variation from the estimated quantity in the actual work performed under any second or subsequent sub-item or 
elimination of all work under such a second or subsequent sub-item will not be the basis for an adjustment in 
contract unit price. 
 
(b)  Where the actual quantity of work performed for Items Nos. 0012, 0014, and 0016, is less than 85% of the 
quantity of the first sub-item listed under such item, the contractor will be paid at the contract unit price for that sub-
item for the actual quantity of work performed and, in addition, an equitable adjustment shall be made in accordance 
with the clause FAR 52.211-18, Variation in Estimated Quantities. 
 
(c)  If the actual quantity of work performed under Items Nos. 0012, 0014, and 0016,  exceeds 115% or is less than 
85% of the total estimated quantity of the sub-item under that item and/or if the quantity of the work performed 
under the second sub-item or any subsequent sub-item under Items Nos. 0012, 0014, and 0016, exceeds 115% or is 
less than 85% of the estimated quantity of any such sub-item, and if such variation causes an increase or a decrease 
in the time required for performance of this contract the contract completion time will be adjusted in accordance 
with the clause FAR 52.211-18, Variation in Estimated Quantities. 
 

(End of clause) 
 
 
 
52.214-5000 ARITHMETIC DISCREPANCIES – EFARS 
 

(a)  For the purpose of initial evaluation of bids, the following will be utilized in resolving arithmetic 
discrepancies found on the face of bidding schedule as submitted by the bidder: 

(1)   Obviously misplaced decimal points will be corrected; 
(2)  Discrepancy between unit price and extended price, the unit price will govern; 
(3)  Apparent errors in extension of unit prices will be corrected; 
(4)  Apparent errors in addition of lump sum and extended prices will be corrected. 
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(b)  For the purpose of bid evaluation, the government will proceed on the assumption that the bidder 
intends his bid to be evaluated on basis of the unit prices, the totals arrived at by resolution of arithmetic  
discrepancies as provided above and the bid will be so reflected on the abstract of bids. 

(c)These correction procedures shall not be used to resolve any ambiguity concerning which bid is low. 
 

(End of statement) 
 

 
 
 
52.217-4000 OPTION FOR ADDITIONAL WORK (Construction) (AUG 2000) 

    
The Government may require the Contractor to perform the work identified as optional item(s):  Option 

One (CLINS 0013 and 0014) and Option Two (0015 and 0016) at the price stated in the Schedule.  The Contracting 
Officer may exercise the option(s) by written notice to the Contractor at any time before the required completion 
date stated in SECTION 00800, Clause 52.211-10, or any extensions thereto.  The Contracting Officer shall provide 
the Contractor notice of the Government’s intent to exercise the option at least  7 calendar days in advance of 
exercising the option.  Notice of intent to exercise the option shall not constitute an exercise of the option and shall 
not bind the government to exercise the option.  If the Government should exercise the option(s) within 16 calendar 
days of the required completion date or any extension thereto, the Government shall extend the required contract 
completion date to 16 calendar days after the date of the exercise of the option. 

 
If Option Three (CLINS 0017 and 0018) is exercised, it may be exercised anytime within ten days after 

contract award.  Additional time for completion of work will not be granted.   The Government is not required to 
provide notice before exercising Option Three. 
 

In an emergency, Section 02325, paragraph 1.4.1.1 will prevail.   
 
Exercise of the option shall be evidenced on Standard Form 30, citing this Section as the authority for 

exercising the option.  Notice of intent to exercise the option shall be considered to have been given at the earlier of 
the occurrence of any of the following events: deposit of written notification in the mail, receipt by the Contractor 
of a facsimile notifying it of the Government’s intent to exercise the option, or receipt by the Contractor of an e-
mail notifying the Contractor of the Government’s intent to exercise the option. The option shall be considered to 
have been exercised at the time the Government deposits written notification to the Contractor in the mail or, if 
earlier, at the time written notice is delivered to the Contractor. 
      
 
 
 
52.228-4002 INSURANCE 

 
As referenced in Contract Clause:  INSURANCE--WORK ON A GOVERNMENT INSTALLATION, the 
following types and amounts of insurance are required under this contract. 
 

Type     Amount 
 

Worker's Compensation and Employer's 
Liability Insurance: 

 
Coverage A   Compliance with State of  Minnesota 
Worker's Compensation  Worker's Compensation Law 

 
Coverage B   $   100,000 
Employer's Liability 

 
General Liability Insurance: 
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Bodily Injury   $1,000,000 per occurrence 

 
Property Damage   Not Required 

 
Automobile Liability Insurance  (Comprehensive Policy Form): 

 
Bodily Injury   $   500,000 per person and 

$1,000,000 per occurrence 
 

Property Damage   $   100,000 per occurrence 
 
 
 
52.228-4022 REQUIREMENT FOR BID GUARANTEE (FAR 28.101-2) 
 
Each bidder shall submit with its bid a Bid Bond (Standard Form 24) with good and sufficient surety or sureties 
acceptable to the Government or other security as provided in the clause BID GUARANTEE in the form of twenty 
percent (20%) of the bid price or $3,000,000 whichever is lesser.  The bid bond penalty may be expressed in terms 
of a percentage of the bid price or may be expressed in dollars and cents. 
 
 
52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE  
 MAR 1995)—EFARS 
 
(a)  This clause does not apply to terminations.  See 52.249-5000, Basis for Settlement of Proposals and FAR Part 
49. 
 
(b)  Allowable cost for construction and marine plant and equipment in sound workable condition owned or 
controlled and furnished by a contractor or subcontractor at any tier shall be based on actual cost data for each piece 
of equipment or groups of similar serial and series for which the Government can determine both ownership and 
operating costs from the contractor's accounting records.  When both ownership and operating costs cannot be 
determined for any piece of equipment or groups of similar serial or series equipment from the contractor's 
accounting records, costs for that equipment shall be based upon the applicable provisions of EP 1110-1-8, 
Construction Equipment Ownership and Operating Expense Schedule, Region  IV.  Working conditions shall be 
considered to be average for determining equipment rates using the schedule unless specified otherwise by the 
contracting officer.  For equipment not included in the schedule, rates for comparable pieces of equipment may be 
used or a rate may be developed using the formula provided in the schedule.  For forward pricing, the schedule in 
effect at the time of negotiations shall apply. For retroactive pricing, the schedule in effect at the time the work was 
performed shall apply. 
 
(c)  Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and FAR 31.205-36.  Rates 
for equipment rented from an organization under common control, lease-purchase arrangements, and sale-leaseback 
arrangements, will be determined using the schedule, except that actual rates will be used for equipment leased from 
an organization under common control that has an established practice of leasing the same or similar equipment to 
unaffiliated lessees. 
 
(d) When actual equipment costs are proposed and the total amount of the pricing action exceeds the small purchase 
threshold, the contracting officer shall request the contractor to submit either certified cost or pricing data, or 
partial/limited data, as appropriate.  The data shall be submitted on Standard Form 1411, Contract Pricing Proposal 
Cover Sheet. 

(End of clause) 
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52.232-4004 INVOICE PROCEDURES 
 
In accordance with CONTRACT CLAUSE titled "PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS", 
the contractor shall submit invoices as follows: 
 

a.  In order to qualify for a periodic payment, the Contractor must submit a proper invoice (request for 
payment) to the Contracting Officer's Representative (COR) and a determination must be made that supplies or 
services conform to the contract requirements.  This determination will be made for the sole purpose of processing 
progress payments and will not constitute formal acceptance.  The due date for making progress payments shall be 
as stated in the contract clause:  PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS. 
 

b.  The submitted request for payment must be accompanied with documentation adequate to substantiate 
the amount requested.   Substantiation shall be consistent will the clauses in the solicitation titled Quantity Surveys, 
Purchase Orders, Invoices, etc. satisfactory to the COR. 
 

c.  The Contractor must also include with the payment request a certification as described in the Clause 
"PAYMENT UNDER FIXED-PRICE CONSTRUCTION CONTRACTS". 
 

d.  Payment requests will be reviewed for propriety by the COR.   Defective invoices will be returned to 
the Contractor for resolution with defects identified.  Along with the returned invoice, the COR may include, at its 
option, an ENG FORM 93-PAYMENT ESTIMATE reflecting the substantiated and uncontested payment amount.  
The Contractor will then be given the option of signing and returning the FORM 93 for payment along with the 
original invoice and certification or resubmitting a revised invoice and certification.  To expedite payment, the 
Contractor may request in writing that the COR retain the defective invoice and immediately process the payment 
request at the amount determined to be acceptable to the Government. 
 
 
 
 
52.232-5001 CONTINUING CONTRACTS  (MAR 1995)—EFARS 

(a)  This is a continuing contract, as authorized by Section 10 of the River and Harbor Act of September 
22, 1922 (33 U.S. Code 621).  The payment of some portion of the contract price is dependent upon reservations of 
funds from future appropriations, and from future contribution to the project having one or more non-federal project 
sponsors.  The responsibilities of the Government are limited by this clause notwithstanding any contrary provision 
of the "Payments to Contractor" clause or any other clause of this contract. 
 

(b) The sum of $1,000,000.00  has been reserved for this contract and is available for payments to the 
contractor during the current fiscal year. It is expected that Congress will make appropriations for future fiscal years 
from which additional funds together with funds provided by one or more non-federal project sponsors will be 
reserved for this contract. 
 

(c) Failure to make payments in excess of the amount currently reserved, or that may be reserved from time 
to time, shall not entitle the contractor to a price adjustment under the terms of this contract except as specifically 
provided in paragraphs (f) and (i) below.  No such failure shall constitute a breach of this contract, except that this 
provision shall not bar a breach-of-contract action if an amount finally determined to be due as a termination 
allowance remains unpaid for one year due solely to a failure to reserve sufficient additional funds therefore. 
 

(d) The Government may at any time reserve additional funds for payments under the contract if there are 
funds available for such purpose.  The contracting officer will promptly notify the contractor of any additional funds 
reserved for the contract by issuing an administrative modification to the contract. 
 

(e) If earnings will be such that funds reserved for the contract will be exhausted before the end of any 
fiscal year, the contractor shall give written notice to the contracting officer of the estimated date of exhaustion and 
the amount of additional funds which will be needed to meet payments due or to become due under the contract 
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during that fiscal year. This notice shall be given not less than 45 nor more than 60 days prior to the estimated date 
of exhaustion. 
 

(f) No payments will be made after exhaustion of funds except to the extent that additional funds are 
reserved for the contract.  The contractor shall be entitled to simple interest on any payment that the contracting 
officer determines was actually earned under the terms of the contract and would have been made except for 
exhaustion of funds.  Interest shall be computed from the time such payment would otherwise have been made until 
actually or constructively made, and shall be at the rate established by the Secretary of the Treasury pursuant to 
Public Law 92-41, 85 STAT 97, as in effect on the first day of the delay in such payment. 
 

(g) Any suspension, delay, or interruption of work arising from exhaustion or anticipated exhaustion of 
funds shall not constitute a breach of this contract and shall not entitle the contractor to any price adjustment under 
the "Suspension of Work" clause or in any other manner under this contract. 
 

(h) An equitable adjustment in performance time shall be made for any increase in the time required for 
performance of any part of the work arising from exhaustion of funds or the reasonable anticipation of exhaustion of 
funds. 
 

(i)  If, upon the expiration of sixty (60) days after the beginning of the fiscal year following an exhaustion 
of funds, the Government has failed to reserve sufficient additional funds to cover payments otherwise due, the 
contractor, by written notice delivered to the contracting officer at any time before such additional funds are 
reserved, may elect to treat his right to proceed with the work as having been terminated.  Such a termination shall 
be considered a termination for the convenience of the Government. 
 

(j)  If at any time it becomes apparent that the funds reserved for any fiscal year are in excess of the funds 
required to meet all payments due or to become due the contractor because of work performed and to be performed 
under the contract during the fiscal year, the Government reserves the right, after notice to the contractor, to reduce 
said reservation by the amount of such excess. 
 
(End of clause) 
 
 
 
52.236-4     PHYSICAL DATA (APR 1984) 
 
Data and information furnished or referred to below is for the Contractor's information.  The Government shall not 
be responsible for any interpretation of or conclusion drawn from the data or information by the Contractor. 
 
(a) The indications of physical conditions on the drawings and in the specifications are the result of site 
investigations by surveys and subsurface explorations.  The subsurface exploration included soil borings near the 
Above West Newton and West Newton Chute Sites.  Graphic logs of soil borings are shown on the drawings.  The 
borings are representative of subsurface conditions       their respective locations and for their respective vertical 
reaches.  Variations in the stratigraphy and characteristics of the soil and rock are known to occur between borings.  
Normal variations in site geology will not be considered as differing materially within the purview of Contract 
Clause, FAR 52.236-2, Differing Site Conditions.  Ground water elevations measuring in borings are not constant 
and will fluctuate. 
 
(b) Weather conditions:  Bidders should satify themselves before submitting bids as to hazards from weather 
conditions.  Complete weather records and reports may be obtained from the local U.S. Weather Service. 
 
(c) Transportation facilities:  Before submitting a bid, bidders should obtain necessary data as to access of highway 
and railroad facilities.  The unavailability of transportation facilities shall not become a basis for claims for damages 
or time for completion of work. 
 
(d) River Conditions:  Hydrographs of river stages are indicated on the drawings.  These hydrographs include 
historic water levels and/or flows at the gauging stations. 
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(End of clause) 
 
 
52.236-4006 SAFETY AND HEALTH REQUIREMENTS MANUAL INTERIM CHANGES, EM 385-1-
1 (APR 2001) 
 
This paragraph applies to contracts and purchase orders that require the contractor to comply with EM 385-1-1 (e.g., 
contracts that include the Accident Prevention clause at FAR 52.236-13 and/or other safety provisions).  EM 385-1-
1 and its changes are available at http://www.hq.usace.army.mil (at the HQ homepage, select Safety and 
Occupational Health).  The Contractor shall be responsible for complying with the current edition and all changes 
posted on the web as of the effective date of this solicitation.  
 
 
 
 
52.236-4014 PURCHASE ORDERS 
 
Two legible copies of each purchase order issued by the Contractor or the Contractor's subcontractors for materials 
and equipment to be incorporated into the project, shall be furnished the Contracting Officer as soon as issued.  
Each purchase order shall (1)  be clearly identified with applicable Department of Army contract number, (2)  carry 
and  identifying number, (3)  be in sufficient detail to identify the material  being purchased, and (4) indicate a 
definite delivery date.  At the option of the Contractor, the copies of the purchase orders may or may not indicate 
the price of the articles purchased. 
 
 
 
 
52.236-4025 FLOATING PLANT EQUIPMENT  (MAY 1999) 
 

When mechanized equipment is operated on floating plant, the contractor shall provide positive and 
acceptable means of preventing this equipment from moving or falling into the water.  The type of equipment 
addressed by this clause includes front-end loaders, bulldozers, trucks (both on and off-road), backhoes,  trackhoes, 
and similar equipment.  If the Contractor plans to use such equipment on floating plant, an activity hazard analysis 
must be developed for this feature of work.  The plan must include a detailed explanation of the type or types of 
physical barriers, curbs, structures, etc., which will be incorporated to protect the operator and prevent the 
equipment from entering the water.  Nonstructural warning devices may be considered for situations where the use 
of structural barriers is determined to be impracticable.  The activity hazard analysis must thoroughly address the 
procedure and be submitted to the Corps of engineers for review and acceptance prior to start of this feature of 
work. 
 
 
 
52.236-4061 OBSTRUCTION OF CHANNEL 
 

The Government will not undertake to keep the channel free from vessels or other obstructions, except to 
the extent of such regulations, if any, as may be prescribed by the Secretary of the Army, in accordance with the 
Provisions of Section 7 of the River and Harbor Act approved August 8, 1917.  The Contractor will be required to 
conduct the work in such manner as to obstruct navigation as little as possible.  The Contractor shall consult with 
the appropriate Coast Guard office to determine whether a Notice to Mariners will need to be issued for 
construction-related activities that might interfere with navigation or be interfered with by such navigation.  (Point 
of Contact:  Marine Safety Detachment, St. Paul, Minnesota, 651-290-3991) If the Contractor's plant so obstructs 
the channel as to make difficult or endanger the passage of vessels, said plant shall be promptly moved on the 
approach of any vessel to such an extent as may be necessary to afford a practicable passage.  Upon the completion 
of the work the Contractor shall promptly remove his plant, including ranges, buoys, piles, and other marks placed 
by him under the contract whether in navigable waters or on shore. 
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52.236-4062 SIGNAL LIGHTS  (JAN 1965) 
 

The Contractor shall display signal lights and conduct his operations in accordance with the General 
Regulation of the Department of the Army and  the Coast Guard governing lights and day signals to be displayed by 
towing vessels with tows on which no signals can be displayed, vessels working on wrecks, dredges, and vessels 
engaged in laying cables or pipe or in submarine or bank protection operations, lights to be displayed on dredge 
pipe lines, and day signals to be displayed by vessels of more than 65 feet in length moored or anchored in a fairway 
or channel, and the passing by other vessels or floating plant working in navigable channels, as set forth in 
Commandant U.S. Coast Guard instruction M16672.2B, navigation rules: International-Inland (COMDTINST) 
M16672.2B, or 33 CFR 81 Appendix A (International) and 33 CFR 84 through 33 CFR (Inland) as applicable. 
 
 
 
52.236-4063 RADIO 
 

The Contractor shall maintain a staff that is knowledgeable about radio communications to advise 
oncoming navigation of appropriate passing directions while the Contractor's floating plant is in the navigation 
channel.  In particular, the Contractor shall monitor Marine Band Channel 13 for commercial navigation and 
Channel 16 for emergency communication. 
 
 
 
52.236-5000   PLANT AND MATERIAL REMOVAL AFTER CONTRACT TERMINATION 
(MAR 1995)—EFARS 
 
Should this contract be terminated as provided in clause 52.232-5001 because of the failure of Congress to provide 
additional funds for its completion, the contractor may be permitted to remove plant and material on which 
payments for preparatory work have been made, subject to an equitable deduction from the amounts due the 
contractor to reimburse the United States for the unabsorbed value of such plant and material. 
 
(End of clause) 
 
 
 
52.239-4001 YEAR 2000 COMPLIANCE  (FAR 39.106)  (JUL 1998) 
 
The contractor shall ensure that, with respect to any design, construction, goods, or services under this contract as 
well as any subsequent task/delivery orders issued under this contract (if applicable), all information technology 
contained therein shall be Year 2000 compliant.   Specifically, the contractor shall perform, maintain, and provide 
an inventory of all major components to include structures, equipment, items, parts, and furnishings under this 
contract and each task/delivery order which may be affected by the Year 2000 compliance requirement. 
 
 
 
 
52.246-4001 LABORATORY AND TESTING FACILITIES 
 
The Contractor shall provide and maintain all measuring and testing devices, laboratory equipment, instruments, 
transportation, and supplies necessary to accomplish the required testing.  All measuring and testing devices shall be 
calibrated at established intervals against certified standards.  The Contractor's measuring and testing equipment  
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shall be made available for use by the Government for verification of their accuracy and condition as well as for any 
inspection or test desired pursuant to SECTION 00700:  INSPECTION OF CONSTRUCTION.  The location of the 
laboratory shall be convenient to the site such that test results are available prior to proceeding with the next 
sequential phase of the work. 
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ATTACHMENTS 
 
 
 

No.  Description      Page No.  
 
A   WAGE RATES     00830-A-1 
 
B   ACCIDENT PREVENTION PLAN    00830-B-1 

REVIEW CHECKLIST 
 

C   MATERIAL SOURCES    00830-C-1 
 
D   COUNTY PERMIT FOR     00830-D-1 

   NEW ENTRANCE DRIVEWAY 
 
 
 

APPLICABLE WAGE DECISION 
 
The terms ‘dredging’ and ‘dredging equipment’ are defined for the purpose of providing the Contractor 
with guidance as to which Davis-Bacon Act wage determination applies to various portions of the project 
work.  The Davis-Bacon Wage Decision entitled IL020019 Dredging shall apply to all ‘dredging’ as that 
term is defined below.  The Davis-Bacon Wage Decision entitled MN020050 Heavy shall apply to all 
contract work that is not ‘dredging’ as that term is defined below.  Wage Decisions IL020019 and 
MN020050 are both incorporated into this solicitation. 
 
Definitions 
 
A.  ‘Dredging’  is defined as the excavation of material from the confines of a waterbody and its 
transportation to a designated disposal site by the use of ‘dredging equipment’. 
 
B.  Hydraulic ‘dredging equipment’ consists of the dredge, its attendant plant and the pipeline (including 
booster pumps, both floating and land based) used to excavate material and transport the dredged slurry 
to the disposal site or sites. 
 
C. Mechanical ‘dredging equipment’ consists of a clamshell, dragline, backhoe, bucket ladder or other 
mechanical excavation equipment on a barge or other suitable floating plant and the barges and tenders 
used to transport the dredged spoil to shore. 
 
D.  Dredging equipment does not include land based equipment used for attending disposal areas or 
off-loading barges at the disposal site. 
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SECTION 00830 - ATTACHMENTS 
 

ATTACHMENT NO. A 
 

 
WAGE RATES 

 
 
General 
Decision No.  Construction Type    Page Nos. 
  
IL020019   Dredging     IL020019-1 

through IL020019-2 
 

MN020059   Heavy      MN020059-1 
through MN020059-9 
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General Decision Number IL020019

General Decision Number IL020019
Superseded General Decision No. IL010019
State: Illinois
Construction Type:
DREDGING
Dredging Construction Projects: Dredging the following rivers an
their tributaries, the Kasakaski River from the mouth to
Fayetteville, Illinois; Illinois River; Minnesota River;
Mississippi River and the Ohio River.
Modification Number Publication Date

0 03/01/2002
1 03/08/2002
2 03/15/2002
3 11/01/2002
4 11/08/2002
5 12/13/2002
6 03/21/2003

* SUIL2002A 01/01/2003
Rates Fringes

AREA 1
Within the geographical jurisdiction
of the St. Louis District, Corps of
Engineers:

Levermen, Engineer, Mechanic
and Boatman 24.25 8.63

Oiler 21.54 8.63
AREA 2
Within the geographical jurisdiction
of the Louisville District, Corps of
Engineers:

Levermen, Engineers, Mechanic
and Boatman 24.14 8.63

Oiler 19.95 8.63
AREA 3
Within the geographical jurisdiction
of the Huntington District, Corps of
Engineers:

Levermen, Engineer, Mechanic, and
Boatman 24.14 8.63

Oiler 19.95 8.63
AREA 4
Within the geographical jurisdiction
of the St. Paul, Rock Island, and
Chicago Districts, Corps of Engineers:

Levermen, Engineer, Mechanic, and
Boatman 22.80 12.10

Oiler 18.82 12.10
Levermen, Operators, on Backhoes
over 168,000 lbs., Operators on
Cranes over 165 Tons, and Operators
that are required to have a license
or certification to do the work assigned
them. 23.94 12.10

----------------------------------------------------------------
Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
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(29 CFR 5.5(a)(1)(ii)).
----------------------------------------------------------------
In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a

position on a wage determination matter
* a conformance (additional classification and rate)

ruling
On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.
With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U. S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.
3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U. S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION
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General Decision Number MN020059

General Decision Number MN020059
Superseded General Decision No. MN010059
State: Minnesota
Construction Type:
HEAVY
County(ies):
AITKIN KANABEC PENNINGTON
BECKER KANDIYOHI PINE
BELTRAMI KITTSON PIPESTONE
BIG STONE KOOCHICHING POPE
BLUE EARTH LAC QUI PARLE RED LAKE
BROWN LAKE REDWOOD
CARLTON LAKE OF THE WOODS RENVILLE
CASS LE SUEUR RICE
CHIPPEWA LINCOLN ROCK
CLEARWATER LYON ROSEAU
COOK MAHNOMEN SIBLEY
COTTONWOOD MARSHALL STEELE
CROW WING MARTIN STEVENS
DODGE MCLEOD SWIFT
DOUGLAS MEEKER TODD
FARIBAULT MILLE LACS TRAVERSE
FILLMORE MORRISON WABASHA
FREEBORN MOWER WADENA
GOODHUE MURRAY WASECA
GRANT NICOLLET WATONWAN
HUBBARD NOBLES WILKIN
ITASCA NORMAN WINONA
JACKSON OTTER TAIL YELLOW MEDICINE
HEAVY CONSTRUCTION PROJECTS (Does not include Water & Sewer Line
or Treatment Plants)

Modification Number Publication Date
0 03/01/2002
1 05/03/2002
2 05/17/2002
3 06/14/2002
4 11/15/2002
5 12/06/2002

COUNTY(ies):
AITKIN KANABEC PENNINGTON
BECKER KANDIYOHI PINE
BELTRAMI KITTSON PIPESTONE
BIG STONE KOOCHICHING POPE
BLUE EARTH LAC QUI PARLE RED LAKE
BROWN LAKE REDWOOD
CARLTON LAKE OF THE WOODS RENVILLE
CASS LE SUEUR RICE
CHIPPEWA LINCOLN ROCK
CLEARWATER LYON ROSEAU
COOK MAHNOMEN SIBLEY
COTTONWOOD MARSHALL STEELE
CROW WING MARTIN STEVENS
DODGE MCLEOD SWIFT
DOUGLAS MEEKER TODD
FARIBAULT MILLE LACS TRAVERSE
FILLMORE MORRISON WABASHA
FREEBORN MOWER WADENA



MN020059-2

GOODHUE MURRAY WASECA
GRANT NICOLLET WATONWAN
HUBBARD NOBLES WILKIN
ITASCA NORMAN WINONA
JACKSON OTTER TAIL YELLOW MEDICINE
ELEC0110J 05/01/2002

Rates Fringes
GOODHUE (West of Belle Creek, Minneola, Roscoe & Vasa Townships),
KANABEC (South of Hillman, Peace & Pomroy Townships), LE SUEUR
(East of Cleveland, Sharon, Tyrone & Washington Townships),
MILLE LACS (South of Bradbury, Lewis & Onamia Townships), PINE
(South of Arione, Barry, Clover, Hinckley & Ogema Townships) &
RICE COUNTIES:

ELECTRICIANS 29.45 28.5%+5.77
CABLE SPLICERS 30.45 28.5%+5.77
----------------------------------------------------------------
ELEC0242F 06/01/2002

Rates Fringes
AITKIN, CARLTON, CASS (Bounded on the north by the south line of
Leech Lake, Minnesota Island, Could, Bay River & Salem
Townships), COOK, CROW WING, HUBBARD (Except Rockwood, Helga,
Farden, Lake Hattie, Schoolcraft, Guthrie, Hart Lake, Lake
Alice, Lake George, Hendrickson & Lakeport), ITASCA (Southerly
12 Townships, including Harris, Feely, Blackberry, Spang,
Coodland, Sago & Wawina), KANABEC (Northern part, including
Brook, Ford, Krosche, Hillman, Peace & Pomroy Townships), LAKE,
MILLE LACS (Including Northerly Townships of Kathio, South
Harbor, Isle, East Side, Onamia & Harbor), MORRISON, PINE
(Excluding southerly Townships of Brook Park, Mission Creek,
Munch, Crosby, Pokegama, Cross Lake, Chengwatana, Royalton,
Rock Creek & Pine City), TODD & WADENA COUNTIES:

ELECTRICIANS 26.14 49.5
----------------------------------------------------------------
* ELEC0292E 05/01/2002

Rates Fringes
BIG STONE, CHIPPEWA, KANDIYOHI, LAC QUI PARLE, MCLEOD, MEEKER,
POPE, STEVENS & SWIFT COUNTIES:

ELECTRICAL CONTRACTS $500,000
AND OVER:
Electricians 27.04 13.29
Cable Splicers 28.04 13.78

ELECTRICAL CONTRACTS UNDER $500,000:
Electricians 25.67 12.46
Cable Splicers 26.67 12.95

----------------------------------------------------------------
ELEC0294G 06/01/2002

Rates Fringes
CASS (Northern part, bounded on the south by a line extending
east & west of the south line of Boy River & Salem Townships),
HUBBARD (Northern part, bounded on the south by a line extending
east & west of the south line of Lake Alice & Lake George
Townships) & KOOCHICHING COUNTIES
ELECTRICIANS 26.09 44.5%
CABLE SPLICERS 26.64 44.5%

----------------------------------------------------------------
ELEC0294J 06/01/2002

Rates Fringes
BELTRAMI, CLEARWATER, ITASCA (Excluding the section south of a
line extending east & west of the south line of Grand Rapids &
Trout Lake Townships) & LAKE OF THE WOODS (Excluding the
northwest angle) COUNTIES
ELECTRICIANS:
Electrical Installations Under
$3,000,000 20.48 3.91+27.5%

All Other Work:
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Electricians 26.09 44.5%
Cable Splicers 26.64 44.5%

----------------------------------------------------------------
ELEC0343J 06/01/2002

Rates Fringes
BLUE EARTH, BROWN, COTTONWOOD, DODGE, FARIBAULT, FILLMORE,
FREEBORN, GOODHUE (Except that portion west of Belle Creek,
Minneola, Roscoe & Vasa Townships), JACKSON, LE SUEUR
(Cleveland, Le Sueur, Ottawa, Sharon, Tyrone, Washington &
Kasota Townships), LINCOLN, LYON, MARTIN, MOWER, NICOLLET,
REDWOOD, RENVILLE, SIBLEY, STEELE, WABASHA, WASECA, WATONWAN,
WINONA & YELLOW MEDICINE COUNTIES:
ELECTRICIAN 24.72 15%+8.27
CABLE SPLICER 25.72 15%+8.27

----------------------------------------------------------------
ELEC0426E 06/01/1999

Rates Fringes
MURRAY, NOBLES, PIPESTONE & ROCK COUNTIES:
0 TO 10 MILES FROM THE CITIES OF ABERDEEN & WATERTOWN,
SOUTH DAKOTA; & WORTHINGTON, MINNESOTA; AND 0 TO 70 MILES FROM
SIOUX FALLS, SOUTH DAKOTA:
ELECTRICIANS 19.00 6.105
CABLE SPLICERS 20.90 6.34

BEYOND THE AFOREMENTIONED AREAS:
ELECTRICIANS 21.40 6.405
CABLE SPLICERS 23.54 6.67

----------------------------------------------------------------
ELEC1426I 06/01/2002

Rates Fringes
BECKER, DOUGLAS, GRANT, KITTSON, MAHNOMEN, MARSHALL, NORMAN,
OTTER TAIL, PENNINGTON, RED LAKE, ROSEAU, TRAVERSE & WILKIN
COUNTIES
ELECTRICIANS 20.57 12%+6.20
CABLE SPLICERS 21.60 12%+6.20

----------------------------------------------------------------
ENGI0049W 05/01/2002

Rates Fringes
COOK & LAKE COUNTIES
POWER EQUIPMENT OPERATORS:

GROUP 1 26.27 8.45
GROUP 2 25.72 8.45
GROUP 3 25.54 8.45
GROUP 4 25.42 8.45
GROUP 5 22.38 8.45
GROUP 6 21.17 8.45

POWER EQUIPMENT OPERATOR CLASSIFICATIONS
GROUP 1 - *Crane with over 135' Boom, excluding Jib; & Hydraulic
Backhoe and/or other similar equipment with Shovel-type Controls
3 cu. yds. & over Mfg. rated Cap.
GROUP 2 - Hydraulic Backhoe and/or similar equipment with Shovel-
type Controls, up to 3 cu. yds. Mfg. rated cap.; Front End
Loader, 5 cu. yds. & over; Locomotive Crane; Master Mechanic;
Tandem Scraper; Tractor - Boom type; & Truck Crane - Crawler
Crane
GROUP 3 - Dual Tractor; & Scraper - Struck Cap. 32 cu. yds. &
over
GROUP 4 - Bituminous Roller (8 Tons & over); Cat Tractor with
Rock Wagon or similar type; Front End Loader, over 1 cu. yd.;
Mechanic; Rubber-tired Farm Tractor, Backhoe Attach.; Scraper, up
to 32 cu. yds.; Skid Steer Loader, over 1 cu. yd. with Backhoe
Attachment; Tractor, Bulldozer; Tractor Operator, over 50 HP with
Power Take-off; & Dismantling or Repair Mechanic
GROUP 5 - Bituminous Roller (Under 8 tons); Bituminous Rubber-
tired Roller; Front End Loader, up to & incl. 1 cu. yd.; Loader
(Barber Greene or similar type); & Tractor Operator, Bulldozer,
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50 HP or less
GROUP 6 - Mechanic Tender; Mechanic, Space Heater (Temporary
Heat); Roller on Gravel Compaction; Sheep Foot Roller; Tractor,
Wheel type (over 50 HP); & Truck Crane Oiler
CRANE OVER 135' BOOM, EXCLUDING JIB - $ .25 PREMIUM;
CRANE OVER 200' BOOM, EXCLUDING JIB - $ .50 PREMIUM
UNDERGROUND WORK:
TUNNELS, SHAFTS, ETC. - $ .25 PREMIUM
UNDER AIR PRESSURE - $ .50 PREMIUM

HAZARDOUS WASTE PROJECTS (PPE Required):
LEVEL A - $1.25 PREMIUM
LEVEL B - $ .90 PREMIUM
LEVEL C - $ .60 PREMIUM

----------------------------------------------------------------
ENGI1049S 05/01/2002

Rates Fringes
AITKIN, BLUE EARTH, CARLTON, CASS (South of the northern right-
of-way of U.S. Hwy #2 & east of the western right-of-way of U.S.
Hwy #371), CROW WING (East of the western right-of-way of U.S.
Hwy #371), DODGE, FARIBAULT, FILLMORE, FREEBORN, GOODHUE, ITASCA
(East of the western right-of-way of Minnesota Hwy #6), KANABEC,
KOOCHICHING (East of a north-south line from the Canadian border
to Pelland, the western right-of-way of U.S. Hwy #71 from Pelland
to Big Falls & Minnesota Hwy #6), LE SUEUR, MILLE LACS, MORRISON
(East of the western right-of-way of U.S. Hwy #371 & U.S. Hwy #10
from Little Falls to the Morrison-Benton County line), MOWER,
PINE, RICE, STEELE, WABASHA, WASECA & WINONA COUNTIES; & BROWN,
MCLEOD, MARTIN, MEEKER, NICOLLET, SIBLEY & WATONWAN COUNTIES
(East of the western right-of-way of Minnesota Hwy #15)
POWER EQUIPMENT OPERATORS:
GROUP 1 24.06 8.45
GROUP 2 23.61 8.45
GROUP 3 23.44 8.45
GROUP 4 23.31 8.45
GROUP 5 20.74 8.45
GROUP 6 19.87 8.45

POWER EQUIPMENT OPERATOR CLASSIFICATIONS
GROUP 1 - *Crane with over 135' Boom, excluding Jib; & Hydraulic
Backhoe and/or other similar equipment with Shovel-type Controls
3 cu. yds. & over Mfg. rated Cap.
GROUP 2 - Hydraulic Backhoe and/or similar equipment with Shovel-
type Controls, up to 3 cu. yds. Mfg. rated cap.; Front End
Loader, 5 cu. yds. & over; Locomotive Crane; Master Mechanic;
Tandem Scraper; Tractor - Boom type; & Truck Crane - Crawler
Crane
GROUP 3 - Dual Tractor; & Scraper - Struck Cap. 32 cu. yds. &
over
GROUP 4 - Bituminous Roller (8 Tons & over); Cat Tractor with
Rock Wagon or similar type; Front End Loader, over 1 cu. yd.;
Mechanic; Rubber-tired Farm Tractor, Backhoe Attach.; Scraper, up
to 32 cu. yds.; Skid Steer Loader, over 1 cu. yd. with Backhoe
Attachment; Tractor, Bulldozer; Tractor Operator, over 50 HP with
Power Take-off; & Dismantling or Repair Mechanic
GROUP 5 - Bituminous Roller (Under 8 tons); Bituminous Rubber-
tired Roller; Front End Loader, up to & incl. 1 cu. yd.; Loader
(Barber Greene or similar type); & Tractor Operator, Bulldozer,
50 HP or less
GROUP 6 - Mechanic Tender; Mechanic, Space Heater (Temporary
Heat); Roller on Gravel Compaction; Sheep Foot Roller; Tractor,
Wheel type (over 50 HP); & Truck Crane Oiler
CRANE OVER 135' BOOM, EXCLUDING JIB - $ .25 PREMIUM;
CRANE OVER 200' BOOM, EXCLUDING JIB - $ .50 PREMIUM
UNDERGROUND WORK:
TUNNELS, SHAFTS, ETC. - $ .25 PREMIUM
UNDER AIR PRESSURE - $ .50 PREMIUM
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HAZARDOUS WASTE PROJECTS (PPE Required):
LEVEL A - $1.25 PREMIUM
LEVEL B - $ .90 PREMIUM
LEVEL C - $ .60 PREMIUM

----------------------------------------------------------------
ENGI1049T 05/01/2002

Rates Fringes
BECKER, BELTRAMI, BIG STONE, CASS (Excluding area south of
the northern right-of-way of U.S. Hwy #2 & east of the western
right-of-way of U.S. Hwy #371), CHIPPEWA, CLEARWATER, COTTONWOOD,
CROW WING (Excluding area east of the western right-of-way of
U.S. Hwy #371), DOUGLAS, GRANT, HUBBARD, ITASCA (Excluding area
east of the western right-of-way of Minnesota Hwy #6), JACKSON,
KANDIYOHI, KITTSON, KOOCHICHING (Excluding area east of a north-
south line from the Canadian border to Pelland, the western
right-of-way of U.S. Hwy #71 from Pelland to Big Falls &
Minnesota Hwy #6), LAC QUI PARLE, LAKE OF THE WOODS, LINCOLN,
LYON, MAHNOMEN, MARSHALL, MORRISON (Excluding area east of the
western right-of-way of U.S. Hwy #371 & U.S. Hwy #10 from Little
Falls to the Morrison-Benton County line), MURRAY, NOBLES,
NORMAN, OTTER TAIL, PENNINGTON, PIPESTONE, POPE, RED LAKE,
REDWOOD, RENVILLE, ROCK, ROSEAU, STEVENS, SWIFT, TODD, TRAVERSE,
WADENA, WILKIN & YELLOW MEDICINE COUNTIES; & BROWN, MCLEOD,
MARTIN, MEEKER, NICOLLET, SIBLEY & WATONWAN COUNTIES (Excluding
the area east of the western right-of-way of Minnesota Hwy #15):
POWER EQUIPMENT OPERATORS:
GROUP 1 21.65 8.45
GROUP 2 20.72 8.45
GROUP 3 20.52 8.45
GROUP 4 20.41 8.45
GROUP 5 18.70 8.45
GROUP 6 18.10 8.45

POWER EQUIPMENT OPERATOR CLASSIFICATIONS
GROUP 1 - *Crane with over 135' Boom, excluding Jib; & Hydraulic
Backhoe and/or other similar equipment with Shovel-type Controls
3 cu. yds. & over Mfg. rated Cap.
GROUP 2 - Hydraulic Backhoe and/or similar equipment with Shovel-
type Controls, up to 3 cu. yds. Mfg. rated cap.; Front End
Loader, 5 cu. yds. & over; Locomotive Crane; Master Mechanic;
Tandem Scraper; Tractor - Boom type; & Truck Crane - Crawler
Crane
GROUP 3 - Dual Tractor; & Scraper - Struck Cap. 32 cu. yds. &
over
GROUP 4 - Bituminous Roller (8 Tons & over); Cat Tractor with
Rock Wagon or similar type; Front End Loader, over 1 cu. yd.;
Mechanic; Rubber-tired Farm Tractor, Backhoe Attach.; Scraper, up
to 32 cu. yds.; Skid Steer Loader, over 1 cu. yd. with Backhoe
Attachment; Tractor, Bulldozer; Tractor Operator, over 50 HP with
Power Take-off; & Dismantling or Repair Mechanic
GROUP 5 - Bituminous Roller (Under 8 tons); Bituminous Rubber-
tired Roller; Front End Loader, up to & incl. 1 cu. yd.; Loader
(Barber Greene or similar type); & Tractor Operator, Bulldozer,
50 HP or less
GROUP 6 - Mechanic Tender; Mechanic, Space Heater (Temporary
Heat); Roller on Gravel Compaction; Sheep Foot Roller; Tractor,
Wheel type (over 50 HP); & Truck Crane Oiler
CRANE OVER 135' BOOM, EXCLUDING JIB - $ .25 PREMIUM;
CRANE OVER 200' BOOM, EXCLUDING JIB - $ .50 PREMIUM
UNDERGROUND WORK:
TUNNELS, SHAFTS, ETC. - $ .25 PREMIUM
UNDER AIR PRESSURE - $ .50 PREMIUM

HAZARDOUS WASTE PROJECTS (PPE Required):
LEVEL A - $1.25 PREMIUM
LEVEL B - $ .90 PREMIUM
LEVEL C - $ .60 PREMIUM
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----------------------------------------------------------------
IRON0184D 05/01/2002

Rates Fringes
JACKSON, LINCOLN, MARTIN, MURRAY, NOBLES, PIPESTONE & ROCK
COUNTIES
IRONWORKERS 17.91 6.565

----------------------------------------------------------------
IRON0512L 05/01/2002

Rates Fringes
BIG STONE, BLUE EARTH, BROWN, CHIPPEWA, COTTONWOOD, DODGE,
DOUGLAS, FARIBAULT, FILLMORE, FREEBORN, GOODHUE, GRANT, KANABEC,
KANDIYOHI, LAC QUI PARLE, LE SUEUR, LYON, MCLEOD, MEEKER, MILLE
LACS, MORRISON, MOWER, NICOLLET, OTTER TAIL, POPE, REDWOOD,
RENVILLE, RICE, SIBLEY, STEELE, STEVENS, SWIFT, TODD, TRAVERSE,
WABASHA, WADENA, WASECA, WATONWAN, WINONA & YELLOW MEDICINE
COUNTIES
IRONWORKERS 29.50 11.84

----------------------------------------------------------------
IRON0563K 05/01/2002

Rates Fringes
AITKIN, BECKER, BELTRAMI, CARLTON, CASS, CLEARWATER, COOK, CROW-
WING, HUBBARD, ITASCA, KOOCHICHING, LAKE, LAKE OF THE WOODS,
MAHNOMEN, PENNINGTON, PINE, RED LAKE & ROSEAU COUNTIES
IRONWORKERS 23.78 12.70

----------------------------------------------------------------
IRON0793E 05/01/2002

Rates Fringes
KITTSON, MARSHALL, NORMAN & WILKIN COUNTIES
IRONWORKERS 19.14 9.73

----------------------------------------------------------------
LABO0405F 05/01/2002

Rates Fringes
BLUE EARTH, BROWN, DODGE, FARIBAULT, FILLMORE, FREEBORN, GOODHUE,
LE SUEUR, MOWER, NICOLLET, RICE, STEELE, WABASHA, WASECA AND
WINONA COUNTIES
LABORERS:
Flagger, Pipelayer 19.59 5.76
Tunnel 20.29 5.76

----------------------------------------------------------------
LABO0563L 05/01/2002

Rates Fringes
AITKIN, BECKER, BELTRAMI, BIG STONE, CASS, CHIPPEWA, CLEARWATER,
COTTONWOOD, CROW WING, DOUGLAS, GRANT, HUBBARD, JACKSON,
KANDIYOHI, KITTSON, KOOCHICHING, LAC QUI PARLE, LAKE OF THE
WOODS, LINCOLN, LYON, MAHNOMEN, MARSHALL, MARTIN, MCLEOD, MEEKER,
MORRISON, MURRAY, NOBLES, NORMAN, OTTER TAIL, PENNINGTON,
PIPESTONE, POPE, RED LAKE, REDWOOD, RENVILLE, ROCK, ROSEAU,
SIBLEY, STEVENS, SWIFT, TODD, TRAVERSE, WADENA, WATONWAN, WILKIN
AND YELLOW MEDICINE COUNTIES
LABORERS:
Flagger, Pipelayer 15.74 5.21
Tunnel 16.44 5.21

----------------------------------------------------------------
LABO0563M 05/01/2002

Rates Fringes
KANABEC & MILLE LACS COUNTIES
LABORERS:
Flagger, Pipelayer 18.54 5.86
Tunnel 19.24 5.86

----------------------------------------------------------------
LABO0563N 05/01/2002

Rates Fringes
PINE COUNTY
LABORERS:
Flagger, Pipelayer 22.89 6.21
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Tunnel 23.59 6.21
----------------------------------------------------------------
LABO1091H 05/01/2002

Rates Fringes
CARLTON, COOK & LAKE COUNTIES
LABORERS:
Flagger, Pipelayer 22.17 5.96
Tunnel 22.87 5.96

----------------------------------------------------------------
LABO1097M 05/01/2002

Rates Fringes
ITASCA COUNTY
LABORERS:
Flagger, Pipelayer 21.62 6.51
Tunnel 22.32 6.51

----------------------------------------------------------------
* PLUM0006D 08/01/2002

Rates Fringes
DODGE, FARIBAULT, FILLMORE, FREEBORN, GOODHUE (Southern half),
MOWER, RICE, STEELE, WABASHA, WASECA & WINONA COUNTIES
PIPEFITTERS 29.71 9.35

----------------------------------------------------------------
PLUM0011G 05/01/2001

Rates Fringes
CARLTON, COOK (A strip 20 miles inland along the shores of Lake
Superior), KANABEC, LAKE (A strip 20 miles inland along the
shores of Lake Superior) & PINE COUNTIES
PIPEFITTERS 26.35 9.15

----------------------------------------------------------------
PLUM0126D 05/15/2002

Rates Fringes
AITKIN, BECKER, BELTRAMI, CASS (Southern half), CLEARWATER,
CROW WING, DOUGLAS, GRANT, HUBBARD, KITTSON, LAKE OF THE WOODS,
MAHNOMEN, MARSHALL, NORMAN, OTTER TAIL, PENNINGTON, RED LAKE,
ROSEAU, TRAVERSE, WADENA & WILKIN COUNTIES:

PIPEFITTERS:
Mechanical Projects
under $2,000,000 25.89 8.31

Mechanical Projects
$2,000,000 and above 28.29 8.31

----------------------------------------------------------------
PLUM0455E 05/01/2002

Rates Fringes
GOODHUE COUNTY (Northern half)
PIPEFITTERS 31.22 10.64

----------------------------------------------------------------
PLUM0455K 05/01/2002

Rates Fringes
BLUE EARTH, BROWN, COTTONWOOD, JACKSON, LE SUEUR, LINCOLN, LYON,
MARTIN, MURRAY, NICOLLET, NOBLES, PIPESTONE, REDWOOD, RENVILLE,
ROCK, SIBLEY & WATONWAN COUNTIES
PIPEFITTERS 24.84 10.70

----------------------------------------------------------------
PLUM0539E 05/01/2002

Rates Fringes
MCLEOD & MILLE LACS COUNTIES
PIPEFITTERS 31.30 10.70

----------------------------------------------------------------
PLUM0539J 05/01/2002

Rates Fringes
BIG STONE, CHIPPEWA, KANDIYOHI, LAC QUI PARLE, MEEKER, MORRISON,
POPE, STEVENS, SWIFT, TODD & YELLOW MEDICINE COUNTIES
PIPEFITTERS 24.71 13.03
----------------------------------------------------------------
PLUM0589D 06/01/2002
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Rates Fringes
CASS (North of a parallel line drawn from the northern boundary
of Crow Wing County, west to the east boundary of Wadena
County), COOK (Except a strip 20 miles inland along the shores
of Lake Superior), ITASCA KOOCHICHING,& LAKE (Except a strip 20
miles inland
along the shores of Lake Superior) COUNTIES:
PIPEFITTERS 24.56 12.13

----------------------------------------------------------------
SUMN2001B 07/08/1994

Rates Fringes
CARPENTERS 13.73 2.55
LABORERS:
Unskilled 12.33 3.18
Landscape Work 5.15

PAINTERS, Steel 19.42 4.72
POWER EQUIPMENT OPERATORS:
Dragline 13.41 3.95
Grader 12.03 2.84

----------------------------------------------------------------
WELDERS - Receive rate prescribed for craft performing operation
to which welding is incidental.
================================================================
Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5(a)(1)(ii)).
----------------------------------------------------------------
In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a

position on a wage determination matter
* a conformance (additional classification and rate)

ruling
On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.
With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U. S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210
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The request should be accompanied by a full statement of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.
3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U. S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION
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20 April 2001  

ACCIDENT PREVENTION PLAN REVIEW CHECKLIST 
 

Contract No.: __________________________________________________________________________________ 

Description: ___________________________________________________________________________________ 

Transmittal #: _________________________________________________________________________________ 

 

PLAN IS (circle one):  Acceptable  Unacceptable - see below  

 

ITEMS REQUIRED IN ACCIDENT PREVENTION PLAN (CIRCLE AS APPLICABLE): 
(NOTE: If any statement in a REQUIRED plan or section = N, then the plan is UNACCEPTABLE.) 

 
LEGEND: 
Y = Yes N = No A = Acceptable U = Unacceptable R = Required  NR = Not Required 

 

1. SIGNATURE SHEET (REQUIRED) 

a.  Includes the name, signature, and title of the Plan Preparer (corporate safety staff person, 
QC). 

b.  Includes the name, signature, and title of the Plan Approver, e.g., owner, company president, 
regional vice-president (HTRW activities require approval of a Certified Industrial Hygienist, a 
Certified Safety Professional may approve the plan for operations involving UST removal where 
contaminants are known to be petroleum, oils, or lubricants). 

c.  Includes the name(s), signature(s), and title(s) for Plan Concurrence (provide concurrence of 
other applicable corporate and project personnel (contractor)), e.g., Chief of Operations, 
Corporate Chief of Safety, Corporate Industrial Hygienist, project manager or superintendent, 
project safety professional, project QC. 

 

2. BACKGROUND INFORMATION (REQUIRED) 

a. Includes the contractor name.  

b. Includes the contract number.  

c. Includes the project name.  

d. Includes a brief project description. 

e. Includes the location of the project (map).  

f. Includes the contractor accident experience (Copy of OSHA form 200 or equivalent 
documentation). 

g. Includes the listing of phases of work and hazardous activities requiring an Activity Hazard 
Analyses (AHA). 

 

3. STATEMENT OF SAFETY AND HEALTH POLICY  (REQUIRED) 

Y N 
 

Y N 
 
 
 

Y N 

Y N 

Y N 

Y N 

Y N 

Y N 

Y N 
 

Y N 
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Includes a copy of the corporate safety policy.  (In addition to the corporate policy statement, a 
copy of the corporate safety program may provide a portion of the information required by the 
accident prevention plan.) 

 

 

4. RESPONSIBILITIES AND LINES OF AUTHORITIES (REQUIRED) 

a. Includes the Identification and job responsibilities of personnel responsible for safety - at both 
corporate and project level  – including their resumes. 

b. Includes the lines of authority. 

 

5. SUBCONTRACTORS AND SUPPLIERS (REQUIRED)  

a. Includes the identification of subcontractors and suppliers (if known). 

b. Includes the means of controlling and coordinating subcontractors and suppliers. 

c. Includes the safety responsibilities of subcontractors and suppliers. 

d. Includes the Method of addressing subcontractor safety plans. 

 

6.  TRAINING (REQUIRED) 

a. Includes a list of subjects to be discussed with employees at safety indoctrination for both 
initial employment and initial project assignment. 

b. Includes the list mandatory training and certifications applicable to this project. (e.g. Coast 
Guard required licenses/certificates, commercial driver licenses, CPR/First aid, crane 
operator, laser equipment, personal protective equipment/clothing certification, construction 
equipment operators training, etc.)  

c. Includes the requirements for emergency response training. (e.g. confined space entry, 
medical response, fire response, severe weather response, marine emergencies, etc.)  

d. Includes the outline requirements (who attends, when given, who will conduct, etc.) for 
supervisory and employee safety training (meetings). 

e. Includes the list names and dates of first aid and CPR training for at least two (2) employees 
on site. 

 

7.  SAFETY AND HEALTH INSPECTIONS (REQUIRED) 

a. Includes the name(s) of individual(s) responsible for conducting safety inspections. 

b. Indicates when inspections will be conducted (minimum every two (2) weeks). 

c. Furnished sample forms upon which inspections will be recorded. 

d. Indicated deficiency tracking system and follow-up procedures. 

e. Includes any external inspections/certifications that may be required. (e.g. crane/derrick and 
dragline required paperwork) 

 

8.  SAFETY AND HEALTH EXPECTATIONS, INCENTIVE PROGRAMS, AND COMPLIANCE (REQUIRED) 

a.  Includes the company's written safety program goals, objectives, and accident experience 
goals should be provided.  

Y N 

Y N 

 
Y N 

 

Y N 

Y N 

Y N 

Y N 

Y N 
 

Y N 

 

 

Y N 
 

Y N 
 

Y N

Y N 

Y N 

Y N 

Y N 

Y N 

Y NR 
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b. Includes a brief description of the company's safety incentive programs (if any) should be provided. 

c. Includes the Policies and procedures regarding employee noncompliance with safety 
requirements (to include disciplinary actions for violation of safety requirements) should be 
identified. 

d. Includes the written company procedures for holding managers and supervisors accountable for 
safety. 

 

 

9.  ACCIDENT REPORTING - The Contractor shall identify who shall complete the following, how, and when 
(REQUIRED):  

a. The plan identifies who (name and job title) shall complete the Exposure data (man-hours 
worked)(how and when). 

b. The plan identifies who (name and job title) shall complete accident investigations, reports, 
and logs (how and when). 

c. The plan identifies who (name and job title) shall make immediate notification of major 
accidents (how and when).  

 

10.  MEDICAL SUPPORT (REQUIRED) 

a. On-site medical support is completely addressed. (e.g. location of first aid kits, 
posting of who can administer fist aid/CPR, etc.) 

b. Off-site medical arrangements are completely addressed. (e.g. posting of emergency 
phone numbers, map to local medical treatment facilities, etc) 

c. Approximate driving time to nearest hospital or emergency physician is included. 

 

11.  PERSONAL PROTECTIVE EQUIPMENT (REQUIRED) 

a. Plan includes procedures identifying who will be conducting hazard assessments.  

b. Plan includes procedures identifying when hazard assessments will be conducted. 

c. Plan includes procedures identifying how hazard assessments will be conducted. 

d. Plan includes how the contractor will ensure users of personal protective and safety equipment 
(PPE) are trained to know the following:  when PPE, and what PPE, is necessary; how properly 
to don, doff, adjust, and wear PPE; limitations of the PPE; and proper care, inspection, 
testing, maintenance, useful life, storage, and disposal of the PPE. 

e. Includes a procedure for when the employer has reason to believe that any affected employee 
who has been trained does not have the understanding and skill required of the training, the 
employer shall retrain the employee. 

f. Includes a written certification that identifies the name of each employee trained, the date(s) 
of the training, and the subjects taught. 

 

12. PLANS (PROGRAM, PROCEDURES) REQUIRED BY THE SAFETY MANUAL (to be added by appendix to the plan 
as applicable to this project; see APPENDIX "A" for specific paragraph references) (ACCEPTABLE / 
UNACCEPTABLE / NOT REQUIRED) 

a. Written hazard communications program  

1.) Addresses training (to include potential safety and health effects from exposure). 

Y N 

Y N 

Y N 

Y N 
 
 
 

Y N 
 
 

Y N 

Y NR 

Y NR 

 
Y N 
 

 

 

 
 

Y N 
 

Y N 

 
Y N 

Y N 
 

Y N 
 

Y N 

A U NR 

 Y N 
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2.) Addresses OSHA compliant labeling of containers.  

3.) Addresses current inventory of hazardous chemicals on site. 

4.) Addresses the location and use of Material Safety Data Sheets (MSDSs). 

5.) Addresses when hazardous substances are brought onto the job site, how all employees 
potentially exposed to the substance will be advised of information in the MSDS for the 
substance. 

6.) Includes a method to ensure a copy of the MSDS for each hazardous substance at the 
project will be maintained in an inventory and will be provided to the designated 
authority and made available to all potentially exposed employees.   

7.) Includes  an emergency response inventory that shall include the approximate 
quantities (e.g., liters, kilograms, gallons, pounds) that will be on site at any given 
time. 

8.) Includes a current site map attached to the inventory showing where inventoried 
hazardous substances are stored. 

9.) Includes a method to ensure the inventory and the site map will be updated as 
frequently as necessary to ensure accuracy.  

  

b. Emergency response plans  
 

 

  

1.) Is in writing. 

2.) Includes a method for reviewing with all affected 
employees. 

3.) Includes a test procedure to ensure their 
effectiveness. 

4.) Includes escape procedures and routes. 

5.) Includes critical plant operations. 

6.) Includes employee accounting following an 
emergency evacuation. 

7.) Includes rescue and medical duties. 

8.) Includes a means of reporting emergencies. 

9.) Includes persons to be contacted for information 
or clarification. 

10.) Is integrated with off-site emergency support. 

11.) Includes a process of evaluation of operations, 
materials, and equipment involving potential 
exposure to hazardous substances, agents, or 
environments by a qualified industrial hygienist, or 
other competent person, to formulate a hazard 
control program. 

12.) Includes a method to ensure that the designated 
authority, before the start of operations, approves 
the hazard evaluation program. 

  Severe  Marine 
 Fire Weather Spills Emergencies*
    R NR 
      
 Y N Y N Y N Y N 

 Y N Y N Y N Y N 
 

 Y N Y N Y N Y N 
 

 Y N Y N Y N Y N 

 Y N Y N Y N Y N 

 Y N Y N Y N Y N 
 

 Y N Y N Y N Y N 

 Y N Y N Y N Y N 

 Y N Y N Y N Y N 
 

 Y N Y N Y N Y N 

 Y N Y N Y N Y N 
 
 
 
 
 

 Y N Y N Y N Y N 
 
 

 Y N  

 Y N 

 Y N 

 Y N 
 

 
Y N 
 
 

 Y N 
 
 

 Y N 
 

   Y N 
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13.) Includes a method to ensure that emergency        
phone numbers are conspicuously placed for all 
employees to access. 

14.) Includes a procedure for accounting for personnel.  

 

* = Fire, sinking, flooding, man overboard, severe 
weather, hazardous material incidents 

 

 

c. Wildfire prevention plan (09.K.01) 

1.) The plan has provisions to ensure annual updating 

2.) The plan includes an analysis of wildfire causes and special fire hazards and risks; 

3.) The plan includes proposed measures to reduce fire occurrence and decrease fire 
damage; 

4.) The plan includes procedures for public education and fire prevention sign posting 
(including procedures for keeping the public informed of the current fire danger 
rating); 

5.) The plan includes provisions for cooperative efforts with all other neighboring fire 
protection agencies/organizations. 

 

e. Layout plans (04.A.01) 

1.) Includes temporary construction buildings 

2.) Includes facilities 

3.) Includes fencing 

4.) Includes access routes 

5.) Includes anchoring systems for temporary structure 

6.) Ensures temporary facility spacing meets the requirements of 09.A.18 & 09.A.17. 

7.) Ensures temporary power distribution approval requirements of Section 11are met 

8.) Ensures temporary ramp, trestle, scaffold, and platform approval requirements of 
Sections 21 and 22 are met 

 

f. Written respiratory protection plan (05.E.01) The program shall be in accordance with 
the requirements contained in this section, the OSHA respirator standards, ANSI Z88.2, 
NIOSH Respirator Decision Logic (Department of Health and Human Services NIOSH 
Publication No. 87-108), and, for work around identified or suspected military 
chemical agent operations, AR 11-34. 

1.) The program is site specific 

A U NR 

 Y N 

 Y N 

 Y N 
 

 Y N 
 
 

 Y N 

  

 
A U NR 

 Y N 

 Y N 

 Y N 

 Y N 

 Y N 

 Y N 

 Y N 

 Y N 

 

 
A U NR 
 
 
 
 

 Y N 
 

 

 

  Severe  Marine 
 Fire Weather Spills Emergencies*
    R NR 
      
 Y N Y N Y N Y N 
 
 

 Y N Y N Y N Y N
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2.) Includes the selection of respiratory protective equipment 

3.) Includes the fit testing of respiratory protective equipment  

4.) Includes the use of respiratory protective equipment  

5.) Includes the maintenance of respiratory protective equipment 

6.) Includes the storage of respiratory protective equipment 

7.) Includes the training requirements for personnel required to use respiratory 
protective equipment 

8.) Includes a method to determine if employees are physically and medically 
qualified to wear respiratory protection devices. 

 

g. Health hazard control program (06.A.02) (e.g. Hazardous substances; hot substances; 
harmful plants, animals, and insects; ionizing radiation; non-ionizing radiation and 
magnetic and electric fields; ventilation systems; abrasive blasting; confined space; 
inclement weather and environmental hazards; cumulative trauma prevention.) 

1.) Includes a method to ensure all operations, materials, and equipment will be 
evaluated to determine the presence of hazardous environments or if hazardous or 
toxic agents could be released into the work environment. 

2.) The activity and/or position hazard analysis is used for the evaluation.  If so, the 
analyses shall identify all substances, agents, and environments that present a 
hazard and recommend hazard control measures. 

3.) The analyses identifies that it serves as certification of hazard assessment 

4.) The analyses identifies the workplace and activity evaluated 

5.) The analyses identifies the name of the person certifying that the evaluation has 
been performed 

6.) The analysis identifies date of the evaluation.  

7.) The analyses identifies Operations, materials, and equipment involving potential 
exposure to hazardous substances, agents, or environments and that they shall be 
evaluated by a qualified industrial hygienist, or other competent person, to 
formulate a hazard control program.  

 

h. Lead abatement plan (06.B.05 & specifications); 

Submit to District Safety and Occupational Health Manager for review. 

  

i. Asbestos abatement plan (06.B.05 & specifications); 

Submit to District Safety and Occupational Health Manager for review. 

  

j. Abrasive blasting (06.H.01); 

1.) Includes an employee-monitoring program. 

2.) Includes an air-monitoring program. 

3.) Includes a medical surveillance program. 

4.) Includes training requirements. 

 Y N 

 Y N 

 Y N 

 Y N 

 Y N 

 Y N 

 
 Y N 

 

 
A U NR 

 

 

 Y N 
 
 

 Y N 

 
 
 Y N 

 Y N 

 Y N 

 
 Y N 

 Y N 
 
 

 

 
 R NR 

 

 

 R NR 

  

 

A U NR 

 Y N 

 Y N 

 Y N 

 Y N 
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5.) Includes use of personal protective devices. 

6.) Includes use of personal protective clothing. 

7.) Includes use of personal hygiene facilities and practices. 

8.) Includes use of engineering controls. 

9.) Includes itinerant work practices. 

10.) Includes use of abrasive blasting requirements from 29 CFR 1910.94(a). 

11.) Includes housekeeping program. 

 

k. Confined space (06.I); 

1.) At each facility or activity, the contractor has designated a competent person 
to evaluate, the potential for permit-required confined spaces (PRCSs). 

2.) The has developed a process to complete an evaluation to identify PRCSs 
using the procedures and decision logic presented in EM 385-1-1,Figure 6-1. 

3.) The project is PRCS free. (If the answer is no continue with rest of the 
questions; if it is yes go to the next section(hazardous energy control plan).) 

4.) The Program identifies where a list of confined spaces (permit-required and 
non-permit required) will be maintained on site and how it will be updated as 
new confined spaces are discovered. 

5.) Includes how confined spaces will be reevaluated whenever they or their 
characteristics change in a way that could lead to reclassification as a PRCS. 

6.) Explains how the contractor will provide, maintain, and assure the proper use 
of testing and monitoring equipment 

7.) Explains how the contractor will provide, maintain, and assure the proper use 
of ventilating equipment needed to obtain acceptable entry conditions 
communications equipment 

8.) Explains how the contractor will provide, maintain, and assure the proper use 
of PPE used where engineering controls and work practices do not adequately 
protect USACE personnel 

9.) Explains how the contractor will provide, maintain, and assure the proper use 
of lighting equipment 

10.) Explains how the contractor will provide, maintain, and assure the proper use 
of equipment, such as ladders, needed for safe ingress and egress by 
authorized entrants, 

11.) Explains how the contractor will provide, maintain, and assure the proper use 
of rescue and emergency equipment 

12.) Explains how the contractor will provide, maintain, and assure the proper use 
of any other equipment necessary for safe entry into and rescue from permit 
spaces 

13.) Includes a system for the preparation, issuance, use, and cancellation of PRCS 
entry permits (ENG Form 5044-R). 

14.) The program includes plans and procedures for summoning rescue and 
emergency services, for rescuing entrants from PRCSs, and for preventing 
unauthorized personnel from attempting a rescue. 

 Y N 

 Y N 

 Y N 

 Y N 

 Y N 

 Y N 

 Y N 

 

A U NR 

 Y N 
 

 Y N 

 
 Y N 
 

 Y N 
 
 

 Y N 

 
 Y N 
 

 Y N 
 

 
 Y N 
 

 
 Y N 
 

 Y N 
 
 

 Y N 
 

 Y N 
 
 

 Y N 
 

 Y N 
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15.) The program includes employee-training requirements, to include instructor 
certification, date of training and personnel receiving the training. 

  

16.) Includes practice training where each member of the rescue team/emergency 
makes practice PRCS rescues at least once every 12 months. That simulate 
the configurations and hazards of the PRCS from which rescue is to be 
performed.  

17.) Includes all aspects of off-site rescue and emergency services 

 

  

l. Hazardous energy control plan (12.A.07) (Lockout/tag out); 

(1) Includes a statement of the intended use of the procedure. 

(2) Includes a means of coordinating and communicating hazardous energy control 
activities. 

(3) Includes procedural steps and responsibilities for shutting down, isolating, 
blocking, and securing systems to control hazardous energy. 

(4) Includes procedural steps and responsibilities for the placement, removal, and 
transfer of lockout and tagout devices. 

(5) Includes procedural steps and responsibilities for placing and tagging, and 
moving or removing and untagging, protective grounds. 

(6) Includes requirements for testing the system to verify the effectiveness of 
isolation and lockout and tagout devices. 

(7) Includes a description of any emergencies that may occur during system 
lockout or tagout and procedures for safely responding to those emergencies. 

(8) Includes requirements when authority for removal of hazardous energy control 
devices must be transferred from the authorized employee to another 
individual, and the names of the individuals qualified for receiving such 
transfer. 

 

m. Critical lift procedures (16.C.18); 

1.)  Critical lift procedure requires the plan to be prepared and documented 
before the lift by the crane operator, lift supervisor, and rigger. 

2.)  The critical lift procedure requires copy be provided to the designated 
authority 

3.) The critical lift procedure requires that the plan shall be reviewed and signed 
by all personnel involved with the lift.  

4.) The critical lift procedure requires the plan to specify the exact size and 
weight of the load to be lifted and all crane and rigging components which add 
to the weight.  The manufacturer's maximum load limits for the entire range 
of the lift, as listed in the load charts, shall also be specified. 

5.) The critical lift procedure requires the plan to specify the lift geometry and 
procedures, including the crane position, height of the lift, the load radius, 
and the boom length and angle, for the entire range of the lift. 
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6.) The critical lift procedure requires the plan to designate the crane operator, 
lift supervisor and rigger and state their qualifications. 

7.) The critical lift procedure requires the plan to include a rigging plan which 
shows the lift points and describes rigging procedures and hardware 
requirements. 

8.) The critical lift procedure requires the plan to describe the ground conditions, 
outrigger or crawler track requirements, and, if necessary, the design of mats, 
necessary to achieve a level, stable foundation of sufficient bearing capacity 
for the lift.  For floating cranes or derricks, the plan describes the operating 
base (platform) condition and any potential list. 

9.) The critical lift procedure requires the plan to list environmental conditions 
under which lift operations are to be stopped. 

10.) The critical lift procedure requires the plan to specify coordination and 
communication requirements for the lift operation. 

11.) The critical lift procedure requires, for tandem or tailing crane lifts, the plan 
to specify the make and model of the cranes, the line, boom, and swing 
speeds, and requirements for an equalizer beam. 

 

n. Floating plant contingency plan for severe weather (19.A.03); 

1.) The plan is part of the activity hazard analysis. 

2.) The plan includes a description of the types of severe weather hazards the 
plant may potentially be exposed to and the steps, which will be taken to 
guard against the hazards. 

3.) The plan includes the time frame for implementing the plan (using as a 
reference the number of hours remaining for the storm to reach the work site 
if it continues at the predicted speed and direction), including the estimated 
time to move the plant to the safe harbor after movement is started. 

4.) The plan includes the name and location of the safe location. 

5.) The plan includes the name of the vessels, which will be used to move any 
non-self-propelled plant, and their type, capacity, speed, and availability. 

6.) The plan includes river gage readings at which floating plant must be moved 
away from dams, river structures, etc., to safe areas. 

7.) The plan includes that USCG approved PFD (type I, II, III, or V) shall be worn by 
all personnel on decks exposed to severe weather, regardless of other safety 
devices used. 

8.) The plan includes a sufficient number of vessels of adequate size and 
horsepower, each designed, outfitted, and equipped for towing service, shall 
be available at all times to move both self- and non self-propelled plant 
against tides, current, and winds during severe weather conditions. 

9.) The plan includes how contractors working in an exposed marine location will 
monitor the NOAA marine weather broadcasts and will use other local 
commercial weather forecasting services as may be available. 

 

o. Access and haul road plan (21.I.10); 

1.) The plan includes equipment usage, traffic density, and hours of operation; 
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2.) The plan includes road layout and widths, horizontal and vertical curve data, 
and sight distances; 

3.) The plan includes sign and signalperson requirements, road markings, and 
traffic control devices; 

4.) The plan includes drainage controls; 

5.) The plan includes points of contact between vehicles and the public, and 
safety controls at these points of contact; 

6.) The plan includes maintenance requirements, including roadway hardness and 
smoothness and dust control. 

 

p. Demolition plan (engineering and asbestos surveys) (23.A.01); 

Submit to District Safety and Occupational Health Manager for review. 

 

q. Emergency rescue (tunneling) (26.A.05 & 03.A.03); 

Submit to District Safety and Occupational Health Manager for review. 

 

r. Underground construction fire prevention and protection plan (26.D.01) 

(1) The plan defines specific work practices to be implemented for preventing 
fires; 

(2) The plan includes response measures to be taken in case of fire to control and 
extinguish the fire; 

(3) The plan includes required equipment for fire prevention and protection; 

(4) The plan includes the personnel requirements and responsibilities for fire 
prevention and protection; 

(5) The plan includes the requirements for daily and weekly fire prevention and 
protection inspections. 

(6) The plan includes how it will be incorporated in either the accident prevention 
plan or the activity hazard analysis and posted at the job site. 

(7) The plan includes how it will be reviewed with all affected personnel as often 
as is necessary for them to maintain a working knowledge of emergency 
responsibilities and procedures. 

 

s. Underground construction compressed air plan (26.I.01) 

1.) The plan includes requirements for a medical lock and its operation. 

2.) The plan includes an identification system for compressed air workers; 

3.) The plan includes communications system requirements; 

4.) The plan includes requirements for signs and record keeping; 

5.) The plan includes special compression and decompression requirements; 

6.) The plan includes man lock and decompression chamber requirements; 

7.) The plan includes requirements for compressor systems and air supply; 

8.) The plan includes ventilation requirements; 
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9.) The plan includes electrical power requirements; 

10.) The plan includes sanitation considerations; 

11.) The plan includes fire prevention and fire protection considerations; 

12.) The plan includes requirements for bulkheads and safety screens; 

 

t. Formwork and shoring erection and removal plans (27.B.02).   Submit to District 
Safety and Occupational Health Manager for review. 

 

u. Lift slab plans (27.D.01) 

1.) Lift-slab operations are planned and designed by a registered engineer or 
architect. 

2.) Plans and designs include detailed instructions and sketches indicating the 
prescribed method of erection. 

3.) Includes a requirement to submit the plans and designs to the Designated 
Authority for review. 

 

v. Safety and Health Program (SHP) and Site-specific Safety and Health Plan (SSHP) 
for HTRW and UST activities. (28.B.01)  

Submit to District Safety and Occupational Health Manager for review. 

 

w. Blasting plan (29.A.01); 

1.) The plan includes a method to obtain permission, in writing, from the 
government's designated authority before explosive materials are brought on 
the job site  (periodic replenishment of approved supplies does not require 
written approval). 

2.) The plan includes a list the names, qualifications, and responsibilities of 
personnel involved with explosives. 

3.) The plan delineates the contractor's requirements for handling, transportation, 
and storage of explosives. 

4.) The plan includes loading procedures. 

5.) The plan includes safety signals. 

6.) The plan includes danger area clearance.   

7.) The plan includes methods for securing the site.   

8.) The plan includes vibration and damage control.   

9.) The plan includes post-blast inspection and misfire procedures.  

10.) The plan includes post-blast ventilation requirements. 

 

x. Diving plan (30.A.13); 

1.) The plan includes the names and duties of dive team members, including 
diving supervisor. 

2.) The plan includes the date, time, and location of the dive operation. 
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3.) The plan includes the diving mode to be utilized (SCUBA, surface-supplied air, 
etc.), giving a description of the backup air supply. 

4.) The plan includes the nature of work to be performed by the divers and 
requirements for inspections. 

5.) The plan includes the surface and underwater conditions, to include visibility, 
temperature, thermal protection, and currents. 

6.) The plan includes the activity hazard analysis for each phase of work, to 
include the hazards associated with flying after diving. 

7.) The plan includes the maximum depth and bottom time (altitude adjustments 
to dive tables shall be made for dives made at altitudes of 300 m (1000 ft) or 
more above sea level). 

8.) The plan includes the emergency management plan; to include emergency 
procedures, means of notification, telephone numbers (for ambulance, 
doctors, and recompression chamber), and locations of evacuation route, 
nearest USCG rescue center, and emergency assistance. 

9.) The plan includes the lockout/tagout procedures, including procedures for 
dealing with differential water pressures due to unequal water elevations; 

10.) The plan includes the equipment certification, procedures, and checklists and 
requirements for special tools and equipment.  

11.) The plan includes the following statement:  "If for any reason the dive plan is 
altered in mission, depth, personnel, or equipment, the USACE Command 
Diving Coordinator (UDC) at the district level shall be contacted and shall 
review any revision prior to actual operation." 

 

y. Plan for prevention of alcohol and drug abuse (Defense Federal Acquisition 
Regulation Supplement Subpart 252.223-7004, Drug-Free Work Force). 

1.) The program includes the following, or appropriate alternatives, employee 
assistance programs emphasizing high level direction, education, counseling, 
rehabilitation, and coordination with available community resources. 

2.) The program includes the following, or appropriate alternatives, supervisory 
training to assist in identifying and addressing illegal drug use by contractor 
employees.  

3.) The program includes the following, or appropriate alternatives, provision for 
self-referrals as well as supervisory referrals to treatment with maximum 
respect for individual confidentiality consistent with safety and security issues. 

4.) The program includes the following, or appropriate alternatives, provision for 
identifying illegal drug users, including testing on a controlled and carefully 
monitored basis.  

5.) The program includes the following, or appropriate alternatives, appropriate 
personnel procedures to deal with employees who are found to be using drugs 
illegally. (Provisions of this clause pertaining to drug testing programs does not 
apply to the extent they are inconsistent with state or local law, or with an 
existing collective bargaining agreement; provided that with respect to the 
latter, the Contractor agrees that those issues that are in conflict will be a 
subject of negotiation at the next collective bargaining session.) 
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13.  The contractor shall provide information on how they will meet the requirements of major sections of EM 385-1-1 
in the accident prevention plan.  Particular attention shall be paid to excavations, scaffolding, medical and first aid 
requirements, sanitation, personal protective equipment, fire prevention, machinery and mechanized equipment, 
electrical safety, public safety requirements, and chemical, physical agent, and biological occupational exposure 
prevention requirements.  Detailed site-specific hazards and controls shall be provided in the activity hazard analysis 
for each phase of the operation. 

 

 

REMARKS: 

_____________________________________________________________________________________________________

_____________________________________________________________________________________________________

_____________________________________________________________________________________________________

_____________________________________________________________________________________________________

_____________________________________________________________________________________________________

_____________________________________________________________________________________________________

_____________________________________________________________________________________________________

_____________________________________________________________________________________________________

_____________________________________________________________________________________________________

_____________________________________________________________________________________________________

_____________________________________________________________________________________________________

_____________________________________________________________________________________________________

_____________________________________________________________________________________________________

_____________________________________________________________________________________________________

_____________________________________________________________________________________________________

_____________________________________________________________________________________________________

_____________________________________________________________________________________________________

_____________________________________________________________________________________________________

_____________________________________________________________________________________________________ 

 

 

 

 

 

Signature of Reviewer __________________________________________ Date review completed_________________ 
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ABOVE WEST NEWTON EXCAVATION AND DREDGING 

April 2003  DACW37-03-B-0006 

MATERIAL SOURCES 
FOR 

RIPRAP, BEDDING, ROCK-FILL & ROAD BASE COURSE 
 
QUARRY NAME AND OPERATOR   QUARRY LOCATION                
 
Anton – Bork Quarry                                 NE ¼, Sec. 30                                             
Kraemer Company                                     T19N, R10W 
820 Wachter Ave.                            Buffalo County, Wisconsin 
Plain, WI  53577 
(608) 546-2255   
    
Kamla Quarry                                        SE ¼, NE ¼, Sec. 6                                    
Kraemer Company                                     T20N, R10W 
820 Wachter Ave.                                    Buffalo County, Wisconsin 
Plain, WI  53577 
(608) 546-2255   
 
Tiffany Quarry               NE ¼ SE ¼   Sec 31           
Kraemer Company                                     T23N, R13W 
820 Wachter Ave.                                    Buffalo County, WI 
Plain, WI  53577 
(608) 546-2255  
 
Wender Quarry                    SE ¼, Sec 3 and NE ¼ Sec10,    
Kraemer Company                                     T20N, R12W 
820 Wachter Ave.                                    Buffalo County, WI 
Plain, WI  53577 
(608) 546-2255  
 
Bruegger Quarry                     NE 1/4 Sec. 36,  
Holm Bros. Construction                    T111N, R 11W     
Goodhue, Minnesota 55027                            Wabasha County, Minnesota 
(651) 923-4300 
 
Weaver Quarry                            SE ¼ NE ¼ Sec. 25,  
Milestone Materials        T109N, R10W                 
920 Tenth Ave. North                            Wabasha County, Minnesota 
Onalaska, WI 54650 
(608) 783-6411 
 
Highway 43 Quarry                                   NW ¼, Sec. 16                                               
Milestone Materials                                 T106N, R7W 
920 Tenth Ave. North                                Winona County, Minnesota 
Onalaska, WI 54650 
(608) 783-6411 
 
 



 



ABOVE WEST NEWTON EXCAVATION AND DREDGING 

 
April 2003 DACW37-03-B-0006 00830-D-1 

SECTION 00830 – ATTACHMENTS 
 

ATTACHMENT NO. D 
 

 
COUNTY PERMIT FOR NEW ENTRANCE DRIVEWAY 

 
 



 





 



Above West Newton Excavation and Dredging

SECTION TABLE OF CONTENTS

DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01000

GENERAL

PART 1 GENERAL

1.1 ORGANIZATION OF SPECIFICATIONS
1.2 REFERENCES

PART 2 PRODUCTS

2.1 RECYLED/RECOVERED MATERIALS

PART 3 EXECUTION

3.1 DISPOSAL OF DEBRIS AND WASTE
3.1.1 Burning
3.1.2 Disposal offsite for useful purposes
3.1.3 Disposal in a locally operated sanitary landfill
3.1.4 Disposal of Solid Construction Debris and Waste

3.2 SCHEDULING
3.2.1 General
3.2.2 Notification
3.2.3 Optional Work Items for Dredging

3.3 CONTROL OF DUST
3.3.1 Water
3.3.2 Soil Fixatives
3.3.3 Seed

3.4 OTHER CONTRACTS
3.4.1 List of other contracts:

3.5 DIVING
3.6 ACCIDENT PREVENTION PLAN REVIEW CHECKLIST

-- End of Section Table of Contents --

SECTION TABLE OF CONTENTS 01000 Page 1



 



Above West Newton Excavation and Dredging

SECTION 01000

GENERAL

PART 1 GENERAL

1.1 ORGANIZATION OF SPECIFICATIONS

The specifications which govern the materials and equipment to be furnished
and the work to be performed under this contract are listed in the Table of
Contents. No attempt has been made in the specifications to segregate work
to be performed by any trade, craft, or subcontractor. Any segregation
between the trades or crafts shall be solely a matter for agreement between
the Contractor, Contractor's employees, and subcontractors.

1.2 REFERENCES

Reference to the standards, specifications, or codes of any technical
society, organization, or association, or local, state, or Federal
authority shall mean the specific edition or revision listed.

Various publications are referenced in other sections of the specifications
to establish requirements for the work. These references are identified in
each section by document number, date and title. The addresses, phone
numbers, and internet addresses (if available) for references cited in
these specifications are listed in the Unified Facilities Guide
Specification: UFGS 01420 SOURCES FOR REFERENCE PUBLICATIONS. UFGS 01420
is available on the TECHINFO page of the Corps of Engineers Huntsville
District internet site: http://www.hnd.usace.army.mil/.

PART 2 PRODUCTS

2.1 RECYLED/RECOVERED MATERIALS

Government procurement policy is to acquire, in a cost effective manner,
items containing the highest percentage of recycled and recovered materials
practicable consistent with maintaining a satisfactory level of competition
without adversely affecting performance requirements or exposing suppliers'
employees to undue hazards from the recovered materials. The Environmental
Protection Agency (EPA) has designated certain items which must contain a
specified percent range of recovered or recycled materials. EPA designated
products specified in this contract comply with the stated policy and with
the EPA guidelines. The Contractor shall make all reasonable efforts to
use recycled and recovered materials in providing the EPA designated
products and in otherwise utilizing recycled and recovered materials in the
execution of the work.

PART 3 EXECUTION

3.1 DISPOSAL OF DEBRIS AND WASTE

The Contractor's attention is directed to Section 01355 ENVIRONMENTAL
PROTECTION and to the following CONTRACT CLAUSES: 52.236-7 PERMITS AND
RESPONSIBILITIES; 52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES,
EQUIPMENT, UTILITIES, AND IMPROVEMENTS; 52.236-10 OPERATIONS AND STORAGE
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AREAS; and 52.236-12 CLEANING UP. Disposal of clearing and grubbing debris
shall be by one of the following methods:

3.1.1 Burning

Burning will be allowed only if permitted in other sections of the
specifications or authorized in writing by the Contracting Officer. The
specific time, location, and manner of burning shall be subject to approval
by the Contracting Officer. It shall be the responsibility of the
Contractor to obtain any required permits for burning. Fires shall be
guarded at all times, and shall be under constant surveillance until they
have burned out or have been extinguished. Burning shall be thorough
reducing the materials to ashes.

3.1.2 Disposal offsite for useful purposes

In the interest of conservation, it is required that the Contractor make a
reasonable effort to dispose of the material offsite for some useful
purpose. Timber may be cut into convenient lengths and utilized for making
saw logs, posts, cordwood, wood chips for paper making or other uses, or
other similar use.

3.1.3 Disposal in a locally operated sanitary landfill

Contractor shall select the disposal site with the approval of the
Contracting Officer. The Contractor shall secure the required permits for
disposal and provide copies of the permit to the Contracting Officer.

3.1.4 Disposal of Solid Construction Debris and Waste

Disposal of Solid Construction Debris and Waste shall consist of removal
from Government property and disposal in compliance with Federal, state,
and local requirements for solid waste disposal. Contractor shall select
the disposal site with the approval of the Contracting Officer.

3.2 SCHEDULING

3.2.1 General

It shall be the responsibility of the Contractor to schedule and execute
the work, incorporating the necessary requirements set forth in these
specifications. The Contractor shall develop and submit a schedule in
accordance with CONTRACT CLAUSE: 52.236-15 SCHEDULES FOR CONSTRUCTION
CONTRACTS.

3.2.2 Notification

The Contractor shall inform the Government in writing within 5 days after
receipt of notice to proceed and before work begins as to which hours of
the day and days of the week work under this contract will be performed.
The Contractor shall notify the Government at least 24 hours before work is
to be conducted on overtime, in multiple shifts, on weekends, or on Federal
Government holidays.

3.2.3 Optional Work Items for Dredging

The Government has a commitment to maintain a 9 foot navigation channel.
If the Government decides there is risk of towboat grounding, the
Contractor, at no additional cost to the Government, shall adjust its
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schedule to perform dredging at the area(s) of concern first.

3.3 CONTROL OF DUST

The contractor shall control dust and blowing sand at all worksites.
Control methods can include but are not limited to: spraying water,
applying soil fixatives, seeding, snow fencing or other methods known to
reduce windblown sand and dust.

3.3.1 Water

If water is pumped from the river and sprayed to control dust, the
Contractor shall obtain a water appropriation permit from the MnDNR.

3.3.2 Soil Fixatives

Soil fixatives include clean, disc-anchored straw mulch. All mulch used
for dust control shall be weed free and meet the requirements of SECTION
02920: SEEDING.

3.3.3 Seed

Seed for dust control shall meet the requirements of SECTION 02920:
SEEDING. Rye shall not be used as a cover crop or to control dust and
blowing sand; it will adversely affect the final native prairie planting
plan.

3.4 OTHER CONTRACTS

The Contractor shall coordinate with other contractors in the performance
of the work and schedule such work to provide for a minimum of delays and
interferences. Coordination shall be through the Contracting Officer.
Work listed below is currently required under separate contract or is
scheduled to be awarded as a separate contract prior to completion of work
under this contract. These contracts will be considered in the application
of CONTRACT CLAUSE: 52.236-8 OTHER CONTRACTS.

3.4.1 List of other contracts:

(1) Mechanical Maintenance Dredging, Mississippi and Minnesota
Rivers, Minnesota, Wisconsin, Iowa, Illinois and Missouri. Contract
DACW37-02-D-0007 was awarded to L&S Industrial and Marine, Inc. for
calender year 2002, with options for calender years 2003 and 2004.

(2) Note: Hydraulic maintenance dredging performed by Corps of
Engineers crews shall also be considered in the application of CONTRACT
CLAUSE: 52.236-8 OTHER CONTRACTS.

3.5 DIVING

All diving shall be performed in accordance with the U.S. Army Corps of
Engineers "Safety and Health Requirements Manual" EM 385-1-1, Section 30.
Prior to submitting bids on this contract, Contractor's and their diving
Subcontractor (if applicable), shall obtain copies of this manual, and plan
their procedures and staffing requirement accordingly. The Corps of
Engineers "Safety and Health Requirements Manual" EM 385-1-1 is available
to prospective bidders for review at the U.S. Army Engineer District, St.
Paul, MN.
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3.6 ACCIDENT PREVENTION PLAN REVIEW CHECKLIST

A copy of the Accident Prevention Plan Review Checklist to be used as
guidance by the Contractor in preparing their accident prevention plan is
provided in SECTION 00830: ATTACHMENTS.

-- End of Section --
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SECTION 01111

WATER QUALITY MONITORING PROGRAM
12/98

PART 1 GENERAL

The following considerations are concerned with hydraulic placement of
material at the permanent placement site.

1.1 MONITORING PURPOSE

Hydraulic placement of dredged material results in percolation of carriage
water into the ground. This percolation of carriage water will complement
the natural infiltration from precipitation and surface waters. As the
carriage water enters the groundwater system, it may create a temporary
rise in the piezometric groundwater levels in the vicinity of the disposal
area, and it will cause some temporary changes in the groundwater
chemistry. The groundwater is being monitored to document changes in the
groundwater quality and contaminant levels. Water quality monitoring
results will be compared to drinking water standards and baseline
conditions to determine the project effect on water quality.

1.2 GOVERNMENT MONITORING PLAN

The groundwater quality monitoring program will monitor piezometric levels
and the groundwater chemistry. The sampling points currently planned
include 3 monitoring wells, 14 residential wells, and 2 surface water
sites; but the number and locations of sampling points could be revised at
any time. Surface water sites to be sampled include the discharge pipe for
the dredged material disposal site and the Mississippi River upstream of
the dredging activity. The government or its assigns will sample and
analyze the monitoring wells, residential wells, and surface water sites.
Monitoring will be conducted prior to the dredging activity (pre-project),
during the dredging activity (project), and for a time after completion of
dredging (post-project). The planned sampling schedule for chemical
analysis includes the following: 3 pre-project samples, 3 post project
samples, and 6 project sample sets collected at equal intervals throughout
the duration of dredging. Chemical analysis will generally be conducted to
screen for contaminants established for drinking water standards. Specific
analytical methods may vary.

1.3 NOTIFICATION

The Contractor must notify the Contracting Officer's Representative and Mr.
Jim Noren (651) 290-5626 a minimum of 1 week prior to the onset of
placement of dredged material at the disposal site so sampling during
material placement can be coordinated.

1.4 DAMAGE TO MONITORING WELLS

The contractor shall immediately repair or replace monitoring wells damaged
by the Contractor's operations at no cost to the Government. The
Contractor shall control his operations such that traffic, disposal of
dredge material, erosion by runoff water, or stockpiled material does not
damage, threaten or restrict passenger vehicle access to the wells.
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PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION

3.1 CONTRACTOR MONITORING

The Contractor shall conduct daily water level measurements in the 3
monitoring wells shown on the drawings and submit the readings with the
daily reports. The daily water level readings shall start 2 days prior to
dredge fill placement and continue until 7 days after the last dredge fill
placement. The Contractor may use the form at the end of this section for
recording water level readings.

-- End of Section --
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SECTION 01140

WORK RESTRICTIONS
05/01

PART 1 GENERAL

1.1 GROUNDS AND ROADWAYS

1.1.1 Parking

Contractor parking will be permitted only within the work area, including
the Contractor's staging area.

1.1.2 Snow Removal

The Contractor shall be responsible for snow removal in the Contractor's
access, work, and parking areas.

1.2 BLASTING

Blasting will not be permitted.

1.3 NOISE RESTRICTIONS

The Contractor shall use proper mufflers on all equipment within 500 feet
of any residential areas. At the placement site, only one piece of mobile
heavy construction equipment, exclusive from the booster or light plant,
shall operate between 8 PM and 7 AM each day. Noise levels shall not
exceed the levels as specified in the Safety Manual (EM 385-1-1).

PART 2 PRODUCTS

2.1 FLOATING PLANT

2.1.1 Equipment and Personnel

Floating plant and personnel shall comply with the applicable U.S. Coast
Guard regulations and licensing requirements. Floating plant equipment
shall meet the applicable requirements of 46 CFR Chapter 1 Subchapter E and
46 CFR 44.05-10.

2.1.2 Navigable Waters

Floating vessels operating on the Mississippi River and it's tributaries
must be operated in accordance with 33 CFR 207.3, "Ohio River, Mississippi
River above Cairo, Ill., and their tributaries; use, administration, and
navigation."

2.1.3 Sewage and Bilge Water Disposal

The Contractor's methods for disposal of sanitary sewage, and bilge water
accumulated aboard floating plant, shall meet applicable local, state, and
federal requirements.

PART 3 EXECUTION
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3.1 EXISTING UTILITIES

3.1.1 General

The Contractor shall coordinate all utility relocation requirements and
make payment to the utility companies for all services, fees, and permits
required to relocate and reestablish service. The Contractor shall be
responsible for all costs related to protecting existing utilities.

3.1.2 Buried Utilities

The approximate locations of known existing buried utilities are shown on
the drawings to the extent of available information at the time the
drawings were prepared. (In general, no service connections are shown.)
Prior to commencing excavation, the Contractor shall accurately locate all
such installations. In the event the Contractor damages any existing
utility lines, report thereof shall be made immediately to the Contracting
Officer. Repair of damaged utilities shall be in accordance with CLAUSE
52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT,
UTILITIES, AND IMPROVEMENTS.

3.1.3 Interruption of Services

Utility services shall not be interrupted except for brief periods to
facilitate cut-ins. The Contractor shall provide temporary service and
shall relocate existing utilities as required to construct the work shown
and insure uninterrupted service. If interruption of services is
unavoidable, the Contractor shall request approval in writing at least 30
calendar days prior to the proposed interruption. This submittal shall
fully describe all details of proposed interruption and the reasons why
alternatives are not feasible. The Contractor shall further coordinate
with the owner of the utility and notify affected consumers at least 10
calendar days in advance of interruption of services. The Contracting
Officer will not in general approve proposals which require interruption of
services for more than 4 continuous hours.

3.1.4 Minnesota One Call Excavation Notice System

For contract work performed within the State of Minnesota, the Contractor
shall meet the requirements of Minnesota Statutes, Chapter 216D "One Call
Excavation Notice System." The Gopher State One Call notification center
telephone numbers are:

Twin Cities Metro area (651) 454-0002
Outstate (800) 252-1166

3.2 PROTECTION OF TREES

Trees to be protected shall be determined and staked by the Contracting
Officer. The following measures shall be implemented for tree protection
and shall be addressed in the Environmental Protection Plan required under
Section 01355 ENVIRONMENTAL PROTECTION:

a. The trees shall be protected from wounds to the bark and foliage.
b. The critical root zone shall be protected from compaction and

grading.
c. Changes in temporary site drainage and ponding shall be minimized

to the extent possible that it effects the protected trees.
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The critical root zone of trees designated to be protected shall be
surrounded by a high visibility fence 4 feet in height, supplied and
erected by the Contractor. The critical root zone shall be defined by an
area extending 1.5 feet radius from each tree for each inch of Diameter at
Breast Height (DBH). The fence shall be securely erected and installed
prior to any movement through the project site by construction vehicles or
equipment, and remain in place until construction and clean-up are
completed. The critical root zone shall remain free of all construction
activities including trenching, staging, stockpiling and storage of
materials. Vehicles and equipment shall not drive or park within the
critical root zone. Variation to the critical root zone size or
configuration will only be permitted where it is absolutely necessary for
construction of the project, and requires approval of the Contracting
Officer. Short duration alterations of the critical root zone involving
wood chips and limited equipment travel shall be submitted in writing for
approval.

The Contractor shall not operate equipment in vegetated areas outside the
work limits.

3.2.1 Restoration of Damaged Trees

Any existing tree designated to be protected that is damaged by the
Contractor's operations shall be replaced. Trees will be considered
damaged if the critical root zone in cohesive soils is compacted, if there
are significant wounds that could contribute to rot, or if distress
(evident by reduced growth or other observations of distress documented by
a forester) is observed prior to closing the contract. Trees shall be
replaced in kind on a caliper inch per caliper inch basis (DBH) (e.g. one
6-inch red oak shall be replaced with two 3-inch red oaks, three 2-inch red
oaks, or six 1-inch red oaks). Replacement tree size and location will be
determined and staked by the Contracting Officer. Repair by pruning,
aeration, soil conditioning, or other recommendation from a qualified
forester will be considered as substitution for replacement by the
Contracting Officer.

-- End of Section --
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SECTION 01270

MEASUREMENT AND PAYMENT
01/02

PART 1 GENERAL

1.1 REFERENCES

The publications listed below form a part of this specification to the
extent referenced. The publications are referred to in the text by basic
designation only.

NATIONAL INSTITUTE OF STANDARDS AND TECHNOLOGY (NIST)

NIST HB 44 (1997) NIST Handbook 44: Specifications,
Tolerances, and Other Technical
Requirements for Weighing and Measuring
Devices

1.2 COMPENSATION

The payment provided for in the contract shall constitute full compensation
for furnishing all materials and for performing all work under the contract
in a complete and acceptable manner. The contract work shall include
providing plant, equipment, tools, supplies, labor, supervision, incidental
materials, quality control, environmental protection, and meeting safety
requirements, and for performing all work required for which separate
payment is not otherwise provided. Compensation for all work shown,
specified, or essential to completion of the project (whether or not the
specific material or operation is indicated) shall be included on the
bidding schedule. The payment provided for in the contract includes
compensation for all risk, loss, damage, and expense arising out of the
nature of the work or its prosecution, subject to conditions of the
contract. Payment for each contract line item will constitute full
compensation for furnishing the materials and constructing the work
complete in place as specifed.

1.3 APPROVAL OF MATERIALS OR ALTERNATES

Requests for approval of materials and products, or substitutes thereof,
will not be considered prior to award of the contract.

1.4 QUANTITY SURVEYS

The Contractor shall provide quantity surveys for bulk materials measured
by volume or weight, unless an alternate method of measurement is
specified. Quantity surveys are specified in Section 01720 CONTRACTOR
SURVEYS.

1.5 MEASUREMENT BY WEIGHT

Bulk materials paid for by weight will be measured by weighing each truck
load on approved scales before being placed in the work. Scales shall be
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of sufficient length to permit simultaneous weighing of all axle loads and
shall be sensitive to a change in load of 0.2 percent throughout the range
of the scales. The scale's accuracy shall conform to the applicable
requirements of NIST HB 44 and shall be certified by scale servicing
company or by an inspector of the State Inspection Bureau. Each load shall
be accompanied by a delivery ticket certified by the weighmaster. Delivery
tickets shall be collected by the Contractor, and copies thereof shall be
furnished to the Contracting Officer. As a minimum, each ticket shall
contain the following information:

(1) Date and time.
(2) Vehicle number.
(3) Gross weight.
(4) Vehicle tare weight.
(5) Net weight.
(6) Job total for material weighed.
(7) Signature of weighmaster.

1.6 MEASUREMENT UNITS

When materials are measured in units other than the measurement units
specified as the basis of payment, the measured quantities shall be
converted to the specified unit of measure. Factors for conversions from
one basis or unit of measurement to another shall be approved by the
Contracting Officer.

1.7 UNIT PRICES

Payment items for the work of this contract are listed in the BIDDING
SCHEDULE and described below. The payment items provided for on the
bidding schedule embody the majority of the work; but the work descriptions
provided below do not specifically discuss all incidental work required to
complete the contract work.

1.7.1 Bonds

Bonds will be paid for on a lump sum (LS) basis in accordance with FAR
52.232-5.

1.7.2 Mobilization and Demobilization

Compensation for physical move of equipment and plant to the project site,
move of equipment and plant off the site, construction of pipelines, and
removal of pipelines shall be paid for under the contract line item for
Mobilization and Demobilization in accordance with FAR 252.236-7004.

1.7.3 Site Preparation

Site preparation will not be measured for payment. Payment will be made on
a lump sum (LS) basis for the following work: building berms, clearing
trees and brush, effluent/discharge structures, construction of energy
dissapators and best management erosion control, and other incidental work
necessary prior to the start of dredging and not included in other contract
line items.

1.7.4 Site Grading

Site Grading will not be measured for payment. Payment will be made on a
lump sum (LS) basis for the following work: grading the entire site as
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shown including final grading features, river access ramp, and rough
grading for roads and parking areas.

1.7.5 Topsoil

Topsoil will be measured for payment by the cubic yard (CY) in place,
within neat lines and to the thicknesses shown on the drawings. No payment
will be made for overfill due to surface or subgrade variations. Payment
will include the following work: stripping topsoil, transporting and
stockpiling topsoil and replacing topsoil. Stripping, transporting and
stockpiling of topsoil will not be measured for seperate payment.

1.7.6 Riprap

Payment will be by the ton (TN)(2,000 pounds avoirdupois) of material
acceptably placed within the tolerances specified. Price(s) and payment(s)
will be made at the contract unit price and will constitute full
compensation for furnishing all plant, labor, materials and equipment and
constructing the work complete in place as specified. No separate payment
will be made for stockpiling materials.

1.7.7 Rock Vanes

Payment will be by the ton (TN)(2,000 pounds avoirdupois) of material
acceptably placed within the tolerances specified. Price(s) and payment(s)
will be made at the contract unit price and will constitute full
compensation for furnishing all plant, labor, materials and equipment and
constructing the work complete in place as specified. No separate payment
will be made for stockpiling materials.

1.7.8 Roadway Aggregate Base

Aggregate base located in roads and permanent parking areas will be
measured for payment by the cubic yard (CY) in place, within neat lines and
to the compacted thicknesses shown on the drawings. No payment will be
made for overfill due to surface or subgrade variations. Material wasted,
unused, rejected, or used for the convenience of the Contractor will not be
measured for payment.

1.7.9 Barge Unloading Ramp Aggregate

Aggregate base located in the barge unloading ramp shall be measured for
payment by the cubic yard (CY) in place, within neat lines and to the
compacted thicknesses shown on the drawings. No payment will be made for
overfill due to surface or subgrade variations. Material wasted, unused,
rejected, or used for the convenience of the Contractor will not be
measured for payment.

1.7.10 RCP Culvert

RCP culvert at the entrance drive shall be measured by the linear foot of
reinforced concrete pipe, including the length of both end sections. Work
shall include furnishing and installing the pipe and end sections.

1.7.11 Seeding and Mulching

Seeding and mulching will be measured for payment by the acre (AC) in
place. The area measured for payment will be limited to the areas
designated for seeding as shown on the drawings. The work shall include
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soil amendments, placement of seed and mulch, and care of turf.
Restoration by seeding of disturbed areas not designated on the drawings
will not be measured for payment and shall be incidental to the work being
performed. Payment will be made at the contract unit price and will
constitute full compensation for furnishing the materials and constructing
the work complete in place as specified.

1.7.12 Excavate and Relocate Existing Dredge Material

The existing dredge material shall be excavated from the Above West Newton
dredged material pile (river mile 748.0) and relocated to the designated
placement location at West Newton Chute (river mile 749.8). No
consideration will be given to the nature of the materials, and all
excavation will be designated as unclassified excavation. The work will be
measured by the cubic yard, in the original position, using the
average-end-area method based on the required survey data and the indicated
finish lines except final surveys shall be used for authorized over-depth
excavation. Surveying shall be in accordance with SECTION 01720 CONTRACTOR
SURVEYS. Except for authorized over-depth excavation, no allowance will be
made for materials removed outside of the lines and grades shown.

Work access by dredge cut for floating plant will not be measured for
payment. Related work, including but not limited to material handling and
grading at the relocation/placement site will not be measured for payment.
All costs in connection therewith shall be included in the contract item(s)
for which the work pertains.

1.8 OPTIONAL CHANNEL DREDGING

1.8.1 Optional Bid Items

There are optional items for channel dredging in the bidding documents.
The Government has the exclusive option to exercise the optional portions
of the contract. If exercised when the dredge and pipeline are
substantially operational at the site, the Contractor shall be prepared to
commence the option work within 7 days. If the contractor uses the same
plant, the option work may interrupt the island excavation. Costs to move
between the island excavation and the channel cuts, or mobilization costs
for second plant or additional plant, shall not be measured for separate
payment and costs therefore shall be included in the bid item to which the
work pertains.

1.8.2 Project Depth

The elevation of clear swept channel to be acquired will be determined by
the Government at the time that pre-dredge surveys are completed. A
project depth measured in feet below Low Control Pool (LCP) will be
supplied to the Contractor for control of grades. Typical project depth
for past dredging programs in the area has been 11, 12 or 13 feet below LCP.

1.8.3 Basis of Payment

The material removed will be measured by cubic yard (CY) in place, by
means of soundings taken before dredging. The payment quantity will be
calculated as the volume of dredged material above the project depth within
the defined cut area, including side slopes as defined herein. Payment
under this item shall include all costs for dredging and satisfactory
disposal of material in the designated relocation area. No separate
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payment will be made for movement of buoys, interuptions due to river
traffic, layout and surveys, or other incidental work specified.

1.8.4 Measurement

The payment quantity will be computed by the Government. The Corps of
Engineers will take pre-dredge soundings for quantity determination and
provide them to the Contractor at least 48 hours prior to the date dredging
will begin. Unless the Contractor is directed to dredge under imminent
closure or emergency closure conditions, the Contractor will notify the
Contracting Officer at least 7 calendar days prior to the intended dredging
date. These pre-dredge soundings will be by channel sweep method or by
cross section taken at a maximum interval of 50 feet. Soundings will
extend a minimum of 200 feet upstream and downstream of the cut. Soundings
will be taken by lead line or sonic methods, or both, as determined by the
Government; results of soundings by either or both methods will be the
basis for payment. The Contractor has the option of being present when
such soundings are made. Channel depths on the drawings represent
existing conditions based on current available information, but will be
verified and corrected by soundings taken before dredging in each locality.

The Contractor shall provide the Government with a minimum of 48 hours
notice prior to completing work at each dredging site. Post-dredging
soundings will be made by the Government within 48 hours after completion
of dredging.

1.8.5 Project Depth

In order to allow for the inaccuracies of the dredging process, the
Contractor will be allowed a tolerance of 0.5 feet above project depth in
isolated scattered areas, providing the total area of the under-excavated
portions does not exceed 10 percent of the total dredge cut area, and
providing the average depth of the dredge cut is equal to or greater than
the specified project depth. In the event the post-dredge soundings show
the contractor has not met the contract requirements, the Government may
require the Contractor to complete the work with no additional compensation
for mobilization. If the Government accepts the work as completed, the
amount of material not dredged will be deducted from the payment quantity.

1.8.6 Disputes

In the event the Contractor disputes the Government's soundings, the
Contractor shall indicate so in writing to the Contracting Officer within
24 hours after receiving the Government's data. It shall be the
Contractor's responsibility to document any inaccuracy.

1.8.7 Side Slopes

Dredging on side slopes shall follow, as closely as practicable, the lines
indicated or specified. To account for sloughing which occurs subsequent
to dredging at the edge of cuts, quantity for payment will include a one
vertical on two horizontal neat line drawn away from the cut beginning at
the intersection of the edge of cut with the project depth neat line and
extending to the existing river bottom.

1.8.8 Overdepth Dredging

Some over-depth dredging to cover inaccuracies of the dredging process is
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necessary to attain full project depth. Over depth dredging will not be
measured for payment.

1.9 OPTIONAL TOPSOIL

1.9.1 Optional Topsoil Bid Item

There is an optional item in the bidding documents for six inches of
additional topsoil over and above the areas shown with twelve inches on the
drawings. The Government has the exclusive option to exercise this
optional portion of the contract. Reference CONTRACT CLAUSE 52.217-4000.

1.9.2 Optional Topsoil

Optional topsoil will be measured for payment by the cubic yard (CY) in
place, for six inches of additional topsoil over and above the neat lines
and the thicknesses shown with twelve inches on the drawings. No payment
will be made for overfill due to surface or subgrade variations. Payment
will include the following work: stripping topsoil, transporting and
stockpiling topsoil and replacing topsoil. Stripping, transporting and
stockpiling of topsoil will not be measured for seperate payment.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION (Not Applicable)

-- End of Section --
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SECTION 01312

QUALITY CONTROL SYSTEM (QCS)
08/01

PART 1 GENERAL

1.1 GENERAL

The Government will use the Resident Management System for Windows (RMS) to
assist in its monitoring and administration of this contract. The
Contractor shall use the Government-furnished Construction Contractor
Module of RMS, referred to as QCS, to record, maintain, and submit various
information throughout the contract period. This joint
Government-Contractor use of RMS and QCS will facilitate electronic
exchange of information and overall management of the contract. QCS
provides the means for the Contractor to input, track, and electronically
share information with the Government in the following areas:

Administration
Finances
Quality Control
Submittal Monitoring
Scheduling
Import/Export of Data

For ease and speed of communications, both Government and Contractor will,
to the maximum extent feasible, exchange correspondence and other documents
in electronic format.

Correspondence, pay requests and other documents comprising the official
contract record shall also be provided in paper format, with signatures and
dates where necessary. Paper documents will govern, in the event of
discrepancy with the electronic version.

Particular attention is directed to other clauses which have a direct
relationship to the reporting to be accomplished through QCS:

52.236-15 Schedules for Construction Contracts,
52.232-5 Payments Under Firm Fixed Price Construction Contracts,
Section 01330, SUBMITTAL PROCEDURES,
Section 01451, CONTRACTOR QUALITY CONTROL

There is no separate payment for establishing and maintaining the QCS
database; all costs associated therewith shall be included in the contract
pricing for the work.

1.2 QCS SOFTWARE

QCS is a Windows-based program that can be run on a stand-alone personal
computer or on a network. The Government will make available the QCS
software to the Contractor after award of the construction contract. Prior
to the Pre-Construction Conference, the Contractor shall be responsible to
download, install and use the latest version of the QCS software from the
Government's RMS Internet Website. Upon specific justification and request
by the Contractor, the Government can provide QCS on 3-1/2 inch
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high-density diskettes or CD-ROM. Any program updates of QCS will be made
available to the Contractor via the Government RMS Website as they become
available.

1.3 SYSTEM REQUIREMENTS

The following listed hardware and software is the minimum system
configuration that the Contractor shall have to run QCS:

Hardware

IBM-compatible PC with 200 MHz Pentium or higher processor

32+ MB RAM

4 GB hard drive disk space for sole use by the QCS system

3 1/2 inch high-density floppy drive

Compact disk (CD) Reader

Color monitor

Laser printer compatible with HP LaserJet III or better, with
minimum 4 MB installed memory.

Connection to the Internet, minimum 28 BPS

Software

MS Windows 95 or newer version operating system (MS Windows NT 4.0
or newer is recommended)

Word Processing software compatible with MS Word 97 or newer

Internet browser

The Contractor's computer system shall be protected by virus
protection software that is regularly upgraded with all issued
manufacturer's updates throughout the life of the contract.

Electronic mail (E-mail) compatible with MS Outlook

1.4 RELATED INFORMATION

1.4.1 QCS User Guide

After contract award, the Contractor shall download instructions for the
installation and use of QCS from the Government RMS Internet Website; the
Contractor can obtain the current address from the Government. In case of
justifiable difficulties, the Government will provide the Contractor with a
CD-ROM containing these instructions.

1.4.2 Contractor Quality Control(CQC) Training

The use of QCS will be discussed at the Contractor's CQC System Manager
training classes (Reference SECTION 01451, PARAGRAPH: QUALITY CONTROL
ORGANIZATION).
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1.5 CONTRACT DATABASE

Prior to the pre-construction conference, the Government shall provide the
Contractor with basic contract award data to use for QCS. The Government
will provide data updates to the Contractor as needed. These updates will
generally consist of submittal reviews, correspondence status, QA comments,
and other administrative and QA data.

1.6 DATABASE MAINTENANCE

The Contractor shall establish, maintain, and update data for the contract
in the QCS database throughout the duration of the contract. The
Contractor shall establish and maintain the QCS database at the
Contractor's site office. Data updates to the Government shall be
submitted with file attachments, e.g., daily reports, schedule updates,
payment requests. The QCS database typically shall include current data on
the following items:

1.6.1 Administration

1.6.1.1 Contractor Information

The database shall contain the Contractor's name, address, telephone
numbers, and management staff. The Contractor shall deliver Contractor
administrative data in electronic format prior to the preconstruction
conference.

1.6.1.2 Subcontractor Information

The database shall contain the name, trade, address, phone numbers, and
other required information for all subcontractors. A subcontractor must be
listed separately for each trade to be performed. Each subcontractor/trade
shall be assigned a unique Responsibility Code, provided in QCS. The
Contractor shall deliver subcontractor administrative data in electronic
format prior to the preconstruction conference.

1.6.1.3 Correspondence

All Contractor correspondence to the Government shall be identified with a
serial number. Correspondence initiated by the Contractor's site office
shall be prefixed with "S". Letters initiated by the Contractor's home
(main) office shall be prefixed with "H". Letters shall be numbered
starting from 0001. (e.g., H-0001 or S-0001). The Government's letters to
the Contractor will be prefixed with "C".

1.6.1.4 Equipment

The Contractor's QCS database shall contain a current list of equipment
planned for use or being used on the jobsite, including the most recent and
planned equipment inspection dates.

1.6.1.5 Management Reporting

QCS includes a number of reports that Contractor management can use to
track the status of the project. The value of these reports is reflective
of the quality of the data input, and is maintained in the various sections
of QCS. Among these reports are: Progress Payment Request worksheet, QA/QC
comments, Submittal Register Status, Three-Phase Inspection checklists.
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1.6.2 Finances

1.6.2.1 Pay Activity Data

The QCS database shall include a list of pay activities that the Contractor
shall develop in conjunction with the construction schedule. The sum of
all pay activities shall be equal to the total contract amount, including
modifications. Pay activities shall be grouped by Contract Line Item
Number (CLIN), and the sum of the activities shall equal the amount of each
CLIN. The total of all CLINs equals the Contract Amount.

1.6.2.2 Payment Requests

All progress payment requests shall be prepared using QCS. The Contractor
shall complete the payment request worksheet and include it with the
payment request. The work completed under the contract, measured as
percent or as specific quantities, shall be updated at least monthly.
After the update, the Contractor shall generate a payment request report
using QCS. The Contractor shall submit the payment requests with
supporting data with file attachment(s). A signed paper copy of the
approved payment request is also required, which shall govern in the event
of discrepancy with the electronic version.

1.6.3 Quality Control (QC)

QCS provides a means to track implementation of the 3-phase QC System,
prepare daily reports, identify and track deficiencies, document progress
of work, and support other contractor QC requirements. The Contractor
shall maintain this data on a daily basis. Entered data will automatically
output to the QCS generated daily report. The Contractor shall provide the
Government a Contractor Quality Control (CQC) Plan within the time required
in Section 01451, CONTRACTOR QUALITY CONTROL. Within seven calendar days
of Government acceptance, the Contractor shall submit a data diskette or
CD-ROM reflecting the information contained in the accepted CQC Plan:
schedule, pay activities, features of work, submittal register, QC
requirements, and equipment list.

1.6.3.1 Daily Contractor Quality Control (CQC) Reports.

QCS includes the means to produce the Daily CQC Report. The Contractor may
use other formats to record basic QC data. However, the Daily CQC Report
generated by QCS shall be the Contractor's official report. Data from any
supplemental reports by the Contractor shall be summarized and consolidated
onto the QCS-generated Daily CQC Report. Daily CQC Reports shall be
submitted as required by Section 01451, CONTRACTOR QUALITY CONTROL.
Reports shall be submitted electronically to the Government using E-mail or
diskette within 24 hours after the date covered by the report. Use of
either mode of submittal shall be coordinated with the Government
representative. The Contractor shall also provide the Government a signed,
printed copy of the daily CQC report.

1.6.3.2 Deficiency Tracking.

The Contractor shall use QCS to track deficiencies. Deficiencies
identified by the Contractor will be numerically tracked using QC punch
list items. The Contractor shall maintain a current log of its QC punch
list items in the QCS database. The Government will log the deficiencies
it has identified using its QA punch list items. The Government's QA punch
list items will be included in its export file to the Contractor. The
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Contractor shall regularly update the correction status of both QC and QA
punch list items.

1.6.3.3 Three-Phase Control Meetings

The Contractor shall maintain scheduled and actual dates and times of
preparatory and initial control meetings in QCS.

1.6.3.4 Accident/Safety Tracking.

The Government will issue safety comments, directions, or guidance whenever
safety deficiencies are observed. The Government's safety comments will be
included in its export file to the Contractor. The Contractor shall
regularly update the correction status of the safety comments. In
addition, the Contractor shall utilize QCS to advise the Government of any
accidents occurring on the jobsite. This brief supplemental entry is not
to be considered as a substitute for completion of mandatory reports, e.g.,
ENG Form 3394 and OSHA Form 200.

1.6.3.5 Features of Work

The Contractor shall include a complete list of the features of work in the
QCS database. A feature of work may be associated with multiple pay
activities. However, each pay activity (see subparagraph "Pay Activity
Data" of paragraph "Finances") will only be linked to a single feature of
work.

1.6.3.6 QC Requirements

The Contractor shall develop and maintain a complete list of QC testing,
transferred and installed property, and user training requirements in QCS.
The Contractor shall update all data on these QC requirements as work
progresses, and shall promptly provide this information to the Government
via QCS.

1.6.4 Submittal Management

The Government will provide the initial submittal register, ENG Form 4288,
SUBMITTAL REGISTER, in electronic format. Thereafter, the Contractor shall
maintain a complete list of all submittals, including completion of all
data columns. Dates on which submittals are received and returned by the
Government will be included in its export file to the Contractor. The
Contractor shall use QCS to track and transmit all submittals. ENG Form
4025, submittal transmittal form, and the submittal register update, ENG
Form 4288, shall be produced using QCS. RMS will be used to update, store
and exchange submittal registers and transmittals, but will not be used for
storage of actual submittals.

1.6.5 Schedule

The Contractor shall develop a construction schedule consisting of pay
activities, in accordance with Contract Clause "Schedules for Construction
Contracts". This schedule shall be input and maintained in the RMS-QC
database. The updated schedule data shall be included with each pay
request submitted by the Contractor.

1.6.6 Import/Export of Data

QCS includes the ability to export Contractor data to the Government and to
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import submittal register and other Government-provided data, and schedule
data.

1.7 IMPLEMENTATION

Contractor use of QCS as described in the preceding paragraphs is
mandatory. The Contractor shall ensure that sufficient resources are
available to maintain its QCS database, and to provide the Government with
regular database updates. QCS shall be an integral part of the
Contractor's management of quality control.

1.8 DATA SUBMISSION

The Contractor shall submit updates, payment requests, correspondence and
other data in the format directed by the Contracting Officer. Submission
formats available include diskettes, CD-ROM, or E-mail. Generally, E-mail
is preferred for submissions from the Contractor's home office, and
diskette or CD-ROM is preferred for submissions from the contractor's field
office.

Data on the disks or CDs shall be exported using the QCS built-in export
function. If used, diskettes and CD-ROMs will be submitted in accordance
with the following:

1.8.1 File Medium

The Contractor shall submit required data on 3-1/2 inch double-sided
high-density diskettes formatted to hold 1.44 MB of data, capable of
running under Microsoft Windows 95 or newer. Alternatively, CD-ROMs may be
used. They shall conform to industry standards used in the United States.
All data shall be provided in English.

1.8.2 Disk or CD-ROM Labels

The Contractor shall affix a permanent exterior label to each diskette and
CD-ROM submitted. The label shall indicate in English, the QCS file name,
full contract number, contract name, project location, data date, name and
telephone number of person responsible for the data.

1.8.3 File Names

The Government will provide the file names to be used by the Contractor
with the QCS software.

1.9 MONTHLY COORDINATION MEETING

The Contractor shall update the QCS database each workday. At least
monthly, the Contractor shall generate and submit an export file to the
Government with schedule update and progress payment request. As required
in Contract Clause "Payments", at least one week prior to submittal, the
Contractor shall meet with the Government representative to review the
planned progress payment data submission for errors and omissions.
The Contractor shall make all required corrections prior to Government
acceptance of the export file and progress payment request. Payment
requests accompanied by incomplete or incorrect data submittals will be
returned. The Government will not process progress payments until an
acceptable QCS export file is received.

1.10 NOTIFICATION OF NONCOMPLIANCE
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The Contracting Officer will notify the Contractor of any detected
noncompliance with the requirements of this specification. The Contractor
shall take immediate corrective action after receipt of such notice. Such
notice, when delivered to the Contractor at the work site, shall be deemed
sufficient for the purpose of notification.

-- End of Section --
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SECTION 01330

SUBMITTAL PROCEDURES
01/02

PART 1 GENERAL

1.1 SUBMITTAL IDENTIFICATION

Submittals required are identified by SD numbers and titles as follows:

SD-01 Preconstruction Submittals

SD-02 Shop Drawings

SD-03 Product Data

SD-04 Samples

SD-05 Design Data

SD-06 Test Reports

SD-07 Certificates

SD-08 Manufacturer's Instructions

SD-09 Manufacturer's Field Reports

SD-10 Operation and Maintenance Data

SD-11 Closeout Submittals

1.2 SUBMITTAL CLASSIFICATION

Submittals are classified as follows:

1.2.1 Government Approved

Governmental approval is required for extensions of design, critical
materials, deviations, equipment whose compatibility with the entire system
must be checked, and other items as designated by the Contracting Officer.
Within the terms of the Contract Clause entitled "Specifications and
Drawings for Construction," they are considered to be "shop drawings."

1.2.2 Information Only

All submittals not requiring Government approval will be for information
only. They are not considered to be "shop drawings" within the terms of
the Contract Clause referred to above.

1.3 APPROVED SUBMITTALS

The Contracting Officer's approval of submittals shall not be construed as
a complete check, but will indicate only that the general method of
construction, materials, detailing and other information are satisfactory.
Approval will not relieve the Contractor of the responsibility for any
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error which may exist, as the Contractor under the Contractor Quality
Control (CQC) requirements of this contract is responsible for dimensions,
the design of adequate connections and details, and the satisfactory
construction of all work. After submittals have been approved by the
Contracting Officer, no resubmittal for the purpose of substituting
materials or equipment will be considered unless accompanied by an
explanation of why a substitution is necessary.

1.4 DISAPPROVED SUBMITTALS

The Contractor shall make all corrections required by the Contracting
Officer and promptly furnish a corrected submittal in the form and number
of copies specified for the initial submittal. If the Contractor considers
any correction indicated on the submittals to constitute a change to the
contract, a notice in accordance with the Contract Clause "Changes" shall
be given promptly to the Contracting Officer.

1.5 WITHHOLDING OF PAYMENT

Payment for materials incorporated in the work will not be made if required
approvals have not been obtained.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION

3.1 GENERAL

The Contractor shall make submittals as required by the specifications.
The Contracting Officer may request submittals in addition to those
specified when deemed necessary to adequately describe the work covered in
the respective sections. Units of weights and measures used on all
submittals shall be the same as those used in the contract drawings. Each
submittal shall be complete and in sufficient detail to allow ready
determination of compliance with contract requirements. Prior to
submittal, all items shall be checked and approved by the Contractor's
Quality Control (CQC) representative and each item shall be stamped,
signed, and dated by the CQC representative indicating action taken.
Proposed deviations from the contract requirements shall be clearly
identified. Submittals shall include items such as: Contractor's,
manufacturer's, or fabricator's drawings; descriptive literature including
(but not limited to) catalog cuts, diagrams, operating charts or curves;
test reports; test cylinders; samples; O&M manuals (including parts list);
certifications; warranties; and other such required submittals. Submittals
requiring Government approval shall be scheduled and made prior to the
acquisition of the material or equipment covered thereby. Samples
remaining upon completion of the work shall be picked up and disposed of in
accordance with manufacturer's Material Safety Data Sheets (MSDS) and in
compliance with existing laws and regulations.

3.2 SUBMITTAL REGISTER (ENG FORM 4288)

At the end of this section is a submittal register (ENG Form 4288) showing
items of equipment and materials for which submittals are required by the
specifications; this list may not be all inclusive and additional
submittals may be required. Columns "c" through "f" have been completed by
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the Government; the Contractor shall complete columns "a" and "g" through
"i" and submit the forms to the Contracting Officer for approval within 7
calendar days after Notice to Proceed. The Contractor shall keep the
submittal register up-to-date and shall submit it to the Government
together with the monthly payment request. The approved submittal register
will become the scheduling document and will be used to control submittals
throughout the life of the contract. The submittal register and the
progress schedules shall be coordinated.

3.3 SCHEDULING

Submittals covering component items forming a system or items that are
interrelated shall be scheduled to be coordinated and submitted
concurrently. Certifications to be submitted with the pertinent drawings
shall be so scheduled. Adequate time (a minimum of 30 calendar days
exclusive of mailing time) shall be allowed and shown on the register for
review and approval. No delay damages or time extensions will be allowed
for time lost in late submittals. The submittal register shall provide for
a reasonable timely distribution of shop drawings as they are prepared
(particularly within a specific discipline, i.e.: structural, mechanical).

3.4 TRANSMITTAL FORM (ENG FORM 4025)

The sample transmittal form (ENG Form 4025) attached to this section shall
be used for submitting both Government approved and information only
submittals in accordance with the instructions on the reverse side of the
form. This form shall be properly completed by filling out all the heading
blank spaces and identifying each item submitted. Special care shall be
exercised to ensure proper listing of the specification paragraph and/or
sheet number of the contract drawings pertinent to the data submitted for
each item.

3.5 SUBMITTAL PROCEDURE

3.5.1 Submittal Copies

The Contractor shall submit 6 hardcopies of each submittal (both government
approved and for information only), or 1 hardcopy and 1 electronic copy,
unless otherwise indicated. Each transmittal shall address only one
submittal item. Transmittals returned for resubmission shall be
resubmitted in their entirety. When approved by the Contracting Officer,
routine test reports and delivery tickets may be submitted with daily
quality control reports in place of following submittal procedures under
this section.

3.5.2 Schedule

Shop drawings shall be submitted with ample time to secure Government
approval prior to the time the items covered thereby are to be delivered to
the site. Additional time should be allowed for possible resubmittal.
Materials fabricated or delivered without Government approval of the shop
drawing will be subject to rejection. All submittals shall be made prior
to commencement of applicable work, and allow adequate time for government
review acceptable to the Contracting Officer.

3.5.3 Shop Drawings

Shop drawings shall be reproductions on high quality paper with clear
legible print. Drawings shall generally be bordered a minimum of one inch
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and trimmed to neat lines. Shop drawing quality will be subject to
approval. Each shop drawing, including catalog data, shall be identified
with a title block including the name of the Contractor, contract number,
name and location of project, and name of the item of work or structure to
which the shop drawing applies. Catalog data, including specifications and
full descriptive matter, may be submitted as shop drawings. Catalog data
must be supplemented as necessary to include all pertinent data to verify
conformance to the contract documents. When catalog data includes non
applicable data, the applicable data shall be clearly indicated.

3.5.4 Warranties

Any items that are submitted for review or approval of the Contracting
officer should include a copy of the manufacturer's standard warranty if
one is available.

3.5.5 Deviations

For submittals which include proposed deviations requested by the
Contractor, the column "variation" of ENG Form 4025 shall be checked. The
Contractor shall set forth in writing the reason for any deviations and
annotate such deviations on the submittal. The Government reserves the
right to rescind inadvertent approval of submittals containing unnoted
deviations.

3.6 CONTROL OF SUBMITTALS

The Contractor shall carefully control his procurement operations to ensure
that each individual submittal is made on or before the Contractor
scheduled submittal date shown on the approved "Submittal Register."

3.7 GOVERNMENT APPROVED SUBMITTALS

Upon completion of review of submittals requiring Government approval, the
submittals will be identified as having received approval by being so
stamped and dated. Five copies of the submittal will be retained by the
Contracting Officer and 1 copy of the submittal will be returned to the
Contractor.

3.8 INFORMATION ONLY SUBMITTALS

Normally submittals for information only will not be returned. Approval of
the Contracting Officer is not required on information only submittals.
The Government reserves the right to require the Contractor to resubmit any
item found not to comply with the contract. This does not relieve the
Contractor from the obligation to furnish material conforming to the plans
and specifications; will not prevent the Contracting Officer from requiring
removal and replacement of nonconforming material incorporated in the work;
and does not relieve the Contractor of the requirement to furnish samples
for testing by the Government laboratory or for check testing by the
Government in those instances where the technical specifications so
prescribe.

3.9 STAMPS

Stamps used by the Contractor on the submittal data to certify that the
submittal meets contract requirements shall be similar to the following:
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________________________________________________________________________
| CONTRACTOR |
| |
| (Firm Name) |
| |
| |
| |
| _____ Approved |
| |
| |
| _____ Approved with corrections as noted on submittal data and/or |
| attached sheets(s). |
| |
| |
| |
| SIGNATURE: __________________________________________________________ |
| |
| TITLE: ______________________________________________________________ |
| |
| DATE: _______________________________________________________________ |
| |
|________________________________________________________________________|

-- End of Section --
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SECTION 01355

ENVIRONMENTAL PROTECTION
01/01

PART 1 GENERAL

1.1 REFERENCES

The publications listed below form a part of this specification to the
extent referenced. The publications are referred to in the text by basic
designation only.

CODE OF FEDERAL REGULATIONS (CFR)

33 CFR 328 Definitions

40 CFR 68 Chemical Accident Prevention Provisions

40 CFR 261 Identification and Listing of Hazardous
Waste

40 CFR 262 Standards Applicable to Generators of
Hazardous Waste

40 CFR 279 Standards for the Management of Used Oil

40 CFR 302 Designation, Reportable Quantities, and
Notification

40 CFR 355 Emergency Planning and Notification

49 CFR 171 - 178 Hazardous Materials Regulations

ENGINEERING MANUALS (EM)

EM 385-1-1 (1996) U.S. Army Corps of Engineers Safety
and Health Requirements Manual

US ARMY CORPS OF ENGINEERS TECHNICAL REPORT

WETLAND MANUAL Corps of Engineers Wetlands Delineation
Manual Technical Report Y-87-1

1.2 DEFINITIONS

1.2.1 Environmental Pollution and Damage

Environmental pollution and damage is the presence of chemical, physical,
or biological elements or agents which adversely affect human health or
welfare; unfavorably alter ecological balances of importance to human life;
affect other species of importance to humankind; or degrade the environment
aesthetically, culturally and/or historically.

1.2.2 Environmental Protection
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Environmental protection is the prevention/control of pollution and habitat
disruption that may occur to the environment during construction. The
control of environmental pollution and damage requires consideration of
land, water, and air; biological and cultural resources; and includes
management of visual aesthetics; noise; solid, chemical, gaseous, and
liquid waste; radiant energy and radioactive material as well as other
pollutants.

1.2.3 Contractor Generated Hazardous Waste

Contractor generated hazardous waste means materials that, if abandoned or
disposed of, may meet the definition of a hazardous waste. These waste
streams would typically consist of material brought on site by the
Contractor to execute work, but are not fully consumed during the course of
construction. Examples include, but are not limited to, excess paint
thinners (e.g. methyl ethyl ketone, toluene etc.), waste thinners,excess
paints, excess solvents, waste solvents, and excess pesticides, and
contaminated pesticide equipment rinse water.

1.2.4 Land Application for Discharge Water

The term "Land Application" for discharge water implies that the Contractor
shall discharge water at a rate which allows the water to percolate into
the soil. No sheeting action, soil erosion, discharge into storm sewers,
discharge into defined drainage areas, or discharge into the "waters of the
United States" shall occur. Land Application shall be in compliance with
all applicable Federal, State, and local laws and regulations.

1.2.5 Pesticide

Pesticide is defined as any substance or mixture of substances intended for
preventing, destroying, repelling, or mitigating any pest, or intended for
use as a plant regulator, defoliant or desiccant.

1.2.6 Pests

The term "pests" means arthropods, birds, rodents, nematodes, fungi,
bacteria, viruses, algae, snails, marine borers, snakes, weeds and other
organisms (except for human or animal disease-causing organisms) that
adversely affect readiness, military operations, or the well-being of
personnel and animals; attack or damage real property, supplies, equipment,
or vegetation; or are otherwise undesirable.

1.2.7 Surface Discharge

The term "Surface Discharge" implies that the water is discharged with
possible sheeting action and subsequent soil erosion may occur. Waters
that are surface discharged may terminate in drainage ditches, storm
sewers,creeks, and/or "waters of the United States" and would require a
permit to discharge water from the governing agency.

1.2.8 Waters of the United States

All waters which are under the jurisdiction of the Clean Water Act, as
defined in 33 CFR 328.

1.2.9 Wetlands

April 2003 01355 - 2 DACW37-03-B-0006



Above West Newton Excavation and Dredging

Wetlands means those areas that are inundated or saturated by surface or
ground water at a frequency and duration sufficient to support, and that
under normal circumstances do support, a prevalence of vegetation typically
adapted for life in saturated soil conditions. Wetlands generally include
swamps, marshes, and bogs. Official determination of whether or not an
area is classified as a wetland must be done in accordance with WETLAND
MANUAL.

1.3 GENERAL REQUIREMENTS

The Contractor shall minimize environmental pollution and damage that may
occur as the result of construction operations. The environmental
resources within the project boundaries and those affected outside the
limits of permanent work shall be protected during the entire duration of
this contract. The Contractor shall be responsible for any delays
resulting from failure to comply with environmental laws and regulations.

1.4 SUBCONTRACTORS

The Contractor shall ensure compliance with this section by subcontractors.

1.5 PAYMENT

No separate payment will be made for work covered under this section. The
Contractor shall be responsible for payment of fees associated with
environmental permits, application, and/or notices obtained by the
Contractor. All costs associated with this section shall be included in
the contract price. The Contractor shall be responsible for payment of all
fines/fees for violation or non-compliance with Federal, State, Regional
and local laws and regulations.

1.6 SUBMITTALS

Government approval is required for submittals with a "G" designation;
submittals not having a "G" designation are for information only. When
used, a designation following the "G" designation identifies the office
that will review the submittal for the Government. The following shall be
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Environmental Protection Plan; G,ENV

The environmental protection plan.

1.7 ENVIRONMENTAL PROTECTION PLAN

Prior to commencing construction activities or delivery of materials to the
site, the Contractor shall submit an Environmental Protection Plan for
review and approval by the Contracting Officer. The purpose of the
Environmental Protection Plan is to present a comprehensive overview of
known or potential environmental issues which the Contractor must address
during construction. Issues of concern shall be defined within the
Environmental Protection Plan as outlined in this section. The Contractor
shall address each topic at a level of detail commensurate with the
environmental issue and required construction task(s). Topics or issues
which are not identified in this section, but which the Contractor
considers necessary, shall be identified and discussed after those items
formally identified in this section. Prior to submittal of the
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Environmental Protection Plan, the Contractor shall meet with the
Contracting Officer for the purpose of discussing the implementation of the
initial Environmental Protection Plan; possible subsequent additions and
revisions to the plan including any reporting requirements; and methods for
administration of the Contractor's Environmental Plans. The Environmental
Protection Plan shall be current and maintained onsite by the Contractor.

1.7.1 Compliance

No requirement in this Section shall be construed as relieving the
Contractor of any applicable Federal, State, and local environmental
protection laws and regulations. During Construction, the Contractor shall
be responsible for identifying, implementing, and submitting for approval
any additional requirements to be included in the Environmental Protection
Plan.

1.7.2 Contents

The environmental protection plan shall include, but shall not be limited
to, the following:

a. Name(s) of person(s) within the Contractor's organization who
is(are) responsible for ensuring adherence to the Environmental
Protection Plan.

b. Name(s) and qualifications of person(s) responsible for manifesting
hazardous waste to be removed from the site, if applicable.

c. Name(s) and qualifications of person(s) responsible for training
the Contractor's environmental protection personnel.

d. Description of the Contractor's environmental protection personnel
training program.

e. An erosion and sediment control plan which identifies the type and
location of the erosion and sediment controls to be provided. The plan
shall include monitoring and reporting requirements to assure that the
control measures are in compliance with the erosion and sediment
control plan, Federal, State, and local laws and regulations. A Storm
Water Pollution Prevention Plan (SWPPP) may be substituted for this
plan.

f. Drawings showing locations of proposed temporary excavations or
embankments for haul roads, stream crossings, material storage areas,
structures, sanitary facilities, and stockpiles of excess or spoil
materials including methods to control runoff and to contain materials
on the site.

g. Traffic control plans including measures to reduce erosion of
temporary roadbeds by construction traffic, especially during wet
weather. Plan shall include measures to minimize the amount of mud
transported onto paved public roads by vehicles or runoff.

h. Work area plan showing the proposed activity in each portion of the
area and identifying the areas of limited use or nonuse. Plan should
include measures for marking the limits of use areas including methods
for protection of features to be preserved within authorized work areas.

i. Drawing showing the location of borrow areas.
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j. The Spill Control plan shall include the procedures, instructions,
and reports to be used in the event of an unforeseen spill of a
substance regulated by 40 CFR 68, 40 CFR 302, 40 CFR 355, and/or
regulated under State or Local laws and regulations. The Spill Control
Plan supplements the requirements of EM 385-1-1. This plan shall
include as a minimum:

1. The name of the individual who will report any spills or
hazardous substance releases and who will follow up with complete
documentation. This individual shall immediately notify the
Contracting Officer, and the local Fire Department for flamable
materials, in addition to the legally required Federal, State, and
local reporting channels (including the National Response Center
1-800-424-8802) if a reportable quantity is released to the
environment. The plan shall contain a list of the required
reporting channels and telephone numbers.

2. The name and qualifications of the individual who will be
responsible for implementing and supervising the containment and
cleanup.

3. Training requirements for Contractor's personnel and methods of
accomplishing the training.

4. A list of materials and equipment to be immediately available
at the job site, tailored to cleanup work of the potential
hazard(s) identified.

5. The names and locations of suppliers of containment materials
and locations of additional fuel oil recovery, cleanup,
restoration, and material-placement equipment available in case of
an unforeseen spill emergency.

6. The methods and procedures to be used for expeditious
contaminant cleanup.

k. A non-hazardous solid waste disposal plan identifying methods and
locations for solid waste disposal including clearing debris. The plan
shall include schedules for disposal. The Contractor shall identify
any subcontractors responsible for the transportation and disposal of
solid waste. Licenses or permits shall be submitted for solid waste
disposal sites that are not a commercial operating facility. Evidence
of the disposal facility's acceptance of the solid waste shall be
attached to this plan during the construction.

l. A recycling and solid waste minimization plan with a list of
measures to reduce consumption of energy and natural resources. The
plan shall detail the Contractor's actions to comply with and to
participate in Federal, State, Regional, and local government sponsored
recycling programs to reduce the volume of solid waste at the source.

m. An air pollution control plan detailing provisions to assure that
dust, debris, materials, trash, etc., do not become air borne and
travel off the project site.

n. A contaminant prevention plan that: identifies potentially
hazardous substances to be used on the job site; identifies the
intended actions to prevent introduction of such materials into the
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air, water, or ground; and details provisions for compliance with
Federal, State, and local laws and regulations for storage and handling
of these materials. In accordance with EM 385-1-1, a copy of the
Material Safety Data Sheets (MSDS) and the maximum quantity of each
hazardous material to be on site at any given time shall be included in
the contaminant prevention plan. As new hazardous materials are
brought on site or removed from the site, the plan shall be updated.

o. A waste water management plan that identifies the methods and
procedures for management and/or discharge of waste waters which are
directly derived from construction activities, such as concrete curing
water, clean-up water, dewatering of ground water, disinfection water,
hydrostatic test water, and water used in flushing of lines. If a
settling/retention pond is required, the plan shall include the design
of the pond including drawings, removal plan, and testing requirements
for possible pollutants. If land application will be the method of
disposal for the waste water, the plan shall include a sketch showing
the location for land application along with a description of the
pretreatment methods to be implemented. If surface discharge will be
the method of disposal, a copy of the permit and associated documents
shall be included as an attachment prior to discharging the waste
water. If disposal is to a sanitary sewer, the plan shall include
documentation that the Waste Water Treatment Plant Operator has
approved the flow rate, volume, and type of discharge.

p. A historical, archaeological, cultural resources biological
resources and wetlands plan that defines procedures for identifying and
protecting historical, archaeological, cultural resources, biological
resources and wetlands known to be on the project site: and/or
identifies procedures to be followed if historical archaeological,
cultural resources, biological resources and wetlands not previously
known to be onsite or in the area are discovered during construction.
The plan shall include methods to assure the protection of known or
discovered resources and shall identify lines of communication between
Contractor personnel and the Contracting Officer.

q. A pesticide treatment plan shall be included and updated, as
information becomes available. The plan shall include: sequence of
treatment, dates, times, locations, pesticide trade name, EPA
registration numbers, authorized uses, chemical composition,
formulation, original and applied concentration, application rates of
active ingredient (e.g. pounds per acre), equipment used for
application and calibration of equipment. The Contractor is
responsible for Federal, State, Regional and Local pest management
record keeping and reporting requirements.

1.7.3 Appendix

Copies of all environmental permits, permit application packages, approvals
to construct, notifications, certifications, reports, and termination
documents shall be attached,as an appendix, to the Environmental Protection
Plan.

1.8 PROTECTION FEATURES

This paragraph supplements the Contract Clause 52.236-9 PROTECTION OF
EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND IMPROVEMENTS.
Prior to start of any onsite construction activities, the Contractor and
the Contracting Officer shall make a joint condition survey. Immediately
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following the survey, the Contractor shall prepare a brief report including
a plan describing the features requiring protection under the provisions of
the Contract Clauses, which are not specifically identified on the drawings
as environmental features requiring protection along with the condition of
trees, shrubs and grassed areas immediately adjacent to the site of work
and adjacent to the Contractor's assigned storage area and access route(s),
as applicable. This survey report shall be signed by both the the
Contractor and the Contracting Officer upon mutual agreement as to its
accuracy and completeness. The Contractor shall protect those
environmental features included in the survey report and any indicated on
the drawings, regardless of interference which their preservation may cause
to the Contractor's work under the contract.

1.9 ENVIRONMENTAL ASSESSMENT OF CONTRACT DEVIATIONS

Any deviations, requested by the Contractor, from the drawings,plans and
specifications which may have an environmental impact will be subject to
approval by the Contracting Officer and may require an extended review,
processing, and approval time. The Contracting Officer reserves the right
to disapprove alternate methods, even if they are more cost effective, if
the Contracting Officer determines that the proposed alternate method will
have an adverse environmental impact.

1.10 NOTIFICATION

The Contracting Officer will notify the Contractor in writing of any
observed noncompliance with Federal, State or local environmental laws or
regulations, permits, and other elements of the Contractor's Environmental
Protection plan. The Contractor shall, after receipt of such notice,
inform the Contracting Officer of the proposed corrective action and take
such action when approved by the Contracting Officer. The Contracting
Officer may issue an order stopping (suspending) all or part of the work
until satisfactory corrective action has been taken. No time extensions
shall be granted or equitable adjustments allowed to the Contractor for any
such suspensions. This is in addition to any other actions the Contracting
Officer may take under the contract, or in accordance with the Federal
Acquisition Regulation or Federal Law. The failure of the Contracting
Officer to notify the Contractor of any noncompliance with Federal, State,
or local environmental laws or regulations, permits, or the Contractor's
Environmental Protection Plan shall not relieve the Contractor of the duty
to comply with those laws or regulations, permits, or the Contractor's
Environmental Protection Plan.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION

3.1 PERMITS

Permits obtained by the Government related to the work of this contract are
attached in Section 00830: ATTACHMENTS, or referenced in Section 01000:
GENERAL. The Contractor is responsible for obtaining all applicable
permits or licenses, except those obtained by the Government. The
Contractor shall be responsible for implementing the terms and requirements
of the permits held by the Contractor or the Government. A copy of permits
referenced in Section 01000: GENERAL are available for inspection in the
Office of the District Engineer, Army Corps of Engineers Centre, 190 Fifth
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Street East, St. Paul, Minnesota 55101-1638.

3.2 LAND RESOURCES

The Contractor shall confine all activities to areas defined by the
drawings and specifications. Prior to the beginning of any construction,
the Contractor shall identify any land resources to be preserved within the
work area. Except in areas indicated on the drawings or specified to be
cleared, the Contractor shall not remove, cut, deface, injure, or destroy
land resources including trees, shrubs, vines, grasses, topsoil, and land
forms without approval. No ropes, cables, or guys shall be fastened to or
attached to any trees for anchorage unless specifically authorized. The
Contractor shall provide effective protection for land and vegetation
resources at all times as defined in the following subparagraphs. Stone,
soil, or other materials displaced into uncleared areas shall be removed by
the Contractor.

3.2.1 Work Area Limits

Prior to commencing construction activities, the Contractor shall mark the
areas that need not be disturbed under this contract. Isolated areas
within the general work area which are not to be disturbed shall be marked
or fenced. Monuments and markers shall be protected before construction
operations commence. Where construction operations are to be conducted
during darkness, any markers shall be visible in the dark. The
Contractor's personnel shall be knowledgeable of the purpose for marking
and/or protecting particular objects.

3.2.2 Landscape

Trees, shrubs, vines, grasses, land forms and other landscape features
indicated and defined on the drawings to be preserved shall be clearly
identified by marking, fencing, or wrapping with boards, or any other
approved techniques. The Contractor shall restore landscape features
damaged or destroyed during construction operations outside the limits of
the approved work area.

3.2.3 Erosion and Sediment Controls

The Contractor shall be responsible for providing erosion and sediment
control measures in accordance with Federal, State, and local laws and
regulations. The erosion and sediment controls selected and maintained by
the Contractor shall be such that water quality standards are not violated
as a result of the Contractor's construction activities. The area of bare
soil exposed at any one time by construction operations should be kept to a
minimum. The Contractor shall construct or install temporary and permanent
erosion and sediment control best management practices (BMPs). BMPs may
include, but not be limited to, vegetation cover, stream bank
stabilization, slope stabilization, silt fences, construction of terraces,
interceptor channels, sediment traps, inlet and outfall protection,
diversion channels, and sedimentation basins. Any temporary measures shall
be removed after the area has been stabilized.

3.2.4 Contractor Facilities and Work Areas

The Contractor's field offices, staging areas, stockpile storage, and
temporary buildings shall be placed in areas designated on the drawings or
as directed by the Contracting Officer. Temporary movement or relocation
of Contractor facilities shall be made only when approved. Erosion and
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sediment controls shall be provided for on-site borrow and spoil areas to
prevent sediment from entering nearby waters. Temporary excavation and
embankments for plant and/or work areas shall be controlled to protect
adjacent areas.

3.3 WATER RESOURCES

The Contractor shall monitor construction activities to prevent pollution
of surface and ground waters. Toxic or hazardous chemicals shall not be
applied to soil or vegetation unless otherwise indicated. All water areas
affected by construction activities shall be monitored by the Contractor.
For construction activities immediately adjacent to impaired surface
waters, the Contractor shall be capable of quantifying sediment or
pollutant loading to that surface water when required by State or Federally
issued Clean Water Act permits.

3.3.1 Cofferdams, Diversions, and Dewatering Operations

Construction operations for dewatering, water return for hydraulic
dredging, removal of cofferdams, tailrace excavation, and tunnel closure
shall be controlled at all times to maintain compliance with existing State
water quality standards and designated uses of the surface water body. The
Contractor shall plan its operations and perform all work necessary to
minimize adverse impact, such as water turbidity, on the habitat for
wildlife and on water quality for downstream use.

3.3.2 Stream Crossings

Stream crossings shall allow movement of materials or equipment without
violating water pollution control standards of the Federal, State, and
local governments.

3.3.3 Wetlands

The Contractor shall not enter, disturb, destroy, or allow discharge of
contaminants into any wetlands, unless authorized herein. The Contractor
shall be responsible for the protection of wetlands shown on the drawings.
Authorization to enter specific wetlands identified shall not relieve the
Contractor from any obligation to protect other wetlands within, adjacent
to, or in the vicinity of the construction site and associated boundaries.

3.4 AIR RESOURCES

Equipment operation, activities, or processes performed by the Contractor
shall be in accordance with all Federal and State air emission and
performance laws and standards.

3.4.1 Particulates

Dust particles; aerosols and gaseous by-products from construction
activities; and processing and preparation of materials, such as from
asphaltic batch plants; shall be controlled at all times, including
weekends, holidays and hours when work is not in progress. The Contractor
shall maintain excavations, stockpiles, haul roads, permanent and temporary
access roads, plant sites, spoil areas, borrow areas, and other work areas
within or outside the project boundaries free from particulates which would
cause the Federal, State, and local air pollution standards to be exceeded
or which would cause a hazard or a nuisance. Sprinkling, chemical
treatment of an approved type, baghouse, scrubbers, electrostatic
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precipitators or other methods will be permitted to control particulates in
the work area. Sprinkling, to be efficient, must be repeated to keep the
disturbed area damp at all times. The Contractor must have sufficient,
competent equipment available to accomplish these tasks. Particulate
control shall be performed as the work proceeds and whenever a particulate
nuisance or hazard occurs. The Contractor shall comply with all State and
local visibility regulations.

3.4.2 Odors

Odors from construction activities shall be controlled at all times. The
odors shall not cause a health hazard and shall be in compliance with State
regulations and/or local ordinances.

3.4.3 Sound Intrusions

The Contractor shall keep construction activities under surveillance and
control to minimize environment damage by noise. The Contractor shall
comply with state rules.

3.5 CHEMICAL MATERIALS MANAGEMENT AND WASTE DISPOSAL

Disposal of wastes shall be as directed below, unless otherwise specified
in other sections and/or shown on the drawings.

3.5.1 Solid Wastes

Solid wastes (excluding dredge material and clearing debris) shall be
placed in containers which are emptied on a regular schedule. Handling,
storage, and disposal shall be conducted to prevent contamination.
Segregation measures shall be employed so that no hazardous or toxic waste
will become co-mingled with solid waste. The Contractor shall transport
solid waste off Government property and dispose of it in compliance with
Federal, State, and local requirements for solid waste disposal. A Subtitle
D RCRA permitted landfill shall be the minimum acceptable off-site solid
waste disposal option. The Contractor shall verify that the selected
transporters and disposal facilities have the necessary permits and
licenses to operate.

3.5.2 Chemicals and Chemical Wastes

Chemicals shall be dispensed ensuring no spillage to the ground or water.
Periodic inspections of dispensing areas to identify leakage and initiate
corrective action shall be performed. Chemical waste shall be collected in
corrosion resistant, compatible containers. Collection drums shall be
monitored and removed to a staging or storage area when contents are within
6 inches of the top. Wastes shall be classified, managed, stored, and
disposed of in accordance with Federal, State, and local laws and
regulations.

3.5.3 Contractor Generated Hazardous Wastes/Excess Hazardous Materials

Hazardous wastes are defined in 40 CFR 261, or are as defined by
applicable State and local regulations. Hazardous materials are defined in
49 CFR 171 - 178. The Contractor shall, at a minimum, manage and store
hazardous waste in compliance with 40 CFR 262. The Contractor shall take
sufficient measures to prevent spillage of hazardous and toxic materials
during dispensing. The Contractor shall segregate hazardous waste from
other materials and wastes, shall protect it from the weather by placing it
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in a safe covered location, and shall take precautionary measures such as
berming or other appropriate measures against accidental spillage. The
Contractor shall be responsible for storage, describing, packaging,
labeling, marking, and placarding of hazardous waste and hazardous material
in accordance with 49 CFR 171 - 178, State, and local laws and regulations.
The Contractor shall transport Contractor generated hazardous waste off

Government property in accordance with the Environmental Protection Agency
and the Department of Transportation laws and regulations. The Contractor
shall dispose of hazardous waste in compliance with Federal, State and
local laws and regulations. Spills of hazardous or toxic materials shall
be immediately reported to the Contracting Officer. Cleanup and cleanup
costs due to spills shall be the Contractor's responsibility. The
disposition of Contractor generated hazardous waste and excess hazardous
materials are the Contractor's responsibility.

3.5.4 Fuel and Lubricants

Storage, fueling and lubrication of equipment and motor vehicles shall be
conducted in a manner that affords the maximum protection against spill and
evaporation. Fuel, lubricants and oil shall be managed and stored in
accordance with all Federal, State, Regional, and local laws and
regulations. Used lubricants and used oil to be discarded shall be stored
in marked corrosion-resistant containers and recycled or disposed in
accordance with 40 CFR 279, State, and local laws and regulations.

3.5.5 Waste Water

Waste water from construction activities, such as onsite material
processing, concrete curing, foundation and concrete clean-up, water used
in concrete trucks, forms, etc. shall not be allowed to enter water ways.

3.6 RECYCLING AND WASTE MINIMIZATION

The Contractor shall participate in State and local government sponsored
recycling programs.

3.7 HISTORICAL, ARCHAEOLOGICAL, AND CULTURAL RESOURCES

Existing historical, archaeological, and cultural resources within the
Contractor's work area are shown on the drawings, or will be designated by
the Contracting Officer, if any have been identified. The Contractor shall
protect these resources and shall be responsible for their preservation
during the life of the Contract. If during excavation or other
construction activities any previously unidentified or unanticipated
historical, archaeological, and cultural resources are discovered or found,
all activities that may damage or alter such resources shall be temporarily
suspended. Resources covered by this paragraph include but are not limited
to: any human skeletal remains or burials; artifacts; shell, midden, bone,
charcoal, or other deposits; rock or coral alignments, pavings, wall, or
other constructed features; and any indication of agricultural or other
human activities. Upon such discovery or find, the Contractor shall
immediately notify the Contracting Officer so that the appropriate
authorities may be notified and a determination made as to their
significance and what, if any, special disposition of the finds should be
made. The Contractor shall cease all activities that may result in impact
to or the destruction of these resources. The Contractor shall secure the
area and prevent employees or other persons from trespassing on, removing,
or otherwise disturbing such resources.
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3.8 BIOLOGICAL RESOURCES

The Contractor shall minimize interference with, disturbance to, and damage
to fish, wildlife, and plants including their habitat. The Contractor
shall be responsible for the protection of threatened and endangered animal
and plant species including their habitat in accordance with Federal,
State, Regional, and local laws and regulations.

3.9 PESTICIDES

3.9.1 Pesticide Delivery and Storage

Pesticides shall be delivered to the site in the original, unopened
containers bearing legible labels indicating the EPA registration number
and the manufacturer's registered uses. Pesticides shall be stored
according to manufacturer's instructions and under lock and key when
unattended.

3.9.2 Qualifications

For the application of pesticides, the Contractor shall use the services of
a subcontractor whose principal business is pest control. The
subcontractor shall be licensed and certified in the state where the work
is to be performed.

3.9.3 Pesticide Handling Requirements

The Contractor shall formulate, treat with, and dispose of pesticides and
associated containers in accordance with label directions and shall use the
clothing and personal protective equipment specified on the labeling for
use during all phases of the application. Material Safety Data Sheets
(MSDS)shall be available for all pesticide products.

3.9.4 Application

Pesticides shall be applied by a State Certified Pesticide Applicator in
accordance with EPA label restrictions and recommendation. The Certified
Applicator shall wear clothing and personal protective equipment as
specified on the pesticide label. Water used for formulating shall only
come from locations designated by the Contracting Officer. The Contractor
shall not allow the equipment to overflow. Prior to application of
pesticide, all equipment shall be inspected for leaks, clogging, wear, or
damage and shall be repaired prior to being used.

3.10 PREVIOUSLY USED EQUIPMENT

The Contractor shall clean all previously used construction equipment prior
to bringing it onto the project site. The Contractor shall ensure that the
equipment is free from soil residuals, egg deposits from plant pests,
noxious weeds, and plant seeds. The Contractor shall consult with the USDA
jurisdictional office for additional cleaning requirements.

3.11 MAINTENANCE OF POLLUTION FACILITIES

The Contractor shall maintain permanent and temporary pollution control
facilities and devices for the duration of the contract or for that length
of time construction activities create the particular pollutant.

3.12 TRAINING OF CONTRACTOR PERSONNEL
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The Contractor's personnel shall be trained in all phases of environmental
protection and pollution control. The Contractor shall conduct
environmental protection/pollution control meetings for all Contractor
personnel prior to commencing construction activities. Additional meetings
shall be conducted for new personnel and when site conditions change. The
training and meeting agenda shall include: methods of detecting and
avoiding pollution; familiarization with statutory and contractual
pollution standards; installation and care of devices, vegetative covers,
and instruments required for monitoring purposes to ensure adequate and
continuous environmental protection/pollution control; anticipated
hazardous or toxic chemicals or wastes, and other regulated contaminants;
recognition and protection of archaeological sites, artifacts, wetlands,
and endangered species and their habitat that are known to be in the area.

3.13 POST CONSTRUCTION CLEANUP

The Contractor shall clean up all areas used for construction in accordance
with Contract Clause 52.236-12 CLEANING UP. The Contractor shall, unless
otherwise instructed in writing by the Contracting Officer, obliterate all
signs of temporary construction facilities such as haul roads, work area,
structures, foundations of temporary structures, stockpiles of excess or
waste materials, and other vestiges of construction prior to final
acceptance of the work. The disturbed area shall be graded, filled and the
entire area seeded unless otherwise indicated.

-- End of Section --
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SECTION 01451

CONTRACTOR QUALITY CONTROL
01/02

PART 1 GENERAL

1.1 REFERENCES

The publications listed below form a part of this specification to the
extent referenced. The publications are referred to in the text by basic
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 3740 (2001) Minimum Requirements for Agencies
Engaged in the Testing and/or Inspection of
Soil and Rock as Used in Engineering Design
and Construction

ASTM E 329 (2000b) Agencies Engaged in the Testing
and/or Inspection of Materials Used in
Construction

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION

3.1 GENERAL REQUIREMENTS

The Contractor is responsible for quality control and shall establish and
maintain an effective quality control system in compliance with the
Contract Clause titled "Inspection of Construction." The quality control
system shall consist of plans, procedures, and organization necessary to
produce an end product which complies with the contract requirements. The
system shall cover all construction operations, both onsite and offsite,
and shall be keyed to the proposed construction sequence. The site project
superintendent will be held responsible for the quality of work on the job
and is subject to removal by the Contracting Officer for non-compliance
with the quality requirements specified in the contract. The site project
superintendent in this context shall be the highest level manager
responsible for the overall construction activities at the site, including
quality and production. The site project superintendent shall maintain a
physical presence at the site at all times, except as otherwise acceptable
to the Contracting Officer, and shall be responsible for all construction
and construction related activities at the site.

3.2 QUALITY CONTROL PLAN

3.2.1 General

The Contractor shall furnish for review by the Government, not later than
15 days after receipt of notice to proceed, the Contractor Quality Control
(CQC) Plan proposed to implement the requirements of the Contract Clause
titled "Inspection of Construction." The plan shall identify personnel,
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procedures, control, instructions, tests, records, and forms to be used.
The Government will consider an interim plan for the first 30 days of
operation. Construction will be permitted to begin only after acceptance
of the CQC Plan or acceptance of an interim plan applicable to the
particular feature of work to be started. Work outside of the features of
work included in an accepted interim plan will not be permitted to begin
until acceptance of a CQC Plan or another interim plan containing the
additional features of work to be started.

3.2.2 Content of the CQC Plan

The CQC Plan shall include, as a minimum, the following to cover all
construction operations, both onsite and offsite, including work by
subcontractors, fabricators, suppliers, and purchasing agents:

a. A description of the quality control organization, including a
chart showing lines of authority and acknowledgment that the CQC
staff shall implement the three phase control system for all
aspects of the work specified. The staff shall include a CQC
System Manager who shall report to the project superintendent or
someone higher in the Contractor's organization.

b. The name, qualifications (in resume format), duties,
responsibilities, and authorities of each person assigned a CQC
function.

c. A copy of the letter to the CQC System Manager signed by an
authorized official of the firm which describes the
responsibilities and delegates sufficient authorities to adequately
perform the functions of the CQC System Manager, including
authority to stop work which is not in compliance with the
contract. The CQC System Manager shall issue letters of direction
to all other various quality control representatives outlining
duties, authorities, and responsibilities. Copies of these letters
shall also be furnished to the Government.

d. Procedures for scheduling, reviewing, certifying, and managing
submittals, including those of subcontractors, offsite fabricators,
suppliers, and purchasing agents. These procedures shall be in
accordance with Section 01330 SUBMITTAL PROCEDURES.

e. Control, verification, and acceptance testing procedures for each
specific test to include the test name, specification paragraph
requiring test, feature of work to be tested, test frequency, and
person responsible for each test. (Laboratory facilities will be
approved by the Contracting Officer.)

f. Procedures for tracking preparatory, initial, and follow-up control
phases and control, verification, and acceptance tests including
documentation.

g. Procedures for tracking construction deficiencies from
identification through acceptable corrective action. These
procedures shall establish verification that identified
deficiencies have been corrected.

h. Reporting procedures, including proposed reporting formats.

i. A list of the definable features of work. A definable feature of
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work is a task which is separate and distinct from other tasks, has
separate control requirements, and may be identified by different
trades or disciplines, or it may be work by the same trade in a
different environment. Although each section of the specifications
may generally be considered as a definable feature of work, there
are frequently more than one definable features under a particular
section. This list will be agreed upon during the coordination
meeting.

3.2.3 Acceptance of Plan

Acceptance of the Contractor's plan is required prior to the start of
construction. Acceptance is conditional and will be predicated on
satisfactory performance during the construction. The Government reserves
the right to require the Contractor to make changes in the CQC Plan and
operations including removal of personnel, as necessary, to obtain the
quality specified.

3.2.4 Notification of Changes

After acceptance of the CQC Plan, the Contractor shall notify the
Contracting Officer in writing of any proposed change. Proposed changes
are subject to acceptance by the Contracting Officer.

3.3 COORDINATION MEETING

After the Preconstruction Conference, before start of construction, and
prior to acceptance by the Government of the CQC Plan, the Contractor shall
meet with the Contracting Officer or Authorized Representative and discuss
the Contractor's quality control system. The CQC Plan shall be submitted
for review a minimum of 10 calendar days prior to the Coordination Meeting.
During the meeting, a mutual understanding of the system details shall be

developed, including the forms for recording the CQC operations, control
activities, testing, administration of the system for both onsite and
offsite work, and the interrelationship of Contractor's Management and
control with the Government's Quality Assurance. Minutes of the meeting
shall be prepared by the Government and signed by both the Contractor and
the Contracting Officer. The minutes shall become a part of the contract
file. There may be occasions when subsequent conferences will be called by
either party to reconfirm mutual understandings and/or address deficiencies
in the CQC system or procedures which may require corrective action by the
Contractor.

3.4 QUALITY CONTROL ORGANIZATION

3.4.1 Personnel Requirements

The requirements for the CQC organization are a CQC System Manager and
sufficient number of additional qualified personnel to ensure safety and
contract compliance. The Safety and Health Manager shall receive direction
and authority from the CQC System Manager and shall serve as a member of
the CQC staff. The Contractor's CQC staff shall maintain a presence at the
site at all times during progress of the work and have complete authority
and responsibility to take any action necessary to ensure contract
compliance. The CQC staff shall be subject to acceptance by the
Contracting Officer. The Contractor shall provide adequate office space,
filing systems and other resources as necessary to maintain an effective
and fully functional CQC organization. Complete records of all letters,
material submittals, shop drawing submittals, schedules and all other
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project documentation shall be maintained at the site at all times, except
as otherwise acceptable to the Contracting Officer.

3.4.2 CQC System Manager

The Contractor shall identify as CQC System Manager an individual within
the onsite work organization who shall be responsible for overall
management of CQC and have the authority to act in all CQC matters for the
Contractor. The CQC System Manager shall have a minimum of 5 years of
construction experience on projects similar to the construction on this
contract. This CQC System Manager shall be on the site at all times
during construction and shall be employed by the prime Contractor. The CQC
System Manager shall be assigned as System Manager but may have duties as
project superintendent in addition to quality control. An alternate for
the CQC System Manager shall be identified in the plan to serve in the
event of the System Manager's absence. The requirements for the alternate
shall be the same as for the designated CQC System Manager.

3.4.3 Additional Requirement

In addition to the above qualifications, the CQC System Manager shall have
completed the course entitled "Construction Quality Management For
Contractors". This course is periodically offered through the Government
in the Minneapolis - St. Paul, Minnesota metropolitan area.

3.4.4 Organizational Changes

The Contractor shall maintain the CQC staff at full strength at all times.
When it is necessary to make changes to the CQC staff, the Contractor shall
revise the CQC Plan to reflect the changes and submit the changes to the
Contracting Officer for acceptance.

3.5 SUBMITTALS AND DELIVERABLES

Submittals, if needed, shall be made as specified in Section 01330
SUBMITTAL PROCEDURES. The CQC organization shall be responsible for
certifying that all submittals and deliverables are in compliance with the
contract requirements.

3.6 CONTROL

Contractor Quality Control is the means by which the Contractor ensures
that the construction, to include that of subcontractors and suppliers,
complies with the requirements of the contract. At least three phases of
control shall be conducted by the CQC System Manager for each definable
feature of work as follows:

3.6.1 Preparatory Phase

This phase shall be performed prior to beginning work on each definable
feature of work, after all required plans/documents/materials are
approved/accepted, and after copies are at the work site. This phase shall
include:

a. A review of each paragraph of applicable specifications, reference
codes, and standards. A copy of those sections of referenced codes
and standards applicable to that protion of the work to be
accomplished in the field shall be made available by the Contractor
at the preparatory inspection. These copies shall be maintained in
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the field and available for use by Government personnel until final
acceptance of the work.

b. A review of the contract drawings.

c. A check to assure that all materials and/or equipment have been
tested, submitted, and approved.

d. Review of provisions that have been made to provide required
control inspection and testing.

e. Examination of the work area to assure that all required
preliminary work has been completed and is in compliance with the
contract.

f. A physical examination of required materials, equipment, and sample
work to assure that they are on hand, conform to approved shop
drawings or submitted data, and are properly stored.

g. A review of the appropriate activity hazard analysis to assure
safety requirements are met.

h. Discussion of procedures for controlling quality of the work
including repetitive deficiencies. Document construction
tolerances and workmanship standards for that feature of work.

i. A check to ensure that the portion of the plan for the work to be
performed has been accepted by the Contracting Officer.

j. Discussion of the initial control phase.

k. The Government shall be notified at least 48 hours in advance of
beginning the preparatory control phase. This phase shall include
a meeting conducted by the CQC System Manager and attended by the
superintendent, other CQC personnel (as applicable), and the
foreman responsible for the definable feature. The results of the
preparatory phase actions shall be documented by separate minutes
prepared by the CQC System Manager and attached to the daily CQC
report. The Contractor shall instruct applicable workers as to the
acceptable level of workmanship required in order to meet contract
specifications.

3.6.2 Initial Phase

This phase shall be accomplished at the beginning of a definable feature of
work. The following shall be accomplished:

a. A check of work to ensure that it is in full compliance with
contract requirements. Review minutes of the preparatory meeting.

b. Verify adequacy of controls to ensure full contract compliance.
Verify required control inspection and testing.

c. Establish level of workmanship and verify that it meets minimum
acceptable workmanship standards. Compare with required sample
panels as appropriate.

d. Resolve all differences.
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e. Check safety to include compliance with and upgrading of the safety
plan and activity hazard analysis. Review the activity analysis
with each worker.

f. The Government shall be notified at least 48 hours in advance of
beginning the initial phase. Separate minutes of this phase shall
be prepared by the CQC System Manager and attached to the daily CQC
report. Exact location of initial phase shall be indicated for
future reference and comparison with follow-up phases.

g. The initial phase should be repeated for each new crew to work
onsite, or any time acceptable specified quality standards are not
being met.

3.6.3 Follow-up Phase

Daily checks shall be performed to assure control activities, including
control testing, are providing continued compliance with contract
requirements, until completion of the particular feature of work. The
checks shall be made a matter of record in the CQC documentation. Final
follow-up checks shall be conducted and all deficiencies corrected prior to
the start of additional features of work which may be affected by the
deficient work. The Contractor shall not build upon nor conceal
non-conforming work.

3.6.4 Additional Preparatory and Initial Phases

Additional preparatory and initial phases shall be conducted on the same
definable features of work if: the quality of on-going work is
unacceptable; if there are changes in the applicable CQC staff, onsite
production supervision or work crew; if work on a definable feature is
resumed after a substantial period of inactivity; or if other problems
develop.

3.7 TESTS

3.7.1 Testing Procedure

The Contractor shall perform specified or required tests to verify that
control measures are adequate to provide a product which conforms to
contract requirements. Upon request, the Contractor shall furnish to the
Government duplicate samples of test specimens for possible testing by the
Government. Testing includes operation and/or acceptance tests when
specified. The Contractor shall procure the services of a testing
laboratory meeting the requirements listed under PARAGRAPH: CAPABILITY
CHECK, or establish a testing laboratory at the project site meeting those
requirements. The Contractor shall perform the following activities and
record and provide the following data:

a. Verify that testing procedures comply with contract requirements.

b. Verify that facilities and testing equipment are available and
comply with testing standards.

c. Check test instrument calibration data against certified standards.

d. Verify that recording forms and test identification control number
system, including all of the test documentation requirements, have
been prepared.
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e. Results of all tests taken, both passing and failing tests, shall
be recorded on the CQC report for the date taken. Specification
paragraph reference, location where tests were taken, and the
sequential control number identifying the test shall be given. If
approved by the Contracting Officer, actual test reports may be
submitted later with a reference to the test number and date taken.
An information copy of tests performed by an offsite or commercial

test facility shall be provided directly to the Contracting
Officer. Failure to submit timely test reports as stated may
result in nonpayment for related work performed and disapproval of
the test facility for this contract.

3.7.2 Testing Laboratories

3.7.2.1 Capability Check

The Government reserves the right to check laboratory equipment in the
proposed laboratory for compliance with the standards set forth in the
contract specifications and to check the laboratory technician's testing
procedures and techniques. Laboratories utilized for testing soils,
concrete, asphalt, and steel shall meet criteria detailed in ASTM D 3740
and ASTM E 329. The Contractor shall submit a Quality Management Manual
meeting the requirements of ASTM D 3740 and ASTM E 329 for each laboratory
to be used, including on-site project laboratories.

3.7.2.2 Capability Recheck

If the selected laboratory fails the capability check, the Contractor will
be assessed a charge of $1000.00 to reimburse the Government for each
succeeding recheck of the laboratory or the checking of a subsequently
selected laboratory. Such costs will be deducted from the contract amount
due the Contractor.

3.7.3 Onsite Laboratory

The Government reserves the right to utilize the Contractor's control
testing laboratory and equipment to make assurance tests and to check the
Contractor's testing procedures, techniques, and test results at no
additional cost to the Government.

3.7.4 Furnishing or Transportation of Samples for Testing

Costs incidental to the transportation of samples or materials shall be
borne by the Contractor. Samples of materials for test verification and
acceptance testing by the Government shall be delivered to the Contracting
Officer. Coordination for each specific test, exact delivery location, and
dates will be made with the Contracting Officer.

3.8 COMPLETION INSPECTION

3.8.1 Punch-Out Inspection

Near the end of the work, or any increment of the work established by a
time stated in the Special Clause, "Commencement, Prosecution, and
Completion of Work", or by the specifications, the CQC Manager shall
conduct an inspection of the work. A punch list of items which do not
conform to the approved drawings and specifications shall be prepared and
included in the CQC documentation, as required by paragraph DOCUMENTATION.
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The list of deficiencies shall include the estimated date by which the
deficiencies will be corrected. The CQC System Manager or staff shall make
a second inspection to ascertain that all deficiencies have been corrected.
Once this is accomplished, the Contractor shall notify the Government that

the facility is ready for the Government Pre-Final inspection.

3.8.2 Pre-Final Inspection

The Government will perform the pre-final inspection to verify that the
facility is complete and ready to be occupied. A Government Pre-Final
Punch List may be developed as a result of this inspection. The
Contractor's CQC System Manager shall ensure that all items on this list
have been corrected before notifying the Government, so that a Final
inspection with the customer can be scheduled. Any items noted on the
Pre-Final inspection shall be corrected in a timely manner. These
inspections and any deficiency corrections required by this paragraph shall
be accomplished within the time slated for completion of the entire work or
any particular increment of the work if the project is divided into
increments by separate completion dates.

3.8.3 Final Acceptance Inspection

The Contractor's Quality Control Inspection personnel, plus the
superintendent or other primary management person, and the Contracting
Officer's Representative shall be in attendance the final acceptance
inspection. Additional Government personnel including, but not limited to,
those from Base/Post Civil Facility Engineer user groups, and major
commands may also be in attendance. The final acceptance inspection will
be formally scheduled by the Contracting Officer based upon results of the
Pre-Final inspection. Notice shall be given to the Contracting Officer at
least 14 days prior to the final acceptance inspection and shall include
the Contractor's assurance that all specific items previously identified to
the Contractor as being unacceptable, along with all remaining work
performed under the contract, will be complete and acceptable by the date
scheduled for the final acceptance inspection. Failure of the Contractor
to have all contract work acceptably complete for this inspection will be
cause for the Contracting Officer to bill the Contractor for the
Government's additional inspection cost in accordance with the contract
clause titled "Inspection of Construction".

3.9 DOCUMENTATION

The Contractor shall maintain current records providing factual evidence
that required quality control activities and/or tests have been performed.
These records shall include the work of subcontractors and suppliers and
shall be on an acceptable form that includes, as a minimum, the following
information:

a. Contractor/subcontractor and their area of responsibility.

b. Operating plant/equipment with hours worked, idle, or down for
repair.

c. Work performed each day, giving location, description, and by whom.
When Network Analysis (NAS) is used, identify each phase of work

performed each day by NAS activity number.

d. Test and/or control activities performed with results and
references to specifications/drawings requirements. The control
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phase shall be identified (Preparatory, Initial, Follow-up). List
of deficiencies noted, along with corrective action.

e. Quantity of materials received at the site with statement as to
acceptability, storage, and reference to specifications/drawings
requirements.

f. Submittals and deliverables reviewed, with contract reference, by
whom, and action taken.

g. Off-site surveillance activities, including actions taken.

h. Job safety evaluations stating what was checked, results, and
instructions or corrective actions.

i. Instructions given/received and conflicts in plans and/or
specifications.

j. Contractor's verification statement.

These records shall indicate a description of trades working on the
project; the number of personnel working; weather conditions encountered;
and any delays encountered. These records shall cover both conforming and
deficient features and shall include a statement that equipment and
materials incorporated in the work and workmanship comply with the
contract. The original and one copy of these records in report form shall
be furnished to the Government daily within 24 hours after the date covered
by the report, except that reports need not be submitted for days on which
no work is performed. As a minimum, one report shall be prepared and
submitted for every 7 days of no work and on the last day of a no work
period. All calendar days shall be accounted for throughout the life of
the contract. The first report following a day of no work shall be for
that day only. Reports shall be signed and dated by the CQC System
Manager. The report from the CQC System Manager shall include copies of
test reports and copies of reports prepared by all subordinate quality
control personnel.

3.10 SAMPLE FORMS

The following sample forms are enclosed at the end of this section:

a. Construction Quality Control (CQC) Management Report

b. Preparatory Phase Checklist

c. Initial Phase Checklist

3.11 NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected
noncompliance with the foregoing requirements. The Contractor shall take
immediate corrective action after receipt of such notice. Such notice,
when delivered to the Contractor at the work site, shall be deemed
sufficient for the purpose of notification. If the Contractor fails or
refuses to comply promptly, the Contracting Officer may issue an order
stopping all or part of the work until satisfactory corrective action has
been taken. No part of the time lost due to such stop orders shall be made
the subject of claim for extension of time or for excess costs or damages
by the Contractor.
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-- End of Section --
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CONSTRUCTION QUALITY CONTROL (CQC) MANAGEMENT REPORT

Contractor Production

Contractor's Name

Daily Report No: Date:
Contract No.:

Project Title & Location:

Weather: Precipitation: in. Temp.: Min. Max.

1. Contract/Subcontractors and Area of Responsibility:

NUMBER: TRADE : HOURS : EMPLOYER : LOCATION/DESCRIPTION OF WORK
: : : :
: : : :
: : : :
: : : :
: : : :
: : : :
: : : :
: : : :
: : : :
: : : :
: : : :
: : : :
: : : :
: : : :
: : : :
: : : :

2. Operating Plant or Equipment. (Not hand tools)

Date of Date of Hours Hours Hours
Plant/Equipment Arrival/Departure Safety Check Used Idle Repair
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CQC Management Report (cont.)

3. Work performed today: (Indicate location and description of work
performed by prime and/or subcontractors by letter in table above).

4. Results of control activities: (Indicate whether P - Preparatory,
I - Initial, or F - Follow-up Phase. When a P or I meeting is conducted,
complete attachment 1-A or 1-B, respectively. When network analysis system
is used, identify work by use of I-J numbers)

5. Test performed as required by plans and/or specifications:

6. Material received:
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CQC Management Report (cont.)

7. Submittals Reviewed:

(a) Submittal No. (b) Spec/Plan Reference (c) By Whom (d) Action

8. Off-site surveillance activities, including action taken:

9. Job safety: (Report violations; Corrective instructions given;
Corrective actions taken).

10. Remarks: (Instructions received or given. Conflict(s) in Plans and/or
Specifications)

Contractor's Verification: On behalf of the Contractor, I certify this
report is complete and correct, and all materials and equipment used and work
performed during this reporting period are in compliance with the contract
plans and specifications, to the best of my knowledge, except as noted above.

___________________________
CQC System Manager
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PREPARATORY PHASE CHECKLIST

Contract No.: Date:
Definable Feature: Spec Section:
Government Rep Notified Hours in Advance Yes No

I. Personnel Present.

Name Position Company/Government
1.
2.
3.
4.
5.
6.
7.

(List additional personnel on reverse side)

II. Submittals.

1. Review submittals and/or submittal log 4288. Have all submittals been
approved? Yes No

If No, what items have not been submitted?
a.
b.
c.

2. Are all materials on hand? Yes No
a.
b.
c.

3. Check approved submittals against delivered material. (This should be
done as material arrives).

Comments:

III. Material Storage.
Are materials stored properly? Yes No
If No, what action is taken?
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Preparatory Phase Checklist (Cont'd)

IV. Specifications.

1. Review each paragraph of specifications.

2. Discuss procedure for accomplishing the work.

3. Clarify any differences.

V. Preliminary Work.
Ensure preliminary work is correct.
If not, what action is taken?

VI. Testing.

1. Identify test to be performed, frequency, and by whom.

2. When required?
3. Where required?
4. Review Testing Plan.
5. Has test facilities been approved?

VII. Safety.
1. Review applicable portion of EM 385-1-1.

2. Activity Hazard Analysis approved? Yes No

VIII. Corps of Engineers comments during meeting.

CQC System Manager
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INITIAL PHASE CHECKLIST

Contract No.: Date:

Definable Feature:

Government Rep Notified: Hours in Advance Yes No

I. Personnel Present:
Name Position Company/Government

1.
2.
3.
4.
5.
6.

(List additional personnel on reverse side)

II. Identify full compliance with procedures identified at preparatory.
Coordinate plans, specifications, and submittals.
Comments:

III. Preliminary Work. Ensure preliminary work is complete and correct.
If not, what action is taken?

IV. Establish Level of Workmanship.
1. Where is work located?
2. Is a sample panel required? Yes No
3. Will the initial work be considered as a sample? Yes No

(If yes, maintain in present condition as long as possible).

V. Resolve any Differences.
Comments:

Review job conditions using EM 385-1-1 and job hazard analysis.
Comments:

CQC System Manager
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SECTION 01500

TEMPORARY CONSTRUCTION FACILITIES
01/02

PART 1 GENERAL

1.1 SUBMITTALS

Government approval is required for submittals with a "G" designation;
submittals not having a "G" designation are for information only. When
used, a designation following the "G" designation identifies the office
that will review the submittal for the Government. The following shall be
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-02 Shop Drawings

Site Plan;

The Contractor shall prepare a site plan indicating the proposed
location and dimensions of any area to be fenced and used by the
Contractor, the number of trailers to be used, avenues of
ingress/egress to the fenced area and details of the fence
installation.

1.2 GROUNDS AND ROADWAYS

1.2.1 Availability of Grounds

The boundary limits of the grounds made available for the Contractor's use
during the life of the contract are shown on the drawings. Any additional
rights-of-entry or grounds desired by the Contractor shall be obtained by
the Contractor at its own expense, and copies of agreements for the use of
such rights-of-entry shall be furnished to the Contracting Officer before
entering thereon. Such agreements shall clearly relieve the Government of
any responsibility for damages resulting from the use of the grounds.

1.2.2 Drainage Facilities

Insofar as natural drainage from the protected areas is obstructed by
contract operations, it shall be the Contractor's responsibility to make
adequate provision for accommodating such drainage in a satisfactory manner
during the life of this contract, either by temporary means or by use of
the permanent construction and operation of the permanent facilities.

1.3 PAVEMENT REMOVAL AND REPLACEMENT

Where roads are cut, removed, or otherwise damaged in the prosecution of
the work the Contractor shall replace all pavements or other surfacings so
removed or damaged to their preconstruction condition. After backfill is
completed on paved streets, a temporary surface shall be laid down and the
street opened to the traffic in order to provide access to abutting
property. Restoration of the original street surface construction shall be
completed no later than 60 calendar days after starting excavation. Should
weather conditions preclude the restoration of the original surface
material, temporary resurfacing utilizing a bituminous mixture shall be
installed with the final surface constructed no later than June 1 of the
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following construction season.

1.4 AVAILABILITY AND USE OF UTILITY SERVICES

1.4.1 Temporary Electrical Facilities

The Contractor shall be responsible for coordination and costs for
electrical power required for the Contractor's operations, including all
costs for utility company hookup, installation/dismantling of transformers
and distribution lines. In general, the Contractor shall establish it's
own service connection with the utility company. If the Contractor
proposes to use an existing Government service connection, a request shall
be submitted for approval to verify the Contractor's use will not interfere
with operation of the facilities, and the monthly service fees will be
paid for in whole (including Government power consumption) by the
Contractor.

1.4.2 Sanitation

The Contractor shall provide and maintain within the construction area
field-type sanitary facilities in accordance with EM 385-1-1. These
facilities shall include but not be limited to toilet, washing, and
drinking water facilities.

1.4.3 Telephone

The Contractor shall make arrangements and pay all costs for their
telephone facilities desired. Government personnel will not take or
deliver messages for the Contractor.

1.5 PROTECTION AND MAINTENANCE OF TRAFFIC

During construction the Contractor shall provide access and temporary
relocated roads as necessary to maintain traffic. The Contractor shall
maintain and protect traffic on all affected roads during the construction
period except as otherwise specifically directed by the Contracting
Officer. Measures for the protection and diversion of traffic, including
the provision of watchmen and flagmen, erection of barricades, placing of
lights around and in front of equipment and the work, and the erection and
maintenance of adequate warning, danger, and direction signs, shall be as
required by the State and local authorities having jurisdiction. The
traveling public shall be protected from damage to person and property.
The Contractor's traffic on roads selected for hauling material to and from
the site shall interfere as little as possible with public traffic. The
Contractor shall investigate the adequacy of existing roads and the
allowable load limit on these roads. Dust control shall be provided as
stated in Section 01355 ENVIRONMENTAL PROTECTION.

1.5.1 Off-Site Haul routes

The Contractor shall be responsible for securing all permits required along
haul routes. The Contractor shall be the sole permittee and shall be
responsible for meeting all obligations of the permits. A copy of each
permit shall be submitted to the Contracting Officer. The Contractor, as
between the Government and the Contractor, has sole responsibility for
damage or deterioration of the Contractor's haul routes.

1.5.2 On-Site Haul Roads
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The Contractor shall, at its own expense, construct access and haul roads
necessary for proper prosecution of the work under this contract. Haul
roads shall be constructed with suitable grades and widths; sharp curves,
blind corners, and dangerous cross traffic shall be avoided. The
Contractor shall provide necessary lighting, signs, barricades, and
distinctive markings for the safe movement of traffic. The method of dust
control, although optional, shall be adequate to ensure safe operation at
all times. Location, grade, width, and alignment of construction and
hauling roads shall be subject to approval by the Contracting Officer.
Lighting shall be adequate to assure full and clear visibility for full
width of haul road and work areas during any night work operations. Upon
completion of the work, haul roads designated by the Contracting Officer
shall be removed.

1.5.3 Barricades

The Contractor shall erect and maintain temporary barricades to limit
public access to hazardous areas. Such barricades shall be required
whenever safe public access to paved areas such as roads, parking areas or
sidewalks is prevented by construction activities or as otherwise necessary
to ensure the safety of both pedestrian and vehicular traffic. Barricades
shall be securely placed, clearly visible with adequate illumination to
provide sufficient visual warning of the hazard during both day and night.

1.6 CONTRACTOR'S TEMPORARY FACILITIES

1.6.1 Administrative Field Offices

The Contractor shall provide and maintain administrative field office
facilities within the construction area at the designated site.

1.6.2 Staging Area

The boundary limits of the grounds made available for the Contractor's use
during the life of the contract are shown on the drawings as Work Limits.
Trailers, materials, or equipment shall not be placed or stored outside the
work limits.

1.7 PLANT COMMUNICATION

Whenever the Contractor has the individual elements of its plant so located
that operation by normal voice between these elements is not satisfactory,
the Contractor shall install a satisfactory means of communication, such as
telephone or other suitable devices. The devices shall be made available
for use by Government personnel.

PART 2 PRODUCTS

2.1 BULLETIN BOARD, PROJECT SIGN, AND PROJECT SAFETY SIGN

2.1.1 Bulletin Board

Immediately upon beginning of work, the Contractor shall provide a
weatherproof glass-covered bulletin board not less than 36 by 48 inches in
size for displaying the Equal Employment Opportunity poster, a copy of the
wage decision contained in the contract, Wage Rate Information poster, and
other information approved by the Contracting Officer. The bulletin board
shall be located at the project site in a conspicuous place easily
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accessible to all employees, as approved by the Contracting Officer.
Legible copies of the aforementioned data shall be displayed until work is
completed. Upon completion of work the bulletin board shall be removed by
and remain the property of the Contractor.

2.1.2 Project and Safety Signs

The Contractor shall furnish and erect a Project sign and a Safety sign in
a location selected by the Contracting Officer at the project site within
15 days after receipt of the notice to proceed. The requirements for the
signs and their content shall be as shown on the drawings at the end of
this section. The data required by the safety sign shall be corrected
daily. Signs shall be maintained throughout the construction period, and
upon completion of the project, the signs shall be removed from the site.
The PROJECT DESCRIPTION and PROJECT NAME shall be as follows:

PROJECT DESCRIPTION:

OPERATION AND MAINTENANCE, MISSISSIPPI RIVER

PROJECT NAME:

ABOVE WEST NEWTON EXCAVATION AND DREDGING
MISSISSIPPI RIVER, POOL 5
KELLOGG, MINNESOTA

PART 3 EXECUTION

3.1 CLEANUP

Construction debris, waste materials, packaging material and the like shall
be removed from the work site. Any dirt or mud which is tracked onto paved
or surfaced roadways shall be cleaned away. Materials resulting from
demolition activities which are salvageable shall be stored within the
fenced area described above or at the supplemental storage area. Stored
material not in trailers, whether new or salvaged, shall be neatly stacked
when stored.

3.2 RESTORATION OF STORAGE AREA

Upon completion of the project and after removal of trailers, materials,
and equipment from within the fenced area, the fence shall be removed and
will become the property of the Contractor. Areas used by the Contractor
for the storage of equipment or material, or other use, shall be restored
to the original or better condition. Gravel used to traverse grassed areas
shall be removed and the area restored to its original condition, including
top soil and seeding as necessary.

-- End of Section --
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SECTION 01518

TEMPORARY WATER SUPPLY
06/97

PART 1 GENERAL

1.1 POTABLE WATER

The dredging contractor shall be responsible for providing a potable water
source to any residence using a drinking well within 5,000 feet of the edge
of the selected dredge material placement site. There have been
approximately 30 private residences identified by the Contracting Officer
with drinking wells in the vicinity of the Above West Newton dredged
material placement site. The Contractor shall notify affected residents a
minimum of one month prior to dredged material placement in the placement
site that potable (bottled or water dispenser) water is available for the
duration of the project at no cost to the resident. It is the residents
discretion to receive or decline use of potable water. Any resident within
the project area may start or discontinue receiving a potable water supply
at any time during the project. The contractor shall provide a potable
water supply until project completion or until monitoring confirms a safe
water supply. Potable water shall be supplied to the household of any
identified resident requesting it using a drinking well within 5,000 feet
of the edge of the selected dredge material placement site. The contractor
must deliver the potable water supply to each household requesting it and
shall not use a central distribution system that requires the residents to
pick up their own potable water.

1.2 CONTRACTOR CONTACT POINT

The contractor shall identify one contact person for the public, the
Government, and its assigns. This person shall coordinate potable water
distribution to the public. This person shall also log and report any
complaints and/or questions concerning the project from the public, notify
the Contracting Officer's Representative immediately of any disturbance or
damage to any of the monitoring wells, and provide updates on project
progress.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION (Not Applicable)

-- End of Section --
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SECTION 01565

MINNESOTA POLLUTANT DISCHARGE ELIMINATION SYSTEM
01/02

PART 1 GENERAL

1.1 GENERAL

This section covers best management practices to be implemented for
prevention of storm water pollution as required by the National Pollutant
Discharge Elimination System (NPDES). The Minnesota Pollution Control
Agency is responsible for administering permits for NPDES in the state of
Minnesota. The Government has determined that the project work included
under this contract requires NPDES permitting. The requirements herein
supplement those covered in Section 01355 ENVIRONMENTAL PROTECTION.

1.1.1 Definitions

The following terms apply to this specification and the general permit,
unless redefined in subsequent paragraphs.

a. "EPA" means the United States Environmental Protection Agency.
b. "NPDES" means the National Pollutant Discharge Elimination System.
c. "BMP" means Best Management Practices.
d. "General Permit" means the general permit authorization to
discharge storm water associated with a construction activity under the
National Pollutant Discharge Elimination System/State Disposal System
Permit Program.
e. "Owner" as referred to in the general permit shall mean the Federal
Government.
f. "MPDES" means the Minnesota Pollutant Discharge Elimination System.

1.1.2 Contract Drawings

The following features are shown on or can be determined from the contract
drawings:

a. The drainage patterns and approximate slopes anticipated after the
major grading activities.
b. Areas of soil disturbance.
c. The location(s) where stabilization practices are expected to occur.
d. Typical details showing suggested Best Management Practices (BMP's)
for erosion and sediment control.
e. Waters of the State.
f. Final site stabilization.

1.2 REFERENCES

The publications listed below form a part of this specification to the
extent referenced. The publications are referred to in the text by basic
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 6461 (1999) Silt Fence Materials
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ASTM D 6462 (1999) Silt Fence Installation

ENVIRONMENTAL PROTECTION AGENCY (EPA)

EPA/832/R-92/005 Storm Water Management for Construction
Activities - Developing Pollution
Prevention Plans and Best Management
Practices

MINNESOTA DEPARTMENT OF TRANSPORTATION (MDOT)

MNDOT 3885 Standard Specifications for Construction
(2000 Edition), Erosion Control Blankets

MNDOT 3887 Standard Specifications for Construction
(2000 Edition), Flotation Silt Curtain

1.3 SUBMITTALS

Government approval is required for submittals with a "G" designation;
submittals not having a "G" designation are for information only. When
used, a designation following the "G" designation identifies the office
that will review the submittal for the Government. The following shall be
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Application; G,PM

A copy of the Application for General Storm Water Permit for
Construction Activity (MPCA Form PQ00641) shall be submitted to the
Contracting Officer at the same time it is transmitted to the state.

SD-02 Shop Drawings

Temporary Erosion And Sediment Control Plan;

A specific Temporary Erosion and Sediment Control Plan shall be
submitted in accordance with PARAGRAPH: PERMIT COMPLIANCE AND
ADDITIONAL REQUIREMENTS.

SD-11 Closeout Submittals

Notice of Termination (NOT);

A copy of the notice of termination shall be submitted to the
Contracting Officer at the same time it is transmitted to the state.

1.4 PERMIT COMPLIANCE AND ADDITIONAL REQUIREMENTS

The Contractor shall comply with the requirements of General Permit No.
MNR100000. The following define additional requirements and clarify which
requirements of the General Permit are to be performed by either the
Contractor, the Government, or both.

1.4.1 Schedule
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No contract project construction activities which require an NPDES permit
may commence until the state's general permit is valid.

1.4.2 Temporary Erosion and Sediment Control Plan

The contract drawings show typical details of suggested best management
practices (BMP's) for erosion and sediment control taken from
EPA/832/R-92/005. The BMP's, together with applicable portions of the site
drawings and specifications form an initial plan for temporary erosion and
sediment control. The Contractor shall finalize and implement the plan.
The finalized plan, together with documentation, shall be in accordance
with the general permit. The plan shall be maintained at the site and made
available to federal, state, and local officials as requested. The
Contractor shall determine the specific BMP's for erosion and sediment
control (including the types, locations, and installation scheduling of
erosion and sediment controls). These BMP's and corresponding material
specifications and shop drawings shall be included in the Plan.

1.4.3 Application

The Application for General Storm Water Permit for Construction Activity
must be signed by the Government and the Contractor. A blank copy of the
application form is included at the end of this section. Immediately after
contract award, the Contractor shall complete parts I, II and V of the
application form, obtain signature by the Government, and submit the form
to the state. The application shall be post marked at least 48 hours in
advance of any ground breaking activities. The Contractor is responsible
for payment of the application fee.

1.4.4 Permanent erosion and sediment control plan

The Government has developed the Permanent Erosion and Sediment Control
Plan and will maintain availability of the plan to federal, state, and
local officials as required in the General Permit.

PART 2 PRODUCTS

2.1 SILT FENCE

Silt fence shall be manufactured and installed as shown on drawings. On
level sites with minimal potential for sediment loading, the wire fabric
may be omitted. Silt fence shall conform to ASTM D 6461 and shall be
installed in accordance with ASTM D 6462.

2.2 STRAW BALES

Straw shall be baled from oats, wheat, or other coarse fiber vegetation
that will percolate water and shall meet the requirements of mulch in
Section: 02920 SEEDING AND MUCHING. Hay baled from grass, alfalfa and
clover is not acceptable.

2.3 OTHER PRODUCTS

Any products proposed for use that are not included on drawing Z2-22 shall
be described fully, with catalog cuts and manufacturer's instructions for
use, in the temporary erosion and sediment control plan. Other products,
if proposed in the final plan, shall meet the following requirements:
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Erosion control blankets shall meet MNDOT 3885. Blankets made with
straw shall also meet the requirements of mulch in Section: 02920
SEEDING AND MUCHING.

Floatation Silt Curtain shall meet MNDOT 3887

PART 3 EXECUTION

As between the Government and the Contractor, the Contractor shall be
responsible for fulfilling the obligations of the general permit for the
following sections:

Part I-C: Records
Part I-D: Erosion and Sediment Control During Construction
Part I-E: Inspection and Maintenance
Appendix A: Temporary Erosion and Sediment Control Plan

3.1 IMPLEMENTATION

The Contractor shall install the sediment and erosion control system in
accordance with the plan submitted to the Contracting Officer. The BMP's
shall be modified if inspection indicates distress to the system or reveals
unforeseen circumstances, or if directed by the Contracting Officer. Any
updates to the plan shall be recorded. Permanent stabilization shall be
initiated as soon as practicable in any portion of the site where
construction activities are complete.

3.2 MAINTENANCE

The Contractor shall be responsible for implementing and managing the
erosion and sediment control BMP's before and during the construction
activities; and ensure that the Plan will be implemented and stay in effect
until the work has been completed, the entire work site has undergone final
stabilization, and a Notice of Termination has been submitted to the
Contracting Officer and the state permitting authority.

3.3 RECORDS

The contractor shall record on CQC reports: (1) dates when major stripping
and grading activities occur, (2) dates when construction activities
temporarily or permanently cease on a portion of the site, (3) when
permanent stabilization practices are initiated, and (4) activities
associated with inspection and maintenance.

3.4 ATTACHMENTS

Application for General Storm Water Permit for Construction
Activity (MDNR Form PQ00641 with instructions) 4 Pages

MPDES [General] Permit No. MN R100000 21 Pages

-- End of Section --
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SECTION 01720

CONTRACTOR SURVEYS
05/01

PART 1 GENERAL

PART 2 PRODUCTS (NOT APPLICABLE)

PART 3 EXECUTION

3.1 FIELD LAYOUT SURVEYS

The Contractor shall layout the work from the Government established bench
marks in accordance with CONTRACT CLAUSE 52.236-17 LAYOUT OF WORK. The
construction of each feature of work shall follow the alignments as
indicated on the drawings. The Contractor shall have in place, at least 7
calendar days prior to commencing construction operations, sufficient
stakes and markings to enable the Contracting Officer to observe the field
layout of the alignment and limits of each feature of work. For each
feature of work, these stakes shall define areal limits such that the
Contracting Officer can easily determine, without additional surveys, if
alignment and/or limit adjustments need to be made. For embankments,
levees, floodwalls, and similar work, these stakes shall define centerline,
stationing, outermost fill/cut limits, and work limits. For buildings and
similar work, the building corners and grid lines shall be staked. General
site work shall be staked to define staging areas, storage areas, and other
area limits as directed. The Contracting Officer may waive these
requirements for certain areas. The layout shall be sufficient for the
Contracting Officer to mark trees, vegetation and other features to be left
undisturbed. No work shall take place without approval of field layout by
the Contracting Officer.

3.1.1 Alignment Changes

The Government reserves the right to make changes in the alignment of any
feature of work as may be found necessary during the course of the
contract. If it becomes necessary, through no fault of the Contractor, to
abandon a line, location or feature on which work has been done, an
equitable adjustment for completed work will be made. No alignment changes
or abandonment shall take place without prior written notice from the
Contracting Officer.

3.2 UTILITY AS-BUILT SURVEYS

An as-built field survey of all utilities shall be conducted after
installation to determine the final locations and elevations of all utility
structures such as manholes, catch basins, hydrants, gate valves,
cleanouts, service connections, and other special controls or structures.
Final elevations shall be determined for all sewer inverts and castings.
Locations shall be shown using the same convention as the original contract
drawings (typically stationing and offset from known centerline). If no
convention is used in the contract drawings, locations shall be tied to at
least 2 permanent landmarks. This information shall be included on the
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Contractor Record Drawings in Section 01780 CLOSEOUT SUBMITTALS.

3.3 QUANTITY SURVEYS FOR MEASUREMENT AND PAYMENT

The Contractor shall perform quantity surveys in accordance with CONTRACT
CLAUSE 52.236-16 QUANTITY SURVEYS--ALTERNATE I. Quantity surveys shall be
completed for all features of work necessary to establish measurement for
partial and final payments. Surveys shall be completed in enough detail to
accurately determine quantities and verify the required section. The
quantity surveys shall meet the following criteria:

a. Complete initial surveys prior to commencement of construction of
each feature, and prior to disturbance in the area.
b. Space cross sections at 50 foot maximum intervals. Include
additional cross sections as necessary to define the geometry.
c. Each cross section from the survey notes shall be plotted at a
scale of 1" = 10'.
d. Provide a copy of the survey notes and cross sections to the
Contracting Officer within 10 days after completion of the survey.
e. Complete partial surveys as necessary to supplement payment
requests.
f. Complete final surveys upon completion of each feature.

The Contracting Officer may use the surveys for tolerance verification
purposes.

-- End of Section --
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SECTION 01780

CLOSEOUT SUBMITTALS
11/99

PART 1 GENERAL

1.1 SUBMITTALS

Government approval is required for submittals with a "G" designation;
submittals not having a "G" designation are for information only. When
used, a designation following the "G" designation identifies the office
that will review the submittal for the Government. The following shall be
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-11 Closeout Submittals

As-Built Drawings; G,GEN

Contractor record drawings showing final as-built conditions of the
project.

1.2 As-Built Drawings

Paper prints and reproducible drawings will become the property of the
Government upon final approval. Failure to submit final as-built drawings
and marked prints, as required herein, will be cause for withholding
payment due the Contractor under this contract. These drawings shall be
furnished to the Contracting Officer within 30 days after the required
contract completion date. Approval and acceptance of final as-built
drawings shall be accomplished before final payment is made to the
Contractor.

1.3 CONTRACTOR RECORD DRAWINGS

The Contractor shall maintain a separate set of marked-up full-scale
contract drawings indicating as-built conditions. These drawings shall
show all changes and revisions made up to the time the work is completed
and accepted. These drawings shall be maintained in a current condition at
all times until completion of the work and shall be available for review by
Government personnel at all times. All variations from the contract
drawings, for whatever reason, including those occasioned by modifications,
optional materials, and the required coordination between trades, shall be
indicated.

1.3.1 Changes and Corrections

The working and final as-built drawings shall show, but shall not be
limited to, the following information:

a. Correct grade, elevations, cross section, or alignment of roads,
earthwork, structures or utilities if any changes were made from
contract plans.
b. Surveyed elevations shall be listed for all sewer inverts and
castings.
c. Changes in details of design.
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d. The topography, invert elevations and grades of drainage installed
or affected as part of the project construction.

1.3.2 Drawing Standards

a. Deleted items shall be indicated in red.
b. Added items or changed locations shall be shown in green.
c. Variations shall be shown in the same general detail utilized in
the contract drawings.
d. Revisions shall be shown on all drawings and details related to the
changed feature.
e. All markups shall be neat, clean and legible.
f. Where contract drawings or specifications present options, only the
option selected for construction shall be shown.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

-- End of Section --
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SECTION 02230

CLEARING AND GRUBBING

PART 1 GENERAL (NOT USED)

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION

Contractor shall have in place, at least 7 calendar days prior to
commencing clearing and brushing operations, sufficient stakes to enable
the Contracting Officer to mark trees to be left standing and define limits.

3.1 CLEARING

Clearing shall consist of the felling, trimming, and cutting of trees into
sections and the satisfactory disposal of the trees and other vegetation
designated for removal, including down timber, snags, brush, and rubbish
occurring in the areas to be cleared. Clearing shall include the removal
and disposal of other objectionable matter above the ground surface.

3.2 GRUBBING

Grubbing at the barge unloading ramp shall consist of the removal and
disposal of stumps, roots larger than 3 inches in diameter, matted roots,
and the removal and disposal of other objectionable organic material below
the ground surface.

Grubbing at the island excavation area shall consist of the removal of
materials that would interfer with dredging or excavation of the material.

3.3 DISPOSAL OF CLEARING AND GRUBBING DEBRIS

3.3.1 Above West Newton Excavaton Site

All felled timber, logs, stumps, roots, brush, rotten wood, and other
refuse from the clearing, brushing and grubbing operations at the Above
West Newton Excavation Site may be disposed of in an onsite area designated
by the Contracting Officer. Such directive will state the conditions
covering the disposal of such products and will also state the areas in
which they may be placed.

3.3.2 Placement Site

Logs, stumps, roots, brush, rotten wood, and other refuse from the
clearing, brushing and grubbing operations may be removed from the site and
disposed. Permission to dispose of such products on private property shall
be in writing, and a copy of this permit shall be filed with the
Contracting Officer. The Contractor shall be responsible for compliance
with all Federal and State laws and regulations and with reasonable
practice relative to disposal of refuse, and debris and any accidental loss
or damage attendant thereto shall be the Contractor's responsibility at no
expense to the Government.
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3.3.3 Burning

Clearing and grubbing debris shall be burned in accordance with SECTION
01000 GENERAL.

3.3.4 Salable Timber

In the interest of conservation, the Contractor shall make a reasonable
effort to utilize timber for some useful purpose, including firewood or
mulch.

-- End of Section --
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SECTION 02300

SITE GRADING
01/02

PART 1 GENERAL

1.1 REFERENCES

The publications listed below form a part of this specification to the
extent referenced. The publications are referred to in the text by basic
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 698 (1991; R 1998) Laboratory Compaction
Characteristics of Soil Using Standard
Effort (12,400 ft-lbf/ft3) (600 KN-m/m3)

ASTM D 1556 (1996) Density and Unit Weight of Soil in
Place by the Sand-Cone Method

ASTM D 2487 (1998) Classification of Soils for
Engineering Purposes (Unified Soil
Classification System)

ASTM D 2488 (1993) Description and Identification of
Soils

ASTM D 2922 (1996) Density of Soil and Soil-Aggregate
in Place by Nuclear Methods (Shallow Depth)

1.2 SUBSURFACE DATA

Reference the Physical Data clause in Section 00800 SPECIAL CONTRACT
REQUIREMENTS.

PART 2 PRODUCTS

2.1 DEFINITIONS

2.1.1 Satisfactory Materials

Satisfactory materials shall be of a character and quality satisfactory for
the purpose intended, and meet the applicable material specifications.

2.1.2 Cohesionless and Cohesive Materials

Cohesive materials include materials classified as GC, SC, ML, CL, MH, and
CH. Materials classified as GM and SM will be identified as cohesionless
only when the fines are nonplastic.

2.2 MATERIALS

All soil placed as fill or backfill shall be free of ice, snow, frozen
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earth, trash, and debris. Soils placed as fill in roads and parking areas
shall also be free of sod, roots, organic matter, or stones larger than 3
inches in any dimension.

PART 3 EXECUTION

3.1 CLASSIFICATION OF SOIL MATERIALS

Classification of soil materials shall be performed by the Contractor in
accordance with ASTM D 2488. The Contracting Officer reserves the right to
revise the Contractor classifications. In the case of disagreement, the
Contracting Officer's classification will govern unless the soils are
classified in accordance with ASTM D 2487. Not withstanding provisions of
FAR 52.246-12 INSPECTION OF CONSTRUCTION, testing completed by the
Contractor in conjunction with soil material classification will be
considered incidental to the contract work.

3.2 STOCKPILES

Stockpiles shall be kept in a neat and well drained condition, giving due
consideration to drainage at all times. The ground surface at stockpile
locations shall be cleared and grubbed. Satisfactory and unsatisfactory
materials shall be separately stockpiled. Stockpiles of satisfactory
materials shall be protected from contamination which may destroy the
quality and fitness of the stockpiled material. Any material that becomes
contaminated, frozen or too wet for use shall be removed and replaced with
satisfactory material from approved sources at no additional cost to the
Government.

3.3 STRIPPING OF TOPSOIL

Where indicated or directed, topsoil shall be stripped to a maximum depth
of 30 inches and stockpiled as topsoil material for reuse in final grading.

3.4 FINISHING

All areas covered by the project, including excavated and filled sections
and adjacent transition areas, shall be uniformly smooth-graded. The
finished surface shall be reasonably smooth, compacted, and free from
irregular surface changes. The degree of finish shall be that ordinarily
obtainable from blade-grader operations, except as otherwise specified.
Ditches and gutters shall be finished to permit adequate drainage. The
surface of areas to be turfed shall be finished to a smoothness suitable
for the application of turfing.

3.5 DITCHES, GUTTERS, AND CHANNEL CHANGES

Ditches, gutters, and channel changes shall be cut accurately to the cross
sections and grades indicated. Gutters and ditches shall be finished in a
manner that will result in effective drainage. All roots, stumps, rock,
and foreign matter in the sides and bottom of ditches, gutters, and channel
changes shall be trimmed and dressed or removed to conform to the slope,
grade, and shape of the section indicated. Care shall be taken not to
excavate ditches and gutters below the grades indicated. Excessive ditch
and gutter excavation shall be backfilled to grade with properly placed and
compacted material. All ditches and gutters excavated under this section
shall be maintained until final acceptance of the work. Satisfactory
material excavated from ditches and channel changes shall be placed in fill
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areas.

3.6 ROADS AND PARKING AREAS

All areas upon which fill is to be placed shall be stripped before the fill
is started. Material shall not be placed on surfaces that are muddy,
frozen, contain frost, or where unsatisfactory material remains in or under
the fill. Cohesive soils shall be stripped and utilized for topsoil.

Embankments and subgrade under aggregates shall be compacted to at least
the Percent of Standard Proctor density as follows:

(1) For fill sections the top 36 inches below the aggregate base
course shall be placed in uncompacted lifts not exceeding 9 inches
and compacted to at least 100 Percent of the Standard Proctor
density.

(2) For cut sections in cohesionless soils the subgrade surface
shall be compacted to at least 100 Percent of the Standard Proctor
density.

-- End of Section --
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SECTION 02323

EXCAVATION OF DREDGE MATERIAL
12/97

PART 1 GENERAL

The work under this section includes excavating and transferring the
existing dredge material from the material pile indicated on the drawings
to the placement site. The following items of related work are covered
under other sections:

1. Dredging: SECTION 02325 DREDGING

2. Dredged material placement/relocation: SECTION 02327 PLACEMENT OF
DREDGE MATERIAL

1.1 DEFINITIONS

1.1.1 Definitions

Excavating and Filling. All excavation, except for channel dredging, will
be unclassified. The Contractor shall perform excavation of every
description. Excavation consists of the removal of material between the
existing lines and grades shown to the new required lines and grades. The
Contractor shall be responsible for transporting and placement of excavated
dredged fill material and channel dredging material into the designated
permanent relocation/placement site. Unsuitable material or excess material
shall be left in-place or wasted only as directed. Excavation beyond the
limits shown shall be performed only as directed.

1.2 SUBMITTALS

Government approval is required for submittals with a "G" designation;
submittals not having a "G" designation are for information only. When
used, a designation following the "G" designation identifies the office
that will review the submittal for the Government. The following shall be
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Excavation Plan; G,COR

Methods of excavation and material handling including types of
equipment proposed for the separable operations.

1.3 DREDGED MATERIAL CHARACTERISTICS

The Contractor is responsible for determining the character of the existing
material to the extent necessary for its own purposes before commencing
excavation work. The island is composed primarily of spoil piles placed
through previous dredging operations. Past projects for excavation of
temporary dredge piles have encountered trees and some other minor amounts
of debris as described herein. The Contractor shall implement a method for
removing and disposing of the trees and debris. All material that can not
be transported hydraulically shall be disposed of as debris and waste in
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accordance with SECTION 01000 GENERAL.

The material to be relocated above elevation 660 can be assumed to consist
of predominantly previously dredged sand from the river channel. The
dredged material may contain obstructions including but not limited to
stones, rubble, wire rope, sand bags, stumps & trees from snagging
operations, and other debris. Predominantly native soils exist below
elevation 660. Three borings located around the island indicate the native
soils consist of coarse alluvial sediment that is prodominantly medium
grained sand. Note that the relative density of the stratigraphy in the
borings is not indicative of the relative density of the native soils below
the dredged material transfer site pile, which may be compressed.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION

3.1 SCOPE

Excavation, regardless of material encountered, shall be performed to the
lines and grades indicated. Excavated material shall be transported to and
placed in fill areas of the designated relocation/placement site within the
limits shown.

3.2 LOCATION

The Above West Newton dredged material pile is located at River Mile 648.0
(approx.) in upper pool 5 of the Mississippi River as shown.

3.3 ACCESS TO ABOVE WEST NEWTON PLACEMENT SITE

The Contractor will be permitted to cut into the dredged material pile from
the Mississippi River to provide access. The Contractor's access shall be
limited to a 100 foot wide corridor at the location shown.

3.4 BERM

The Contractor shall maintain an outside berm around the island as shown on
the drawings. The cut made for access of floating plant shall be left open.

3.5 LINES AND GRADES

The Contractor shall remove all material from the excavation lines
indicated on the drawings. Excavation will be restricted to the limits
shown. Upon completion of excavation operations, the Contractor shall
shape all inside slopes of the ring dike, except at the access cut, so that
no slope is steeper than indicated.

3.6 PROTECTION OF TREES

Unloading and loading of equipment shall be performed in a manner that
eliminates or minimizes the need to remove live healthy trees (especially
mature trees). Tree removal must be approved in writing by the Contracting
Officer. Construction equipment shall not be operated in vegetated areas
outside the construction limits.

-- End of Section --
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SECTION 02325

DREDGING
03/98

PART 1 GENERAL

The work of this section includes the optional work item consisting of
dredging the Mississippi River channel for maintenance purposes. Specific
requirements for hydraulic dredging, if used, are included in this section.

1.1 DEFINITIONS

a. Plant is defined as all marine and land based equipment necessary
to accomplish the work as outlined in these specifications. See
Section 00830 for definition of dredging equipment.

b. "Cuts" and "cut areas" are defined as those areas on the drawings
in which dredging is to be accomplished.

c. Project depth is the neatline excavation bed measured in feet below
Low Control Pool (LCP).

1.2 REFERENCES

The publications listed below form a part of this specification to the
extent referenced.

U. S. ARMY CORPS OF ENGINEERS, St. Paul District (CEMVP)

CEMVP (1996) Channel Maintenance Management Plan

1.3 SUBMITTALS

Government approval is required for submittals with a "G" designation;
submittals not having a "G" designation are for information only. When
used, a designation following the "G" designation identifies the office
that will review the submittal for the Government. The following shall be
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Dredging Plant;

The Contractor shall submit information on the following items to
be used on this contract:

1. Dredge: Name, length, beam, draft, and mobilization speed.
2. Booster pumps: horsepower, diameter, and location.
3. Available pipe: length of each diameter & material

combination.
4. Cutter: type, horsepower, and ladder length.
5. Tenders.
6. Spuds.

SD-02 Shop Drawings

April 2003 02325 - 1 DACW37-03-B-0006



Above West Newton Excavation and Dredging

Pipeline;

Indicate pipeline location, type (aluminum or HDPE), and portions
floating or submerged.

SD-06 Test Reports

Daily Report Forms

The Contractors daily report forms shall be supplied to the
Contracting Officer on a regular basis as directed (this may
include sending daily facimiles of the previous day's report to the
Contracting Officer). Frequent transmittal of daily reports do not
need to follow formal submittal procedures. The Contractor's
standard form may be substituted, provided it contains the basic
information indicated on the attached Sample Daily Report Form.

1.4 ORDER OF WORK

The Contracting Officer will direct the Contractor on the order of work.
The Government reserves the right to change the order of work at any time.

1.4.1 Optional Bid Items

The Contractor must have adequate equipment such as second plant or
additional pipeline and boosters available for immediate mobilization to
perform the channel dredging. The Contractor's equipment shall be able to
dredge a minimum of 2,000 cubic yards per day. If the dredge and pipeline
is substantially operational, the Contractor shall be prepared to commence
channel dredging within 7 days after receiving the Contracting Officer's
order, except under emergency or imminent closure conditions as described
in paragraph 1.4.1.1 of this section. See Section 01270 MEASUREMENT AND
PAYMENT.

1.4.1.1 Criteria for Scheduling Optional Work

Scheduling of the channel dredging is dependent on the amount of shoaling.
The Corps of Engineers Channel Maintenance Management Plan defines the
amount of shoaling that comprises "imminent closure" or "emergency
closure." If either of these conditions is determined to exist, the
Contracting Officer will direct the Contractor to commence channel dredging
within 72 hours.

1.5 MATERIAL TO BE REMOVED

The material to be removed from the channel maintenance cuts consists of
shoaling composed primarily of fine to medium sand with some gravel and
silt. Stumps, trees and other miscellaneous debris are occasionally
encountered.

1.6 GENERAL REQUIREMENTS

a. Dredged material shall not be rehandled in the water.

b. Interference with Navigation. The Contractor shall minimize
interference with the use of channels and passages by recreational
watercraft. The dredging equipment and pipeline shall not interfere
with barge traffic. Any dredge pipeline crossing the main channel of
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the river shall be submerged, or broken to allow passage of each
commercial or government tow boats without delay.

c. West Newton Chute Access. The Contractor shall provide
recreational boating access to West Newton Chute.

d. Island 42 Access. The Contractor shall provide recreational
boating access to the Island 42 recreational beach area.

PART 2 PRODUCTS

2.1 PLANT

Plant shall be subject to the inspection of the Contracting Officer at all
times. The Contractor is responsible for supervision and direction of
dredging operations, including the safe and efficient operation of plant.
The Contractor shall maintain the plant, scows, coamings, barges,
pipelines, and associated equipment to meet the requirements of the work.

2.2 PIPELINES

a. Submerged pipeline shall rest on the channel bottom, and the top of
the pipeline and any anchor securing shall be no higher than 12 feet
below low control pool if located in the navigation channel.

b. If submerged pipeline is of buoyant or semi-buoyant material, the
Contractor shall securely anchor the pipe to prevent it from lifting,
under any condition, off the bottom. Pipelines shall not be permitted
to fluctuate between the water surface and the channel bottom, or lie
partially submerged.

c. Floating pipeline shall be visible from a distance of 2000 feet at
the water line.

2.3 NAVIGATION WARNINGS

The Contractor shall furnish and maintain navigation warning signs along
the pipeline. Submerged pipeline shall be marked.

2.4 METHOD OF COMMUNICATION

2.4.1 Communication between Contractor's Dredging Plant

The dredge and tenders shall be equipped with radios to provide for
communication between the dredge operator, tender and other vessels.
Provide a system of communication between the dredge crew and the crew at
the placement area. A portable two-way radio is acceptable.

2.4.2 Communication with Marine Traffic

Floating plant utilized to complete the contract project work shall be
equipped with radios to provide for communications between the Contractor's
floating plant and other passing floating vessels. The Contractor shall
monitor marine radio channels 13 and 16 and provide to passing floating
vessels timely information on delays and other situations created by its
work, and recommended passing instructions.

2.5 INSPECTION BOAT
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When required, provide transportation for the Contracting Officer and
inspectors to and from the placement area and between the dredging plant
and adjacent points on shore for inspecting, supervising, and surveying the
work. The boat shall conform to the applicable requirements of the Corps
of Engineers Safety and Health Requirements Manual referenced in the
CONTRACT CLAUSES. The boat shall be available for use whenever the
Contractor is performing work throughout the life of the contract. The
boat shall be available for use by the Government or its assigns to obtain
samples for the water quality monitoring program.

PART 3 EXECUTION

The Contractor shall layout the cut in accordance with the pre-dredge
survey drawings. The Contractor is required to dredge the entire area
within the defined cut that is shallower than the specified dredging depth,
(unless otherwise shown).

3.1 NAVIGATION BUOYS

The Contractor shall move navigation buoys as necessary to avoid damage
during dredging operation. The Contractor shall replace buoys to mark the
newly dredged channel. Other buoys in the immediate vicinity of the
dredging operations may be required to be moved to adequately delineate the
navigating area.

3.2 PIPELINES

a. Pipeline Operation and Repair. All pipelines shall be kept in good
condition at all times. If a leak occurs in the discharge pipeline,
immediately discontinue using the pipeline until all leaks in the
pipeline are repaired. Promtly remove material placed due to leaks or
breaks.

b. Submerged Pipe. The Contractor shall be responsible for
maintaining adequate horizontal and vertical clearances for submerged
pipelines. The submerged pipe shall be monitored to ensure anchorage.
All anchors and related material shall be removed when the submerged
pipe is removed.

c. Shore Pipeline. Excavation or grading of the shoreline to
accommodate lay of pipeline shall require approval of the Contracting
Officer. No penetrations in existing dikes or levees will be allowed.

d. West Newton Chute Access. To provide recreational boating access
to West Newton Chute and the backwater areas, a 100 foot section of
pipeline shall be submerged with at least 4 feet of water over the top
of the pipeline. Lights shall be placed on the pipeline on both sides
of the submerged section. The pipeline shall be conspicuously marked
in the backwater area to warn boaters.

e. Island 42 Access. To provide recreational boating access to the
Island 42 recreational beach area, a 100 foot section of pipeline shall
be submerged with at least 4 feet of water over the top of the
pipeline. Lights shall be placed on the pipeline on both sides of the
submerged section.

3.3 SAFETY OF STRUCTURES
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The prosecution of work shall ensure the stability of piers, bulkheads, and
other structures lying on or adjacent to the site of the work, insofar as
structures may be jeopardized by dredging operations.

3.3.1 Utilities

The Contractor shall identify pipelines and other utilities in the vicinity
of the work and insure that adequate measures are taken to avoid damage or
disruption of those facilities. The government does not warrant that
utility information shown on the drawings is current or complete.

3.4 PLANT REMOVAL

Upon completion of the work, promptly remove plant, including ranges,
buoys, piles, and other markers or obstructions.

-- End of Section --
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SAMPLE DAILY REPORT FORM

CONTRACTOR ______________________________ DATE __________
REPORT # ______

PROJECT ______________________________ WEATHER _______
CONTRACT NO. ______________________________ POOL EL. ______

DREDGING LOCATION ________________________________________

FILLING LOCATION ________________________________________

OPERATING PIPELINE LENGTH:

Floating _____________

Submerged ____________

Shore ________________

Filling ______________

Total ________________

MATERIAL TYPE: Sand ______% Silt ______% Gravel ______% Rock ______%

COMPILATION OF QUANTITIES:

Daily: Volume _________ CY Area __________ SY

Cumulative Total: Volume _________ CY Area __________ SY

NON-EFFECTIVE TIME:

a) Changes in Discharge Line ____________ hrs. __________ min.

b) Passing Vessels ____________ hrs. __________ min.

c) Debris Removal ____________ hrs. __________ min.

d) Suspension of work ____________ hrs. __________ min.

e) Placement Site Delay ____________ hrs. __________ min.

f) Other (explain in remarks) ____________ hrs. __________ min.

OPERATING TIME:

HOURS PERCENT

TODAY ________ ________

CUMULATIVE ________ ________
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SECTION 02327

PLACEMENT OF DREDGE MATERIAL
12/97

PART 1 GENERAL

The work under this section includes filling, grading and other related
work for placement of all excavated and dredged material. The following
items of related work are covered under other sections:

1. Excavation: SECTION 02323 EXCAVATION

2. Dredging: SECTION 02325 DREDGING

1.1 CONTRACTOR-FURNISHED PLACEMENT SITES

The Offeror shall base their bid on deposition of material in the Government
furnished placement area designated on the drawings. If the Contractor
elects to furnish its own placement site(s) in addition or as a substitute to
the designated relocation/placement site, then a plan shall be developed and
submitted as a value engineering change proposal in accordance with CONTRACT
CLAUSE 52.248-3. The proposal shall provide written agreement from the
landowner stating approval and condition of placement. The Contractor shall
be responsible for obtaining all Federal, State, and local permits for
Contractor-furnished placement areas. Material deposited in a
Contractor-furnished placement site becomes the Contractor's or landowners
property.

1.1.1 Cultural and Environmental Assessments

The use of alternative placement sites may require the Government to
prepare cultural and environmental assessments. Preparation of an
assessment by the Government would be at the expense of the Contractor and
may result in conditions on the use of the alternate placement site to
offset or avoid environmental and cultural impacts.

1.1.2 Beneficial Use

The Contractor will be allowed to utilize or arrange for material to be
transferred and used for beneficial purposes. For the purpose of
distinguishing beneficial use from alternate placement sites, beneficial
use will be defined as material transferred by mechanical means (not
hydraulic dredging) and will comprise a beneficial use, such as fill for
property development or road construction, landfill cover, or aggregate
supply. Material for beneficial use shall be borrowed directly from the
Above West Newton Transfer Site, and not transferred through the Above West
Newton Placement Site. The contractor shall furnish the Contracting
Officer written documentation of the quantity and location of material
borrowed from the dredged material piles for beneficial use during this
contract.

1.2 SUBMITTALS

Government approval is required for submittals with a "G" designation;
submittals not having a "G" designation are for information only. When
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used, a designation following the "G" designation identifies the office
that will review the submittal for the Government. The following shall be
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Placement Plan; G,COR

The plan shall indicate the horizontal and vertical limits of
temporary work, such as berms and access roads. The plan shall
have a one inch to 100 foot minimum scale, with five foot contours.
The Contractor shall describe the means by which he plans to

contain all excavated material, dredged material, sluice and runoff
water and sediment retention basins within the specified limits.

1.3 EFFLUENT WATER QUALITY

Any site(s) used for placement of dredged material by hydraulic dredging
and the hydraulic carriage water effluent is discharged to public waters,
water quality limitations must be met in accordance with TABLE A included
at the end of this section - Water Quality Limitations, Monitoring and
Reporting Requirements for Carriage Water Discharge to Mississippi River
for Above West Newton Excavation and Dredging. The Contractor is
responsible for all sampling, testing and reporting of water quality
limits. Carriage water discharge shall cease immediately during periods
when effluent water quality limits are obviously not being achieved.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION

3.1 GENERAL

Placement of material into the designated relocation/placement site shall
be in accordance with all permits obtained by the Government.

3.2 STRIPPING

Topsoil shall be stripped and stockpiled for reuse in final grading
operations as specificed in Section 02300 SITE GRADING.

3.3 PREPARATION OF RELOCATION/PLACEMENT SITE

The relocation/placement site will require clearing, stripping and
construction of containment berms prior to deposition of dredged material.

3.4 PLACEMENT OF MATERIAL

3.4.1 Direction of Work

The Contracting Officer may require the specific placement and movement of
the discharge end, the laying of shore pipe, and specific operation of
tractor equipment to effect a proper disposition that is consistent with
environmental constraints and permits. When the parameters of the
operation are established, the absence or presence of the Contracting
Officer does not relieve the Contractor of the responsibility to maintain a
proper disposition operation. The Contracting Officer is authorized to
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stop operations if the placement operation is not meeting permit
requirements.

3.4.2 Runoff and Sluice Water

Runoff and sluice water shall be contained within the limits of the
relocation/placement site until it meets water quality standards in
paragraph: EFFLUENT WATER QUALITY, before it can be discharged to public
waters.

3.4.3 Effluent Containment Dike

A dike shall be constructed where necessary to prevent sediment from
leaving the designated relocation/placement site. Dikes shall be
constructed of compacted soil with 2 feet of freeboard, a 10 feet wide top,
and stable side slopes 2H:1V or flatter.

3.4.4 Effluent Discharge Location

The Contractor shall use the effluent discharge location shown on the
drawings to discharge hydraulic carriage water effluent to public waters.

Hydraulic carriage water to be discharged to public waters after meeting
water quality limitations in accordance with paragraph: EFFLUENT WATER
QUALITY, shall use the effluent discharge location shown on the drawings.

3.5 FINISHED EXCAVATION, FILLS, AND EMBANKMENTS

The Contractor shall finish excavation, fills, and embankments in all areas
covered by the contract project documents including adjacent transition
areas. The finished surface shall be reasonably smooth, compacted, and
free from irregular surface changes suitable for the application of turfing
materials (the degree of finish required is that ordinarily obtainable from
blade-dozer operations). Ditches shall be finished to permit adequate
drainage.

3.6 PROTECTION

The Contractor shall protect newly graded areas from traffic and from
erosion, and shall repair settlement and/or washing away of placed fill
material that may occur from any cause, prior to acceptance, and
re-establish grade to the required elevations and slopes. All work shall
be conducted in accordance with the environmental protection requirements
of the contract.

-- End of Section --
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TABLE A

Water Quality Limitations, Monitoring and Reporting Requirements
for Carriage Water Discharge to Mississippi River

for Above West Newton Excavation and Dredging

WATER QUALITY LIMITATIONS 1,2:

TSS (mg/L)
Period (daily max.)

Apr - November 80

WATER QUALITY MONITORING REQUIREMENTS DURING PERIODS OF CARRIAGE WATER
DISCHARGE:

Sampling
Frequency

Site Period Parameters (No./week)

Background 3 Apr-Nov TSS every
(above project area) other week

Below Discharge 4 Apr-Nov TSS 3
(effluent outfall)

Notes: 1 To be met at the point of carriage water discharge.

2 Water quality limitations shall be less than or equal
to background levels if background levels exceed the
daily max. listed above.

3 Background samples shall be collected every other week
and after every rainfall event of 1 inch/24 hours in
the Mississippi River approximately 500 feet upstream
of the West Newton Chute Placement Site area.

4 Samples shall be representative of the carriage water
discharge. Samples shall be collected at the point(s)
of discharge or outfall structure if a submerged
outfall pipe is used.

Definitions: TSS = total suspended solids

REPORTING: The Contractor shall provide copies of all sampling
results required above on a weekly basis to the Contracting Officer,
the Minnesota Pollution Control Agency (MnPCA) and the U.S. Fish and
Wildlife Service (USFWS). The Contractor shall also notify the
Contracting Officer, the MnPCA and the USFWS in writing within 24
hours of each test result that exceeds the water quality limitations
described herein. Furnish these reports to:

Robert Drieslein Judy Mader
USFWS – Winona MnPCA
51 East 4th Street, Room 203 520 Lafayette Road
Winona, MN 55987 St. Paul, MN 55155
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SECTION 02388

STONE PROTECTION (RIPRAP)
01/02

PART 1 GENERAL

1.1 REFERENCES

The publications listed below form a part of this specification to the
extent referenced. The publications are referred to in the text by basic
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM C 127 (1988; R 1993) Specific Gravity and
Absorption of Coarse Aggregate

ASTM C 295 (1998) Petrographic Examination of
Aggregates for Concrete

ASTM D 4791 (1999) Flat Particles, Elongated Particles,
or Flat and Elongated Particles in Coarse
Aggregate

ASTM D 4992 (1994) Evaluation of Rock to be Used for
Erosion Control

ASTM D 5312 (1992; R 1997) Evaluation of Durability of
Rock for Erosion Control Under Freezing and
Thawing Conditions

ASTM D 6092 (1997) Specifying Standard Sizes of Stone
for Erosion Control

CORPS OF ENGINEERS (COE)

EM 1110-2-2302 (1990) Construction with Large Stone

NATIONAL INSTITUTE OF STANDARDS AND TECHNOLOGY (NIST)

NIST HB 44 (1997) NIST Handbook 44: Specifications,
Tolerances, and Other Technical
Requirements for Weighing and Measuring
Devices

1.2 SUBMITTALS

Government approval is required for submittals with a "G" designation;
submittals not having a "G" designation are for information only. When
used, a designation following the "G" designation identifies the office
that will review the submittal for the Government. The following shall be
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Material Sources; G, GT
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The Contractor shall designate in writing only one source or one
combination of sources from which he proposes to furnish stone.
The Contractor shall state in writing methods of processing and
handling riprap, and shall notify the Contracting Officer when
production methods are changed.

SD-06 Test Reports

Gradation Test;

Gradation Test Results for riprap. Riprap gradation testing
results shall be submitted on the WORKSHEET FOR GRADATION ANALYSIS
OF RIPRAP and the gradation curve (ENG FORM 4055). A blank copy of
each form is included at the end of this section.

SD-07 Certificates

Certified Weight Scale Tickets;

Copies of all certified weight scale tickets shall be furnished to
the Contracting Officer at a frequency as directed. The tickets do
not need to be formally submitted through the submittal process.

PART 2 PRODUCTS

2.1 STONE SOURCES AND EVALUATION

Stone and aggregate materials shall be produced from the sources listed in
Section 00830 ATTACHMENTS. If the Contractor proposes to furnish materials
from a source not listed, the Government Geologist will make such
investigations and evaluations as necessary to determine whether or not
materials with acceptable durability can be produced from the proposed
source. The rock supplied shall be produced from one rock formation to
provide a product of uniform appearance. The Contractor shall not supply
rock from various formations, or mix field-stone with quarried rock, unless
approved by the Contracting Officer. It is the Contractor's responsibility
to determine that the stone source or combination of sources selected is
capable of providing the quality, quantities and gradation needed and at
the rate needed to maintain the scheduled progress of the work.

2.1.1 Alternate Sources

a. Evaluation by Site Inspection. If the Contractor proposes to furnish
stone from an unlisted source, the Government will evaluate the alternate
source and reply within 30 days. A quarry investigation shall be performed
by a Government geologist or engineer. If the source is an undeveloped
quarry or if the operation has been dormant for more than one year such
that the quarry face is weathered, the Contractor shall expose fresh rock
for 20 feet horizontally and for the full height of the face proposed for
production, prior to the field evaluation. The Government will consider
service records for stone of a similar size, placed in a similar thickness
and exposed to weathering under similar conditions as are anticipated for
this contract. The Government may choose to accept the source based on
rock classification, geologic evaluation, and service records show that the
stone is durable to the satisfaction of the Government.

b. Evaluation by Test Data. If sufficient information is not available,
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the Government will reconsider the alternate source if evaluation is
supplemented by sampling and testing. This will require an additional 60
day evaluation period. If the Contractor wishes to pursue the alternate
source, the Government will notify the Contractor of required testing and
evaluation criteria. Criteria for acceptance will consider criteria in EM
1110-2-2302, but will also consider characteristics of rock found in nearby
quarries. Some common test procedures that may be considered include:

Unit Weight and Absorption (ASTM C 127).
Petrographic Examination (ASTM C 295 and ASTM D 4992).
Resistance to Freezing and Thawing (ASTM D 5312).

c. Sampling and Testing. Samples from alternate sources shall be taken by
a representative of the quarry under the supervision of the Contracting
Officer. Information provided with the samples shall include the location
and stratigraphy within the quarry from which the sample was taken. The
Contractor shall ship the samples to a laboratory identified by the
Contracting Officer. The Government will be responsible for testing costs
associated with one quarry per project; and the Contractor shall be
responsible for testing costs for additional sources.

2.1.2 Acceptance of Materials

Acceptance of a source of stone is not to be construed as acceptance of all
material from that source. The right is reserved to reject materials from
certain localized areas, zones, strata, or channels, when such materials
are unsuitable for stone as determined by the Contracting Officer. The
Contracting Officer also reserves the right to reject individual units of
produced specified materials in stockpiles at the quarry, all transfer
points, and at the project construction site when such materials are
determined to be unsuitable.

2.2 RIPRAP

Riprap shall meet the gradation requirements R40 riprap indicated on the
attached FORM 4055. The stone shall be well graded within the limits
specified.

2.2.1 General

All stone shall be durable material. Stone for riprap shall have a
specific gravity not less than 2.55. Stone shall be of a suitable quality
to ensure permanence in the structure and in the climate in which it is to
be used. It shall be free from cracks, blast fractures, bedding, seams and
other defects that would tend to increase its deterioration from natural
causes. A hairline crack that is defined as being detrimental shall have a
minimum width of 4 mil and shall be continuous for one-third the dimension
of at least two sides of the stone. The stone shall be clean and
reasonably free from soil, quarry fines, and shall contain no refuse. Any
foreign material adhering to or combined with the stone as a result of
stockpiling shall be removed prior to placement. The maximum aspect ratio
(greatest dimension:least dimension) of any piece of stone for size ranges
shall be not greater than 3:1 when measured across mutually perpendicular
axis. ASTM D 4791 shall be used as a guide to perform the test.

2.2.2 Production

Riprap shall be handled and selectively loaded onto trucks in a manner to
avoid segregation and provide a distribution of stone sizes consistent with
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the gradation band and test samples. Each truckload shall be
representative of the gradation requirements.

2.3 SOURCE QUALITY CONTROL

Gradation tests shall be performed by the methods and at the frequency
listed below. A satisfactory gradation test shall be obtained prior to any
hauling and delivery of materials. All tests, including failing tests
shall be submitted. Tests performed on material which do not meet
gradation and shape requirements will not be counted as part of the tests
required. The Contracting Officer shall be informed immediately of test
results and draft copies of test results shall be furnished at the
Contracting Officers request.

2.3.1 Sampling Requirements

The Contracting Officer shall direct the time and location of sampling,
unless waived. Samples shall be taken from stockpiles or loaded trucks,
and not directly from conveyers or chutes.

2.3.2 Riprap Gradation Testing

a. Notification. The Contracting Officer shall be informed 48 hours
before each riprap test.

b. Testing Frequency. One test prior to placing or hauling, and one
test during placing and hauling.

c. Sample Size. The sample shall have a minimum gross weight not less
than 25 times the maximum stone size in the specified gradation (25 * W

100).

2.3.2.1 Riprap Test Method A

Test method A shall consist of weighing all stones larger than 5 pounds in
a sample. Five to seven weight classes shall be selected within the range
of stone sizes. Each stone shall be weighed and recorded on the Work Sheet
for Gradation Analysis of Riprap Method A; and the calculations on the
worksheet shall be performed and recorded. A plot of the gradation shall
be completed on ENG FORM 4055 in accordance with accepted practice for soil
and aggregate gradations.

2.3.2.2 Riprap Test Method B

Test method B shall consist of separating the stones into 5 to 7 piles,
ordered by size. The sample shall be separated on a clean, hard surface
that is free of smaller stones that could become mixed with the sample.
The stones shall be visually screened to place them into appropriate piles.
All stones shall be separated and placed into a pile before weighing.

After separating, the smallest and largest rock in each pile shall be
weighed and recorded. The stones shall be adjusted as necessary so that
the weight classes do not overlap. After adjustment is adequate and weight
classes have been established, each pile of stone shall be weighed and
recorded on the Work Sheet for Gradation Analysis of Riprap Method B; and
the calculations on the worksheet shall be performed and recorded. A plot
of the gradation shall be completed on ENG FORM 4055 in accordance with
accepted practice for soil and aggregate gradations.

2.4 STOCKPILES
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Stockpiles shall be formed by a series of layers or truckload dumps, where
the rock essentially remains where it is placed. Subsequent layers shall
be started 10 feet from the edge of the previous layer so that the rock
will not roll down the edges of the pile. Any stone which has become
contaminated with soil or refuse shall not be put into the work unless the
contaminating material has been removed prior to placement.

PART 3 EXECUTION

3.1 CONSTRUCTION TOLERANCES

Work shall generally meet the required elevations, slope and grade; and the
outer surfaces shall be even and present a neat appearance.

a. Subgrades. Areas on which stone protection will be placed shall be
graded and/or dressed to conform to cross sections shown on the contract
drawings within 2 inches above or below the neat lines. The surface shall
be reasonably smooth to match tolerances normally obtained by rough grading
with bladed equipment. For subaqueous construction in greater than 3 feet
of water, the tolerance shall be 6 inches.

b. Layer Thickness. Any layers found to be less than 80% of the specified
thickness shall be corrected. This tolerance shall only be exceeded on
isolated spot checks, and if the tolerance is commonly exceeded, the
Contractor shall change construction methods to improve the quality
control. If it is necessary to estimate riprap quantities for changes, the
volume shall be based on neat line dimensions and the plan dimension for
thickness. A conversion factor of 1.5 tons/CY shall be used to determine
quantity requirements, unless otherwise directed by the Contracting Officer.

c. Surface Tolerances. The finished surface tolerance above the neatline
shall generally not deviate from the lines and grades shown by more than
half (1/2) the average stone dimension of the gradation range. Riprap that
has a rough and uneven surface shall be reworked by hand to stabilize
stones that wobble and are out of tolerance, except where the Contracting
Officer approves use of equipment. Rearranging of individual stones shall
be required to the extent necessary to obtain a well-graded distribution of
stone sizes.

3.2 FOUNDATION PREPARATION

Foundation areas shall be excavated or filled to the lines and grades
shown. Filling shall be with earth similar to the adjacent material and
shall be well compacted. Immediately prior to placing riprap, the prepared
subgrade will be inspected by the Contracting Officer unless waived; and no
material shall be placed thereon until that area has been approved.

3.3 PLACEMENT OF RIPRAP

3.3.1 Layer Requirements

Riprap shall be placed in a manner which will produce a well-graded mass of
rock with the minimum practicable percentage of voids. The large stones
shall be well distributed. The finished riprap shall be free from
objectionable pockets of small stones and clusters of larger stones.

3.3.2 Construction Methods
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Unsegregated stone shall be placed in a systematic manner. Riprap shall be
placed to its full course thickness in one operation and in such manner as
to avoid displacing underlying material. Placement shall typically begin
at the bottom of the area to be covered and continue up slope. Subsequent
loads of material shall be placed against previously placed material in
such a manner as to ensure a relatively homogenous mass. Final finish of
slope shall be performed as the material is placed.

Placing riprap in layers will not be permitted. Placing riprap by dumping
it into chutes, or by any method likely to cause segregation of the various
sizes, shall not be permitted. Placing riprap by dumping it at the top of
the slope and pushing it down the slope shall not be permitted. No
equipment shall be operated directly on the completed stone protection
system. Dump trucks shall be equipped with bottom hinged tailgates if rock
is directly placed into position with the trucks.

3.3.3 Riprap Placement in Water

Riprap to be placed under water shall be placed in a systematic manner so
as to ensure a continuous uniform layer of well-graded stone of the
required thickness. Riprap to be placed under water shall be placed with a
drop height less than 2 feet. Riprap shall not be cast across the surface
of the water. The equipment shall be capable of reaching the placed
material to monitor the water depth and surface coverage.

3.4 MAINTENANCE

The Contractor shall maintain the stone protection and underlying works
until accepted by the Contracting Officer. When appropriate, the
Contractor shall place stone protection in a timely manner to reduce risk
of scour. Any material displaced prior to acceptance and due to the
Contractor's negligence or neglect shall be replaced at the Contractor's
expense.

3.5 CONTRACTOR QUALITY CONTROL

The Contractor shall establish and maintain quality control for all work
performed at the job site under this section to assure compliance with
contract requirements. The Contractor shall maintain records of quality
control tests, inspections and corrective actions. Quality control
measures shall cover all construction operations including, but not limited
to, the placement of all materials to the slope and grade lines shown and
in accordance with this section.

In addition to the Contractor's system to establish and maintain quality
control for stone placement operations, the following information shall be
recorded and promptly provided to the Contracting Officer on request:

a. Record tonnage of stone placed in completed sections of the work
and check quantity for compliance with design sections.

b. Check for uniform thickness of material layers.

-- End of Section --
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     WORK SHEET FOR GRADATION ANALYSIS OF RIPRAP
                                       METHOD  A

Project Name: Date:

Riprap Type: Test No.
Source, Quarry, or Pit:
Sample Location: Test Made By:

Part 1.  Weigh all stones larger than 5 pounds and record.
(1) PASSING WT. 5 lbs.
(2) RETAINED WT. 5 lbs. PAN
(3)       ------- -------

------- -------
------- -------
------- -------
------- -------
------- -------
------- -------
------- -------
------- -------
------- -------
------- -------
------- -------
------- -------
------- -------
------- -------
------- -------
------- -------
------- -------

(4) TOTALS
Rows (1) & (2)  Enter 5 to 7 weight classes to yield approx. 75%, 50%, 30%, and 15% finer points.
Row (3)  List weight of each stone.  Attach additional sheets if necessary.
Row (4)  Add all individual stone weights listed in each column.

Part 2.  Summary Table.
    (5) WEIGHT CLASSES                 (6)                (7)                (8)

PASSING RETAINED      TOTAL WEIGHT      CUMMULATIVE     TOTAL PERCENT
(stone wt. (stone wt.        EACH CLASS     WEIGHT PASSING           PASSING

in lbs.) in lbs.)               (lbs.)                (lbs.)                 (%)

5 lbs.
5 lbs. PAN

         SAMPLE TOTAL             --------             --------
Column (5)  Enter same weight classes used in Rows (1) and (2).
Column (6)  Enter weights of material from Row (4)
Column (7)  Add column (6) from bottom up to get cumulative weight passing.
Column (8)  Divide column (7) by sample total to get total percent passing.



     WORK SHEET FOR GRADATION ANALYSIS OF RIPRAP
                                       METHOD  B

Project Name: Date:

Riprap Type: Test No.
Source, Quarry, or Pit:
Sample Location: Test Made By:

Part 1.  Separate rock into 5 to 7 piles, ordered by size.  The largest
pile should contain 2 to 5 stones.  Intermediate piles between
the largest stones and those smaller than 5 pounds should
be approximately equal in total weight.  Separate all stones
before weighing.

Part 2.  Summary Table.
    (1) WEIGHT CLASSES                 (2)                (3)                (4)

PASSING RETAINED      TOTAL WEIGHT      CUMMULATIVE     TOTAL PERCENT
(stone wt. (stone wt.        EACH CLASS     WEIGHT PASSING           PASSING

in lbs.) in lbs.)               (lbs.)                (lbs.)                 (%)

5 lbs.
5 lbs. PAN

         SAMPLE TOTAL             --------             --------
Column (1)  Weight the smallest and largest stone in each pile.  If weight classes overlap, adjust stones as necessary and repeat.
Column (2)  Weigh the total amount of rock in each pile and record.
Column (3)  Add column (2) from bottom up to get cumulative weight passing.
Column (4)  Divide column (3) by sample total to get total percent passing.
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SECTION 02630A

STORM-DRAINAGE SYSTEM
03/00

PART 1 GENERAL

1.1 REFERENCES

The publications listed below form a part of this specification to the
extent referenced. The publications are referred to in the text by basic
designation only.

AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS
(AASHTO)

AASHTO M 198 (1998) Joints for Circular Concrete Sewer
and Culvert Pipe Using Flexible Watertight
Gaskets

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM C 76 (1999) Reinforced Concrete Culvert, Storm
Drain, and Sewer Pipe

ASTM C 443 (1998) Joints for Circular Concrete Sewer
and Culvert Pipe, Using Rubber Gaskets

ASTM D 1557 (1998) Laboratory Compaction
Characteristics of Soil Using Modified
Effort (56,000 ft-lbf/cu. ft. (2,700
kN-m/cu.m.))

ASTM D 2922 (1996el) Density of Soil and Soil-Aggregate
in Place by Nuclear Methods (Shallow Depth)

ASTM D 3017 (1988; R 1996el) Water Content of Soil and
Rock in Place by Nuclear Methods (Shallow
Depth)

1.2 SUBMITTALS

Government approval is required for submittals with a "G" designation;
submittals not having a "G" designation are for information only. When
used, a designation following the "G" designation identifies the office
that will review the submittal for the Government. The following shall be
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-07 Certificates

Certified copies of test reports demonstrating conformance to
applicable pipe specifications, before pipe is installed.

1.3 DELIVERY, STORAGE, AND HANDLING

1.3.1 Delivery and Storage
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Materials delivered to site shall be inspected for damage, unloaded, and
stored with a minimum of handling. Materials shall not be stored directly
on the ground. The inside of pipes and fittings shall be kept free of dirt
and debris.

1.3.2 Handling

Materials shall be handled in a manner that ensures delivery to the trench
in sound, undamaged condition. Pipe shall be carried to the trench, not
dragged.

PART 2 PRODUCTS

2.1 PIPE FOR CULVERTS AND STORM DRAINS

Pipe for culverts and storm drains shall be of the sizes indicated and
shall conform to the requirements specified.

2.1.1 Concrete Pipe

ASTM C 76, Class V.

2.2 MISCELLANEOUS MATERIALS

2.2.1 Joints

2.2.1.1 Flexible Watertight Joints

a. Materials: Flexible watertight joints shall be made with plastic
or rubber-type gaskets for concrete pipe. The design of joints and
the physical requirements for plastic gaskets shall conform to
AASHTO M 198, and rubber-type gaskets shall conform to ASTM C 443.
Gaskets shall have not more than one factory-fabricated splice.

PART 3 EXECUTION

3.1 EXCAVATION FOR PIPE CULVERTS, STORM DRAINS, AND DRAINAGE STRUCTURES

Excavation of trenches, and for appurtenances and backfilling for culverts
and storm drains, shall be in accordance with the applicable portions of
Section 02300, EARTHWORK, and the requirements specified below.

3.1.1 Removal of Unstable Material

Where wet or otherwise unstable soil incapable of properly supporting the
pipe, as determined by the Contracting Officer, is unexpectedly encountered
in the bottom of a trench, such material shall be removed to the depth
required and replaced to the proper grade with select granular material,
compacted as provided in paragraph BACKFILLING. When removal of unstable
material is due to the fault or neglect of the Contractor in his
performance of shoring and sheeting, water removal, or other specified
requirements, such removal and replacement shall be performed at no
additional cost to the government.

3.2 BEDDING
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The bedding surface for the pipe shall be as shown on the drawings.

3.2.1 Concrete Pipe Requirements

When no bedding class is specified or detailed on the drawings, concrete
pipe shall be bedded in a soil foundation accurately shaped and rounded to
conform to the lowest one-fourth of the outside portion of circular pipe or
to the lower curved portion of pipe arch for the entire length of the pipe
or pipe arch. When necessary, the bedding shall be tamped. Bell holes and
depressions for joints shall be not more than the length, depth, and width
required for properly making the particular type of joint.

3.3 PLACING PIPE

Each pipe shall be thoroughly examined before being laid; defective or
damaged pipe shall not be used. Pipelines shall be laid to the grades and
alignment indicated. Proper facilities shall be provided for lowering
sections of pipe into trenches. Pipe shall not be laid in water, and pipe
shall not be laid when trench conditions or weather are unsuitable for such
work. Diversion of drainage or dewatering of trenches during construction
shall be provided as necessary.

3.3.1 Concrete Pipe

Laying shall proceed upgrade with spigot ends of bell-and-spigot pipe and
tongue ends of tongue-and-groove pipe pointing in the direction of the flow.

3.4 JOINTS

3.4.1 Flexible Watertight Joints

Gaskets and jointing materials shall be as recommended by the particular
manufacturer in regard to use of lubricants, cements, adhesives, and other
special installation requirements. Surfaces to receive lubricants,
cements, or adhesives shall be clean and dry. Gaskets and jointing
materials shall be affixed to the pipe not more than 24 hours prior to the
installation of the pipe, and shall be protected from the sun, blowing
dust, and other deleterious agents at all times. Gaskets and jointing
materials shall be inspected before installing the pipe; any loose or
improperly affixed gaskets and jointing materials shall be removed and
replaced. The pipe shall be aligned with the previously installed pipe,
and the joint pushed home. If, while the joint is being made the gasket
becomes visibly dislocated the pipe shall be removed and the joint remade.

3.5 BACKFILLING

3.5.1 Backfilling Pipe in Fill Sections

For pipe placed in fill sections, backfill material and the placement and
compaction procedures shall be as specified below. The fill material shall
be uniformly spread in layers longitudinally on both sides of the pipe, not
exceeding 6 inches in compacted depth, and shall be compacted by rolling
parallel with pipe or by mechanical tamping or ramming. Prior to
commencing normal filling operations, the crown width of the fill at a
height of 6 inches above the top of the pipe shall extend a distance of not
less than twice the outside pipe diameter on each side of the pipe.

3.5.2 Movement of Construction Machinery
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When compacting by rolling or operating heavy equipment parallel with the
pipe, displacement of or injury to the pipe shall be avoided. Movement of
construction machinery over a culvert or storm drain at any stage of
construction shall be at the Contractor's risk. Any damaged pipe shall be
repaired or replaced.

3.5.3 Compaction

3.5.3.1 General Requirements

Cohesionless materials include gravels, gravel-sand mixtures, sands, and
gravelly sands. Cohesive materials include clayey and silty gravels,
gravel-silt mixtures, clayey and silty sands, sand-clay mixtures, clays,
silts, and very fine sands. When results of compaction tests for
moisture-density relations are recorded on graphs, cohesionless soils will
show straight lines or reverse-shaped moisture-density curves, and cohesive
soils will show normal moisture-density curves.

3.5.3.2 Minimum Density

Backfill over and around the pipe and backfill around and adjacent to
drainage structures shall be compacted at the approved moisture content to
the following applicable minimum density, which will be determined as
specified below.

a. Under unpaved or turfed traffic areas, density shall not be less
than 90 percent of maximum density for cohesive material and 95
percent of maximum density for cohesionless material.

b. Under nontraffic areas, density shall be not less than that of the
surrounding material.

3.5.4 Determination of Density

Testing shall be the responsibility of the Contractor and performed at no
additional cost to the Government. Testing shall be performed by an
approved commercial testing laboratory or by the Contractor subject to
approval. Tests shall be performed in sufficient number to ensure that
specified density is being obtained. Laboratory tests for moisture-density
relations shall be made in accordance with ASTM D 1557 except that
mechanical tampers may be used provided the results are correlated with
those obtained with the specified hand tamper. Field density tests shall
be determined in accordance with ASTM D 2167 or ASTM D 2922. When ASTM D
2922 is used, the calibration curves shall be checked and adjusted, if
necessary, using the sand cone method as described in paragraph Calibration
of the referenced publications. ASTM D 2922 results in a wet unit weight
of soil and when using this method ASTM D 3017 shall be used to determine
the moisture content of the soil. The calibration curves furnished with
the moisture gauges shall be checked along with density calibration checks
as described in ASTM D 3017 or ASTM D 2922. Test results shall be
furnished the Contracting Officer. The calibration checks of both the
density and moisture gauges shall be made at the beginning of a job on each
different type of material encountered and at intervals as directed.

-- End of Section --
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SECTION 02720

AGGREGATE BASE COURSE
01/02

PART 1 GENERAL

1.1 REFERENCES

The publications listed below form a part of this specification to the
extent referenced. The publications are referred to in the text by basic
designation only.

MINNESOTA DEPARTMENT OF TRANSPORTATION (MNDOT)

MNDOT 2211 (2000) Aggregate Base, Standard
Specifications for Construction

MNDOT 3138 (2000) Aggregate for Surface and Base
Course, Standard Specifications for
Construction

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM C 117 (1995) Materials Finer Than 75 Micrometers
(No. 200 Sieve) in Mineral Aggregates by
Washing

ASTM C 136 (1996a) Sieve Analysis of Fine and Coarse
Aggregates

1.2 SUBMITTALS

Government approval is required for submittals with a "G" designation;
submittals not having a "G" designation are for information only. When
used, a designation following the "G" designation identifies the office
that will review the submittal for the Government. The following shall be
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Aggregate Sources;

Material sources as specified in Paragraph MATERIAL SOURCES.

SD-06 Test Reports

Testing;

Testing results as specified in Paragraph TESTING.

PART 2 PRODUCTS
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2.1 AGGREGATE BASE

MNDOT 3138, Class 1.

2.2 MATERIAL SOURCES

It shall be the responsibility of the Contractor to make its own
investigations for a source of suitable materials and to make its own
arrangements with the owners of the pits for procuring the required
quantity of suitable material. The Contractor shall designate in writing
only one source or one combination of sources from which it proposes to
furnish aggregate. Approval of samples from a source of aggregate is not
to be construed as approval of all materials from that source. The right
is reserved to reject materials from certain localized areas, zones,
strata, or channels when such materials are unsuitable for aggregate as
determined by the Contracting Officer. Materials produced from an approved
source shall meet all the requirements of this section.

PART 3 EXECUTION

3.1 GENERAL

Aggregate base course shall be constructed in accordance with the
requirements of MNDOT 2211 unless specified otherwise.

3.1.1 Definitions

The term "Engineer" referenced in the state standard specifications shall
mean the Contracting Officer.

3.2 EQUIPMENT

All plant, equipment, and tools used in the performance of the work will be
subject to approval and shall be maintained in satisfactory working
condition at all times. The equipment shall meet the requirements of the
referenced state standard specification sections. The base course shall be
compacted using a steel-wheeled roller, vibratory smooth drum roller,
pneumatic-tired roller, unless other special compaction equipment is
approved.

3.3 WEATHER LIMITATION

Base courses shall be placed when the atmospheric temperature is above 35
degrees F. Base shall not be constructed on subgrades that are frozen or
contain frost. Areas of completed base course that are damaged by
freezing, rainfall, or other weather conditions shall be corrected to meet
specified requirements.

3.4 STOCKPILING MATERIAL

Prior to stockpiling of material, storage sites shall be cleared and
leveled by the Contractor. Materials obtained from different sources shall
be stockpiled separately.

3.5 PREPARATION OF SUBGRADE

Prior to constructing the aggregate base course, the subgrade shall be
cleaned of all foreign substances. Ruts or soft, yielding spots in the
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subgrade, areas having inadequate compaction, and deviations of the surface
from the requirements specified shall be corrected by loosening and
removing soft or unsatisfactory material and by adding satisfactory
material with a consistency and texture similar to the surrounding subgrade,
reshaping to line and grade, and recompacting to specified density
requirements. The finished subgrade shall not be disturbed by traffic or
other operations and shall be maintained by the Contractor in a
satisfactory condition until the base course is placed.

3.6 GRADE CONTROL

During construction, the lines and grades, including crown and cross slope
indicated for the base course, shall be maintained by means of line and
grade stakes placed by the Contractor. Grade stakes shall be in lines
parallel to the centerline of the area under construction and suitably
spaced for string lining. The Contractor may use an approved laser system
in lieu of a grade stake system. Adequate drainage shall be provided
during the entire period of construction to prevent water from collecting
or standing on the area to be constructed.

3.6.1 Grade and Cross Section Tolerances

Subgrade. 1 inch above or below prescribed elevation.

Base Courses. 1 inch above prescribed elevation.

3.7 PLACING

The mixed material shall be placed on the prepared subgrade or subbase in
loose lifts not exceeding 6 inches in thickness. The layers, when
compacted, shall be true to the grades or levels required, with the least
possible surface disturbance. If base course becomes contaminated by
traffic or sedimentation, the surface shall be cleaned prior to completing
subsequent work by sweeping with power sweepers, power brooms, or hand
brooms.

3.8 COMPACTION

3.8.1 Requirements

Each layer shall be compacted until there is no further evidence of
consolidation. Water shall be applied to the base material during the
mixing, spreading, and compacting operations when and in the quantities the
Contrcting Officer considers necessary for proper compaction.

3.8.2 Finishing

The surface of the top layer shall be finished to grade and cross section
shown. Finished surface shall be of uniform texture. Light blading during
compaction may be necessary for the finished surface to conform to the
lines, grades, and cross sections. Should the surface for any reason
become rough, corrugated, uneven in texture, or traffic marked prior to
completion, such unsatisfactory portion shall be scarified, reworked, or
replaced as directed.

3.9 THICKNESS CONTROL

The thickness of the base course shall be measured at intervals of one
measurement for at least each 500 square yards of base course. The depth

April 2003 02720 - 3 DACW37-03-B-0006



Above West Newton Excavation and Dredging

measurement shall be made by test holes at least 3 inches in diameter. The
work shall be scheduled when the Contracting Officer can observe the
testing; and the Contracting Officer shall select the locations of the test
holes, unless waived.

3.10 TESTING

The following tests shall be performed by and at the expense of the
Contractor. Samples shall be taken when and where directed. Tests of
materials not meeting the requirements specified will not be counted as
part of the required tests. Copies of test results shall be submitted to
the Contracting Officer.

Sieve Analysis (ASTM C 117 and ASTM C 136)

Aggregate Base. One test prior to placing or hauling, and one
test during placing and hauling.

3.10.1 Correction

When any source of materials is changed or deficiencies are found, the
initial analysis shall be repeated and the material already placed shall be
retested to determine the extent of unacceptable material. All in-place
unacceptable material shall be replaced.

3.11 MAINTENANCE

The base course shall be maintained in a condition that will meet
specification requirements until accepted.

-- End of Section --
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SECTION 02920

SEEDING
01/02

PART 1 GENERAL

The drawings indicate the locations for the planting of seeding and
mulching in preparation for a future native prairie planting by others.
Existing turf areas which have been damaged during the contract operations,
and which are outside of the limits designated to be seeded, shall be
restored following the requirements in this section, at no additional cost
to the Government.

1.1 REFERENCES

The publications listed below form a part of this specification to the
extent referenced. The publications are referred to in the text by basic
designation only.

U.S. DEPARTMENT OF AGRICULTURE (USDA)

AMS Seed Act (1995) Federal Seed Act Regulations Part 201

MINNESOTA DEPARTMENT OF TRANSPORTATION (MNDOT)

MNDOT 3882 (2000) Mulch Material, Standard
Specifications for Construction

1.2 SUBMITTALS

Government approval is required for submittals with a "G" designation;
submittals not having a "G" designation are for information only. When
used, a designation following the "G" designation identifies the office
that will review the submittal for the Government. The following shall be
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-03 Product Data

Manufacturer's Literature;

The Contractor shall submit manufacturer's literature discussing
physical characteristics, applications, guarantees, and
installation of the seed and mulch. The Contractor shall submit
manufacturer's literature for equipment showing application and
installation instructions.

SD-06 Test Reports

Quantity Check;

Bag count or bulk weight measurements of material used compared
with area covered to determine the application rate and quantity
installed.
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Maintenance Record;

Maintenance work performed, area repaired or reinstalled, measures
taken to control erosion.

SD-07 Certificates

Certificates of Compliance;

Prior to the delivery of materials, certificates of compliance
attesting that materials meet the specified requirements.
Certified copies of the material certificates shall include the
following:

a. Seed. Mixture percentage, percent pure live seed, percent
germination, weed seed content, and date tested.

b. Mulch. Composition and source.

1.3 DELIVERY, INSPECTION, STORAGE, AND HANDLING

1.3.1 Inspection

Seed shall be inspected upon arrival at the job site for conformity to
species and quality. Seed materials shall be delivered in manufacturer's
original, unopened containers with labels and tags intact and legible.
Seed that is wet, moldy, or bears a test date more than five months old,
shall be rejected. Unacceptable materials shall be removed from the job
site.

1.3.2 Storage

Materials shall be stored in areas provided by the Contractor. The storage
areas shall be made accessible to the Contracting Officer so that
application rates can be verified. Seed shall be stored in cool, dry
locations away from contaminants. Chemical treatment materials shall not
be stored with other landscape materials.

1.3.3 Handling

Except for bulk deliveries, materials shall not be dropped or dumped from
vehicles.

PART 2 PRODUCTS

2.1 SEED

2.1.1 Seed Classification

State-certified seed of the latest season's crop shall be provided in
original sealed packages bearing the producer's guaranteed analysis for
mixture percentage, purity, germination, weed seed content, and inert
material. Labels shall be in conformance with AMS Seed Act and
applicable state seed laws.

2.1.2 Seed Species

The seed will consist of winter wheat (Triticum aestivum).
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2.1.3 Quality

Seed shall be labeled in compliance with the Minnesota seed law
requirements for agricultural seed. Seed shall be noxious weed seed free
and not greater than .01% by weight of common weed seeds. Wet, moldy, or
otherwise damaged seed will be rejected.

2.2 MULCH

2.2.1 Straw Mulch

Mulches shall be free from weeds, mold, and other deleterious materials.
Mulch shall meet the requirements of MNDOT 3882, Type 3, and consist of
clean grain straw (i.e., oats, wheat) that is certified by the Minnesota
Crop Improvement Association (MCIA) (www.mncia.org) to be weed free. All
mulch bales shall be in an air-dried condition at the time of delivery and
shall have an MCIA inspection tag attached indicating that the mulch has
passed inspection. Note that MNDOT Type 3 mulch shall consist of oats or
wheat only. Other mulch types such as cereal rye, introduced pasture
grasses, legumes, hay, etc., are not acceptable as Type 3 mulch. Dry
mulching material which breaks and does not bend is unacceptable. Mulch
shall have a consistency for placing with commercial mulch blowing
equipment. Following is a list of MCIA Certified Weed Free Mulch Vendors
for MNDOT Type 3 Mulch For 2002-2003.

NAME ADDRESS CITY, STATE ZIP CROP PHONE
David Arens RR1 Box 30 Graceville, MN 56240 Wheat 320-748-7480

David N. Antony Route 1, Porter, MN 56280 Wheat 507-223-7144
Box 57

Dick Stangler 44357 Kilkenny, MN 56052 Wheat 507-595-2883
Farm Seed Kilkenny Road

Lloyd C. Kruse Box 899 Lakefield, MN 56150 Wheat 507-662-5205
Mill Road

Michael R. Buer 54823 - 310th Grove City, MN 56243 Wheat 320-974-3240
Street

Miller Seed 22552 - 745th Dassel, MN 55325 Wheat 320-275-2463
Farm Avenue

Myron Boll 8399 - 72nd Howard Lake, MN 55349 Wheat 320-543-3523
Street SW

Nathan Ebert, Route 1, Kilkenny, MN 56052 Wheat 507-595-2074
Ebert Farms Box 170

Brian Soleta 34484 - 860th Brewster, MN 56119 Wheat 507-360-9754
Street

Steven Smith 19793 - 640th Darwin, MN 55324 Oats 320-693-6769
Avenue

Tom Noyes 304 Maple St. Porter, MN 56280 Wheat 507-296-4535

Triple A+ Farms, Route 4, New Prague, MN 56071 Wheat 952-758-4804
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Inc Box 760

2.3 WATER

Water shall be the responsibility of the Contractor, unless otherwise
noted. Water shall not contain elements in concentrations toxic to plant
life.

PART 3 EXECUTION

3.1 INSTALLING SEED TIME AND CONDITIONS

3.1.1 Notification

The Contractor shall notify the Contracting Officer 48 hours in advance of
beginning seeding or any changes in turf establishment operations.

3.1.2 Seeding Conditions

Seeding operations shall be performed only during periods when beneficial
results can be obtained. When drought, excessive moisture, or other
unsatisfactory conditions prevail, the work shall be stopped when directed.
When special conditions warrant a variance to the seeding operations,

proposed alternate times shall be submitted for approval.

3.2 SITE PREPARATION

3.2.1 Preparation of Seeding Areas

3.2.1.1 Topsoil Placement

Stripped materials suitable for use as topsoil, shall be spread on areas
already graded and prepared for topsoil; or when so specified topsoil shall
be transported and deposited in stockpiles convenient to areas that are to
receive application of the topsoil later, or at locations indicated or
specified by the Contracting Officer. Topsoil shall be kept separate from
other unusable excavated materials, brush, litter, objectionable weeds,
roots, stones larger than 2 inches in diameter, and other materials that
would interfere with planting and maintenance operations. Unusable
material shall be removed and properly disposed of.

3.2.1.2 Equipment

The work shall be coordinated such that equipment for hauling the topsoil
does not travel over the topsoil in place.

3.2.1.3 Spreading Topsoil

Topsoil shall be spread such that planting can proceed with little
additional soil preparation or tillage. Surface irregularities resulting
from topsoiling or other operations shall be leveled to prevent
depressions. Compacted soil shall be slightly scarified or disced to
assure bond

3.2.1.4 Dressing

All areas requiring topsoil shall be brought to not less than the
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prescribed gross cross section at all points. The surface shall be
finished to a smoothness suitable for the application of mulch and seed.

3.2.1.5 Tolerances

Topsoil shall have a minimum thickness as shown on the drawings, unless the
optional bid item for topsoil is exercised, then the minimum thickness of
topsoil shall be increased to 18 inches for those areas shown on the
drawings as 12 inches.

3.2.1.6 Grading

The Contractor shall verify that the finished grades were executed as
indicated on drawings, and that the placing of topsoil and the smooth
grading have been completed. Deviations in the ground surface in relation
to the grades indicated on the drawings shall be corrected prior to seeding
and mulching.

3.2.1.7 Unsatisfactory Environmental Conditions

Site preparation work shall be performed only during periods when
beneficial results can be obtained. When drought, excessive moisture or
other unsatisfactory condition prevails, the work shall be stopped when
directed by the Contracting Officer.

3.2.1.8 Tillage

Topsoil on slopes up to a maximum 3H:1V slope shall be tilled to a nominal
4 inch depth by plowing, disking, harrowing, rototilling or other approved
method. On slopes between 3H:1V and 1:1, the soil shall be tilled to a
minimum 2 inch depth by scarifying with heavy rakes, or other method. On
slopes 1:1 and steeper, no tillage is required.

3.2.2 Finished Grading

3.2.2.1 Protection

Finished graded areas shall be protected from damage by vehicular or
pedestrian traffic and erosion.

3.2.3 Prepared Surface

The prepared surface shall be 1 inch below the adjoining grade of any
surfaced area. New surfaces shall be blended to existing areas. The
prepared surface shall be completed with a light raking to remove debris.
Drainage patterns shall be maintained as indicated on drawings. The
prepared surface shall be protected from compaction or damage by vehicular
or pedestrian traffic and surface erosion.

3.3 SEEDING

Prior to installing seed, any previously prepared surface compacted or
damaged shall be reworked to meet the requirements of paragraph SITE
PREPARATION. Seeding operations shall not take place when the wind
velocity will prevent uniform seed distribution.

3.3.1 General

Climatic conditions should be favorable for growth. When delays in
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operations extend the work beyond the most favorable planting season for
species designated, or when conditions are unsuitable due to drought, high
winds, excessive moisture, or other factors so that satisfactory results
are not likely to be obtained, work shall be halted as directed and resumed
only when conditions are favorable or when approved alternate or corrective
measures and procedures have been effected. If inspection during seeding
operations or after germination indicates that strips wider than the space
between the rows planted have been left unplanted, additional seed shall be
sown as directed. Seeding and/or mulching shall be accomplished in a
manner such that no visible ruts are present and the surface is
sufficiently smooth for planting a future native prairie species by others.

3.3.2 Seeding Rate

Seed shall be applied at the rate of 45 pounds PLS per acre.

3.3.3 Applying and Anchoring Mulch

Immediately after the seeding has been completed, mulch shall be spread
uniformly in a continuous blanket at a rate of 1 1/2 tons per acre. Mulch
shall be spread by hand, manure spreader, modified grain combine with
straw-spreader attachment, or a blower-type mulch spreader. Mulching shall
be started at the windward side of relatively flat areas, or at the upper
part of a steep slope, and continued uniformly until the area is covered.
Mulch shall not be bunched. Immediately following the spreading, the mulch
shall be anchored to the soil by a V-type wheel land packer, a
scalloped-disk land packer designed to force mulch into the soil surface,
or other suitable equipment. The number of passes needed, not to exceed
three, will be determined by the Contracting Officer. All areas seeded on
any given day must be mulched on that same day. If for whatever reason
seeding is not possible on all or any portion of the project site, mulch
shall still be applied to aid in erosion control and to prepare the site
for the future native prairie planting by others.

3.4 RESTORATION AND CLEAN UP

Existing turf areas, pavements, and facilities that have been damaged from
the seeding/mulching operation shall be restored to original condition at
Contractor's expense. Excess and waste material shall be removed from the
seeded areas and shall be disposed offsite. Adjacent paved areas shall be
cleaned.

3.5 PROTECTION OF PROJECT AREAS

Immediately after seeding/mulching, the area shall be protected against
traffic or other use by erecting barricades and providing signage as
required or as directed by the Contracting Officer.

3.5.1 Maintenance During Establishment Period

Seeded and mulched areas shall be maintained until all work or designated
portions thereof have been completed and accepted. Any damage shall be
repaired, and mulch material that has been removed by wind or other causes
shall be replaced and secured. Maintenance shall include protecting the
site from erosion and maintaining erosion control material. The
maintenance period is defined as beginning when seed/mulch have been placed
onto the site and terminating at the end of the contract performance period.

3.5.2 Erosion Control
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The Contractor shall control erosion during the maintenance period by using
ditch checks, sod swales, silt fences or other methods.

3.5.2.1 Repair

If any portion of the surface becomes rilled, gullied, damaged, or
destroyed, that portion shall be repaired to re-establish the area without
additional cost to the government.

3.6 QUALITY CONTROL

The Contractor shall establish and maintain a quality control system for
the work under this section, in accordance with SECTION 01451, CONTRACTOR
QUALITY CONTROL, including but not limited to the following:

(1) Materials:

(a) Seed
(b) Mulch

(2) Seeding and mulching.

(3) Maintenance

(4) Repair of damaged areas.

(5) Soil Erosion Control

A copy of the records of inspections and tests, as well as the records of
corrective action taken, shall be furnished the Government as directed by
the Contracting Officer.

-- End of Section --
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